BUREAU OF BUDGET & MANAGEMENT RESEARCH

OFFICE OF THE GOVERNOR
Post Office Box 2950, Hagéitiia Guam 96932

LOURDES A. LEON GUERRERO LESTER L. CARLSON, JR.
GOVERNOR DIRECTOR

JOSHUA F. TENORIO
LIEUTENANT GOVERNOR

AUG 16 2022
MEMORANDUM

To: Attorney General
From:  Director, Bureau of Budget and Management Research

Subject: Contact — Department of Public Works (DPW) and J.F. Construction Corp., Ltd.

In light with your Procurement Circular 03-001, the Bureau is submitting the Contract between the
DPW and the J.F. Construction Corp., Ltd. This contract is for Phase I renovations & repairs at the
Ricardo J. Bordallo Governor’s Complex in Anigua, Guam. Work to be performed includes, but is
not limited to, removal and replacement of existing doors throughout the Complex, structural repairs
as needed as well as power washing, priming and painting all exterior walls, fences and stage.

It should be noted that the Bureau’s clearance is based solely on the certification of funds availability
by the DPW in the amount of $628,000. Funding is via the primary FY2017 DOI CIP grant awarded
for Phase II renovations and repairs and the FY2020 DOI Impact Assistance Operations Offset grant
awarded to the Government of Guam.

Please notify our office should there be legal improprieties with the subject Contract so that the Bureau
may rescind its clearance.

Senseramente,

LESTER I CARLSON, JR.
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M2 C OO0






INVITATION FOR BID

MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE

AT THE GOVERNOR’S COMPLEX
PROJECT NO. 500-5-1061-F-AGN
LOURDES A. LEON GUERRERO

Governor of Guam
And
JOSHUA F. TENORIO

Lt. Governor of Guam

PREPARED BY:

publlc'works

DIPATTAMENTON CHE'CHO' PUPBLEKQ

DIVISION OF CAPITAL IMPROVEMENT PROJECTS
CONTRACTS ADMINISTRATION SECTION
DEPARTMENT OF PUBLIC WORKS
GOVERNMENT OF GUAM

22 6.1 0. 00



INVITATION FOR BID

MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE
AT THE GOVERNOR’S COMPLEX

PROJECT NO. 500-5-1061-F-AGN
LLOURDES A. LEON GUERRERO
GOVERNOR OF GUAM
And

JOSHUA F. TENORIO
Lt. GOVERNOR OF GUAM

PREPARED BY:

DIVISION OF CAPITAL IMPROVEMENT PROJECTS
CONTRACTS ADMINISTRATION SECTION
DEPARTMENT OF PUBLIC WORKS
GOVERNMENT OF GUAM

2021

JO OHN F. cALANM}AN VINCENT P.ARRIOLA
Engineer Supervisor Director
Department of Public Works Department of Public Works

Date: l'Z/ '7 ’/ 1,‘ Date: 22 DEC_ 2321



10.

1.

12.

MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE

AT THE GOVERNOR’S COMPLEX

PROJECT NO. 500-5-1061-F-AGN

TABLE OF CONTENT

Contents

Invitation to Bid
Instruction to Bidders
Bid Form

Bid Bond Form

Mandatory Forms

Affidavit Disclosing Ownership and Commissions

Affidavit re Non-Collusion

Affidavit re No Gratuities and Kickbacks

Affidavit re Ethical Standards

Affidavit re Contingeni Fees

Declaration re Compliance with U.S. DOL Wage Determination

mMmUNwe

Formal Contract

Special Provisions

General Condition Table
General Conditions

General Statement of Works
Prevailing Wage Rates

Plan (Reference only}

Page
ITB-1
[B-1t0 6
BF-1108

BB-1

FC-1109
SP-1t02
GCT-1104
GC-1t039
GSOW-1(0 4

PWR-1t02



The Honorable _ ﬁr@' ml'h
LOURDES A. LEON GUERRERO ' 2

Maga’ Hdga - Governor
blic works
The Honorable DIPATTARENTON CATCND PURBLERD
JOSHUA F. TENORIO VINCENT P. ARI;:::;:{
Sigundo Maga’ Liahi « Lieutenant Governor LINDA J. IBANEZ
Beputy Director

INVITATION FOR BID

The Governor of Guam, Lourdes A. Leon Guerrero, through the Director of the Department of Public
Works is soliciting sealed bids for “Miscellaneous Infrastructure Repair and Maintenance at the Governor's
Complex, Project N0.:500-5-1061-F-AGN™

Sealed bids in duplicate will be received at the Contracts Administration of Capital Improvement Projects,
Ground Floor, Division of Highway-TMC Building, Department of Public Works, Government of Guam,
no later than 2:00 p.m., January 21, 2022. At this time and place all bids will be publicly opened and read
aloud at the Contracts Section of Capital Improvement Projects.

The contract time is One hundred eighty (180) calendar days. All bids must be accompanied by a deposit
in the amount of not less than fifteen percent (15%} of the total bid price. Acceptable forms of bid security
may be a bid bond, certified check or cashier’s check made payable to the Treasurer of Guam.

A non-refundable amount of $25.00 is required as payment for bid documents, which can be cbtained from
Contract  Administration of Capital Improvement Projects, Division of Highway-TMC Building,
Department of Public Works commencing on December 29, 2021. A receipt of payment at the Treasurer
of Guam cashier, Buiilding “A”, Depariment of Public Works, should be presented when applying for the
bid documents.

This Invitation for Bid (IFB) is available to download from DPW's website at www.dpw.guam.gov. If
downloaded, (he Twenty-five U.S. Dollars ($25.00) non-refundable fee is to be paid prior to submission of
sealed bid. No bid will be entertained if the fee has not been paid. Also, upon obtaining the IFB, prospective
bidders must complete the registration to DPW in order to receive an addenda or other notices related to
this IFB [5GCA 5220 (b)].

The Department of Public Works hereby notifies all bidders that it will affirmatively ensure that in any
contract entered into pursuant to this advertisement, minority business enterprises will be afforded full
opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds
of race, color and national origin in consideration for an award. The right is reserved to reject any or all
bids and to waive any imperfection in the bids in the interest of the Government of Guam.

A pre-bid conference will be held on January 5, 2022 at 9:30 a.m. at the Contract Administration of
Capital Improvement Projects, Ground Floor, Division of Highway-TMC Building Conference
Room, and Depariment of Public Works. A site investigation on the proposed project wifl be conducted
immediately after the pre-bid conference, to allow prospective bidders to familiarize themselves with the
project’s site conditions. Attendance for the pre-bid conference and site visit is mandatory.

VINCENT P. ARRIOL
Director

542 North Marime Corps Drive, Tamuning. Guam 96953 + (671) 646.3121/3232¢ Fux (671)649-6178



INSTRUCTION TO BIDDERS

RECEIPT AND OPENING OF BIDS

Sealed bids in duplicate for the “Miscellaneous Infrastructure Repair and Maintenance
at the Governor’s Complex, Praject No. 500-5-1061-F-AGN” will be reccived at the
Contract Administration of Capital Improvement Projects. Bids will be publicly opened and
read aloud shortly afterwards at the Contracts Administration of Capital Improvement
Projects, Ground Floor, Division of Highway-TMC Building, Department of Public Works.

Bids shall be made on the forms furnished by the Department of Public Works and shall be
enclosed in a sealed envelope addressed to the Director of Public Works, Government of
Guam, 542 North Marine Drive, Tamuning, Guam 96913 Marine Corps Drive, Tamuning
and endorsed with the name of the bidder and the title “Miscellaneous Infrastructure
Repair and Maintenance at the Governor’s Complex, Project No. 500-5-1061-F-AGN
Attention is called 1o the fact that bidders not only offer to assume the obligations and
liabilities imposed upon the Contractor in the form of contract, but expressly make certain of
the representations and warrants made therein. No effort is made to emphasize any particular
provision of the contract, but bidders must familiarize themselves with every provision and
its effect.

TIME OF COMPLETION

The Contractor shall commence work on the date specified in the Notice to Proceed. The
project shall be completed within One hundred eighty (180) calendar days, complete and
ready for use. In the event the Contractor does not complete the work within the time
specified, liquidated damages will be assessed as stated in Section 5 of the Special
Provisions.

PLANS AND SPECIFICATIONS
This invitation for bids consists of the following documents:
a) Bid Invitation Documenis

l. Invitation 10 Bid
2. Instructions to Bidders

b) Bid Submittal Documents

Bid Bond

Bid Form

Major Shareholders Disclosure Affidavit
Non-Cotlusion Affidavit

P

Instruction to Bidders
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Affidavit Re No Gratuities or Kickbacks

Affidavit Re Ethical Standards

Declaration Re Compliance with U.S. DOL Wage Determination

Affidavil Re Contingent Fees

Submit current Contractor License issued by Guam Contractor Licensing
Board

0 %~ O

c) Coniract Documents

Formal Contract

Special Provisions

General Conditions

General Scope of Work
Prevailing Wage Rates

Ptans (Only for reference use)

AN SRS S

4. PREPARATION OF BID

The bidder must submit his bid on the forms furnished by the Department of Public Works.
All blunk spaces in the bid forms must be correctly filled in where indicated and the bidder
must state the prices in words and numerals for which he proposes to do each item of the
work contemplated or furnish each item of the materials required. In case of conflict between
words and numerals, the words, unless obviously incorrect will govern.

The bidder shall sign his bid in the blank space provided therefore. If this bid is made by a
partnership or corporation, the name and address of the partnership or corporation shall be
shown, together with the names and addresses of the partners or officers. If the bid is made
by a partnership, it must be acknowledged by one of the partners, if madc by a corporation by
one of the authorized officers thereof.

5. BID SECURITY

Each bid must be accompanied by a deposit in the amount of not less than fifteen percent
(15%) of the total bid price. If the bid is greater than $100,000.00 for which award can be
made. Such deposil may be in the form of a bid bond, cashier’s check or certified check
made payable to the Treasurer of Guam. Should the successful bidder fail or refuse to
execute and deliver the contract and performance and payment bonds required in fifieen (15)
working days after acceptance of his bid by the Government, he shall forfeit to the
Government of Guam as liquidated damages for such failure or refusal the security deposited
with his bid.

6. NON-COLLUSION AFFIDAVIT

Each person submiiting a bid for any portion of the work covered by the bid documents shall

execute an affidavit, in the form provided with the bid, to the effect that he has not coliuded
Instruction 10 Buklers
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with any other person, firm or corporation in regards to any bid submitted. Such affidavit
shall be attached to the bid.
7. RIGHT TO ACCEPT AND REJECT BIDS

The Government of Guam reserves the unqualified right, in its sole and absolute discretion,
to reject any and all bids, or to accept that bid or combination of bids, if any, which in its sole
and absolute judgment will under all circumstances best serve the Government's interests. In
the event that the successful bidder fails to execute the contract upon his part, the
Government reserves the option to accept the bid of any other bidder within ten (10) working
days from such default, in which case such acceptance shall have the same effect as to such
bidder as though he was the originally successful bidder.

8. METHOD OF AWARD
a. Bidding procedure involving only a BASE BID;

If the base bid is within the amount of funds available to finance the construction
contract, contract award will be made to that responsible bidder submitting the low
base bid.

b.  Bidding procedure involving a BASE BID and ADDITIVE BIDS:

If the base bid is within the amoun! of funds available to finance the construction
contract and the Owner wishes to accept additive bid, contract award will be made to
that responsible bidder submitting the low combined bid, consisting of the base bid
plus additive bids (applied in the numerical order as read on the bid form). Under
this procedure, if the Owner wishes to award on only the base bid, then the contract
award will be made to that responsible bidder submitting the low base bid.

Award will be made to that responsibie bidder submitting the lowest bid.

c) Bidding procedure involving BID ITEMS:

Under this procedure, contract award will be made to that responsible bidder
submitting the lowest bid on a bid item or bid items.

9. COMPETENCY OF BIDDERS

The Government may require bidders to present satisfactory evidence that he has sufficient
experience and he is fully prepared with necessary capital, material, machinery and skilled
workmen and supervision staff to carry out the contract satisfactorily.

Accordingly, the Contractor must submit for review the following stalements upon request:
a) Experience on similar work.
b) Past performance of firm in accomplishing government projects in agreed time.

Instruction o Bidders
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c) Availability of plant, machinery and other equipment necessary for work.

d) Quality of work presently performed for Government of Guam or other agencies.

e) Contractor's diligence in carrying out responsibility.

f) Record of good owner-contractor relationship.

g) Previous record of bids qualification.

h) Quality of supervisory personnel and areas of their performance.

i) Record of past performance of government contracts including record of default and
nonpayment of obligations.

) Possession of Government of Guam appropriate contractor's license.

k) Financial resources.

Financial resources report shall be dated not more than six (6) months prior to bid opening,
must be prepared by a certified accountant and shall contain at least the following
information:

1} Total Assets

2) Totul Liabilities

3) Total Current Assels

4) Total Current Liabilities
S5) Bonding Capability

Any bidder who at the time of bidding is determined liable to pay liquidated damages for
delay in completion of the last two works contracted from the Government of Guam will be
automatically rejected.

10. MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS

The right is reserved, as the interest of the Government may require, to revise the
specifications or drawings or both prior to the date set for opening bids. Such revisions, if
any, will be announced by an addendum or addenda o this invitation for bid. If the addenda
are of a nature which requires material changes in quantities or prices to be bid or both, the
date set for opening bids may be postponed by such number of days as in the opinion of the
issuing officer will enable bidders to revise their bids. In such cases, the addendum will
include an announcement of the new date for opening bids.

11.  PRE-BID CONFERENCES

Pre-Bid conferences & site(s) will be permitted prior to the date established herein for
submission of proposals. The conferences & site(s) will be conducted only to explain the
procurement requirements for the IFB. The DPW will notify all bidders of any substantive
clarification provided response to any inquiry. The DPW will extend the due date if such
information significantly amends the solicitation or makes compliance with the original
proposed due date impractical. This Pre-Bid Conferences and Site Visit is “Mandatory”’.
This means the interested proposers or bidders must have a representative in attendance on

the date and time of the Pre-Bid Conference in order to satisfy one (1) of the IFB’s
Instruction to Bidders
MMISCELLANEOUS INFRASTRUCTURE REPAIR AND
MAINTENANCE AT THE GOVERNOR 'S COMPLEX
Project No 500 51061 F AGN



12.

13.

14.

15.

16.

17.

requirements in determining responsibility towards being Qualified Bidder, A Proposer or
bidder will be disqualified if they did not attend the Mandatory Pre-Bid Conference. It is not
necessary 1o purchase the IFB packet before attending the Mandatory Pre-Bid Conference.
Purchase of the [FB is necessary only when submitting a proposal Offer.

NO LATE PROPOSALS

Proposal must be recejved at the Contracts Administration of Capital Improvement Projects,
Ground Floor, Division of Highway-TMC Building, Department of Public Works, by the
Proposal Due Date set forth in this [FB. Email or facsimile proposals will not be accepted.
Regardless of cause, late proposals will not be accepted and will automatically be
disqualified from further consideration. It shall be the bidder’s sole risk to assure delivery at
the receptionist’s desk at the designated office by the designated time. Late proposal will not
be opened and may be returned to the bidder at the expense of the bidders or destroyed.

DPW NOT RESPONSIBLE FOR PREPARATION COSTS

The cosis for developing and delivering proposals in response to this IFB and any subsequent
presentations of the proposal as requested by DPW shall be at the sole cost and expense of
the bidder. DPW is not liable for any expense incurred by the bidder in the preparation,
delivery, and/or presentation of its proposal or any other costs incurred by the bidder.

REJECTION OF BID

Any proposal submitted in response to this IFB may be rejected in whole or in part when it is
in the best interests of DPW or the government of Guam in accordance with Guam
Procurement Regulations § 3115(e).

REPRESENTATION REGARDING GRATUITIES AND KICKBACKS

The Contractor represents that it has not violated, is not violating, and promises that it will
not violate the prohibition against gratuities and kickbacks set forth in 2 GAR Division 4
Section 11107 of the Guam Procurement Regulations.

REPRESENTATION REGARDING ETHICAL STANDARDS FOR GOVERNMENT
EMPLOYEES AND FORMER GOVERNMENT EMPLOYEES

The Contractor represents that it has not knowingly influenced and promises that it will not
knowingly influence a government employee to breach any of the ethical standards set forth
in 5 GCA Chapter 5 Anticle | | of the Guam Procurement Act and in Chapter 11 of the Guam
Procurement Regulations.

ACCESS TO RECORDS AND OTHER REVIEW:

The Contractor, including its subcontractors, il any, shall maintain books, documents, papers,

Instructhion to Bidders
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14.

a)

accounting records and other evidence pertaining Lo cost incurred and to make such materials
available at their respective offices at all reasonable times during the contract period and for
three (3) years from the date of the final payment under the contract, for inspection by the
Government. Each subcontract by the Contractor made pursuant to this Agreement shall
include a provision containing the conditions of this Section.

DISCLOSURE OF MAJOR SHAREHOLDERS:

As a condition of bidding, any partnership, sole proprietorship or corporation doing business
with the Government of Guam shall submit an affidavit executed under oath that lists the
name and address of any person who has held more than ten percent {10%}) of the outstanding
interest or shares in said parinership, sole proprietorship or corporation at any time during the
twelve (12)-month period immediately preceding submission of a bid. The affidavit shall
contain the number of shares or the percentage of all assets of such partnership, sole
proprietorship or corporation which have been held by each such person during the twelve
(12)-month period. In addition, the affidavit shall contain the name and address of any
person who has received or is entitled to receive a commission, gratuity or other
compensation for procuring or assisting in obtaining business related to the bid for the bidder
and shall also contain the amounts of any such commission, gratuity or other compensation.
The affidavit shail be open and available to the public for inspection and copying. Failure to
submit the affidavit concerning commissions paid shall be deemed non-responsive and
cause for rejection of the bid upon opening

-END OF INSTRUCTION TO BIDDERS-

Instruction 10 Bidlers
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BID FORM

Date:January 18, 2022

To: Director of Public Works
Government of Guam
542 N. Marine Corps Drive
Tamuning, GU 96913

Gentlemen:

The undersigned (hereafter called the Bidder),a JF Construction Corp., Ltd

{Corporation, Partnership or Individual)
Organized and/or licensed to do business under the laws of Guam , hereby proposes and agrees to furnish all
the necessary labor, materials, equipment, tools and services necessary for the MISCELLANEOUS
INFRASTRUCTURE _REPAIR AND MAINTENANCE AT THE GOVERNORS
COMPLEX, Project No. 500-5-1061-F-AGN
all in accordance with the drawings, specifications and other contract documents prepared by the
Department of Public Works for the sum of Six Hundred Twenty Eight Thousand Dollars ($ 628,000.00)
plus any and all sums to be added and/or deducted resulting from all extra and/or omitted work in accordance
with the unit and/or lump sum prices stated in the itemized bid form attached hereto.
The undersigned has examined the location of the proposed work, the drawings, specifications and other
contract documents and is familiar with the local conditions at the place where the work is to be performed.

The bid security attached, without endorsement, in the sumn of not less than fifteen percent (15%) of the
amount of the bid, is furnished to the Govermment as a guarantee that the contract will be executed and a
performance and payment bond furnished within fifteen (I5) working days after the
acceptance of the bid of the undersigned. In the event that the undersigned bidder shall fail to execute
the contract and furnish a satisfactory performance and payment bond under the conditions and within the
time specified in his bid, the bid security shall be forfeited as liquidated damages for the delay and additional
work and costs caused thereby in obtaining another bidder, said being beforehand determined as being
reasonable and containing penalties.

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within
sixty (60} days after apening thereof, the undersigned agrees to execute the form of agreement included as
ane of the contract documents, and to furnish a performance angd payment bond in the amount equal to one
hundred percent (100%) of the contract amount within fifteen (15) working days after receipt of such notice.

Bid Fomm

MISCELLANEQUS INFRASTRUCTURE REPAIR AND
MAINTENANCE AT THE GOVERNOR'S COMPLEX
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BASIC BID ITEM:

Description Quantity | Unit Cost

Total Cost

A. EXTERIOR DOORS

L. Suw cul existing concrete wall to
remove embedded defective metal
door and frame set. Replace with
inserted epoxy coated rebar support
and add 8-inch column support
between window and door frame set.

2

Saw cut existing defective window | 30 Units | $ 3,200.00
glass and frume set. Replace with
black anodized window and frame
sel. Seal to prevent water lcuks.
Glass thickness shall be a minimum
of 6mm x1.14 x6mm x1.14 x6mm.
Remove and disposc of existing
aluminum shutters,

$ 96,000.00

3. Replace defective door and install
36"wide x 86" length black anodized
aluminum door and frame set to
include right-handed outswing, with 30 Units | $ 3,000.00
sceurity viewer (tinted), commercial
grade door lever, and deadbolt set,
Replacement door must be ADA-
compliant und accessible,

$80,000.00

B. CHAMBER WING REPAIRS

l Saw cul existing concrete wall 1o
remove embedded  defective
wooden door and frame set. Replace
with inserted cpoxy coated rebar
suppornt and solid concrete.

[

{Governor and Lt. Governor's door)
Replice defective wooden door and 2 Units % 8,000.00
frame set with replicated design of
the Great Seal of Guam, subject to
final review and approval. Include
right-handed  outswing, security
viewer, U.S.-standard commercial
grade door lever, and deadbolt set.
Install ADA push plate actuator to
aclivate each door.

$16,000.00

Hid Forme
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3. (Exccutive Center Door) Replace
defective glass and frame set with
double swing glass door with the
Governor's Seal, subject to agency
review and approval. Minimum 16
mm in thickness with light tint, { Unit $5.,800.00
Install ADA push-plate actuator to
activate. Remove and adjust
existing window frames to center
replacement double-swing door.
Seal window frames, plaster wall
frames, and prepare for painting.

4, (Lt. Governor’s Chamber Windows)
Saw cui existing concrele wall o
remove embedded defective
window frames and glass. Replace
with inserted epoxy coated rebar
support and solid concrete.

Replace with black anodized ILS $5,800.00
aluminum frame and glass.
Minimum {6 mm in thickness with
light tint. Remove and properly
dispose of defective typhoon
shutters. Seal to prevent leaks (New L
window to match existing desizn)

5. {Governor's Chumber Windows)
Saw cut existing concrete wall to
remove embedded defective
window frames and gluss. Replace
with inserted epoxy coated rebar
support and solid concrete. Replace
with black anodized aluminum LS $5,800.00
frame and glass. Minimum 16 mm
in thickness with light tint. Remove
and properly dispose of defective
typhoan shutters. Seal (o prevent
feaks (New window 10 match
existing design),

6. {North Side) Remove existing
exterior air conditioning {ransition
duct covers (autuched to under-
hung) and replace with aluminum I LS $2,800.00
waterlight covering. Seal to prevent
leaks. Paint 1o match widl and
ceiling colar.

Hull unn
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C. UPPER WING ENTRANCE

1.

!\.)

Saw col existing concrete wall to
remove embedded defective wooden
door and frame set. Replace with
inserted epoxy coated rebar suppor
and solid concrete,

Replace defective double-swing glass
door and frame set with black
anodized double-swing aluminum
door and frame set to include security
viewer, U.S. - standard commercial
grude door lever and deadbolt set and
complete hardware (Upper Wing
entrunce)

1 Unit

$ 4,200.00

D. LARGE CONFERENCE ROOM

"

(Primary entrance) Remove and
replace existing wooden double-
swing door with anodized aluminum
double-swing outward-opening door
and frame set. Include security
viewer and US. - standard
commercial grade door lever and
deadbolt set and complete hardware.
Design to be approved by the using
agency. Replacement door must be
ADA compliant and uccessible.

| Unit

$ 4,200.00

N

(Sccondary Entriunce) Remove and
replace existing wooden double-
swing door with anodized aluminum
single door outward-opening and
frome set. Include security viewer
and U.S.- standard commercial grade
door lever and deadbolt set and
complele hardware, Design 1o be
approved by the using agency.
Replacement door must be ADA-
compliant and accessible,

ILS

$ 5,800.00

Remove the existing ceiling mirrors,
drop ceiling panels, and ceiling
wooden panels and replace  with
uniformed drop ceiling punels with
sound/ucoustic absorption. Design to
be approved by the using agency.

LS

$18,000.00

4.

Remove and replace existing

ILS

$20,000.00

Hid Fom
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drywall (next to hallway) with
cement board, to inciude the
installation of insulation mass to
aid in soundproofing and
preventing acoustic noise travel
betwecn the room and the hallway
(approximate 60° X 10" ) including
preparation for painting, exerior
painting is part of item “F".

5. Repair minor cracks and spacing on
the ceiling and wall, plaster, and
prepare for painting. Apply primer
and two coats of interior puint,
color subject too agency selection. LS
Prepare and refurbish wooden
panels for painting. Apply two coats
of wood vamish and cleur
protective sealant to match the
existing color.

$5,800.00

E. HALLWAY ENTRANCE
(CONFERENCE ROOM)

1. Demolish existing concrete wall,
remove defeclive gluss and metal
frames. Replace and install with new
black unodized aluminum lrames and LS
glass windows with 16mm thick
(timed). Using agency 1o approve
design and new footing adjustments
(Haull way).

$8,200.00

2

Remove and replace defective
double-swing glass door and
repluce  with  black  anodized
aluminum double-swing glass door 2 Units
(16 mm thick) set with complele )
hardware and locking mechanism.
Replacement door must be ADA-
compliant and accessible.

$16,400.00

3. Remove existing 2 pipe ADA push
plate actuator on stainless  steel
bollard 10 activate double swing glass
door. Install additional meial housing I LS
to protect the actuator from weather.
Installation ADA  push  button
junction box complele mechanism
und electrical. Ready for use.

$9,800.00

Hid Fumn
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F. EXTERIOR AND WALKWAY
PAINTING

1. Waterblast, scrape loose paint,
repair  concrete  spalling  with
embedded  epoxy coated rebar
and epoxy sealamt to prevent
further deterioration a1l various
sites, and prepare exterior walls
and attachenents for painting

b

Apply one (1) coat of primer and two
(2) coats of exterior finish paint o
maich exisling textures, Paint color
must be approved by using agency.

NOTE: Entire existing exterior walls, fence
& stape.

B4,000 SF

$169,000.00

3 Walterblast, scrupe loose paint, repair
concrete spalling, and prepure for
application of two (2) coats of anti-
skid paint along all walkways. Paint
color must be approved by the using
agency.

HO.000 SF

$30,000.00

G. HALLWAYS

I Remove and scrape loose materiat /
paint. Repair concrete ceiling
spalling with embedded epoxy
coated rebar and/or epoxy seatant
to prevent further deteriorition at
various sites, und paint to match
existing.

!d

Remove and scrape loose material /
paint expose embedded beam rebar
and apply epoxy paint prior to cpoxy
injection and paint 1o match existing,

LLS

$17,000.00

H. TEGULA ROOFING TILES

I, Remove und replace damaped and
missing Tegulu tiles. Replacements
must match or be similar to existing
designs, Painting 1o mutch existing.

iLS

$25,000.00

I. EXTERIOR SAFETY IMPROVEMENTS

L (Upper Wing Corridor) Remove and

replace metal  handeails  with

1LS

$3,000.00

Hid Fonn
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anodized aluminum handrail,
(Upper Wing Corridor) Remove
damaged tiles and replace with anti- ILS
skid textured ceramic tiles (o
compliment walkway coior.

3. (Parade Reviewing Stand) Remove,
scrape, and repair concrete spaliling
on the exterior ceiling with
embedded epoxy coated rebars and LS L
for epoxy sealant to prevent further
deterioration. Including painting

4. (Roof) Replace access stairs with
metal stairs frame set. Applyone (1) | 3 Seis $18,000.00
coat of white epoxy paint.

J. MISCELLANEOUS WORK

B Provide and install steel I-Beam
B"x10'+/- heights to suppont two
existing concrete beams attached to | 4 EA
existing wall with footing foundation | $12,000.00
of 2'x2"x 18" use 4,000 psi concrete,
provide shop drawing for approval,

i

$5,800.00

2. Contracior to remove and dispose of
all debris and waste in accordance
1LS
with all applicable recycling and $15.000.00
waste removal rules and laws.
TOTAL COST $628,000.00

Total lump sum cosi for Bid Item, as per plan, specification and the general scope of work, complete
and ready for use: o
Six hundred twenty eight thousand dollars (s 628,00000

Method of award will be under Section 8, Paragraph (a) Bidding procedure involving BASE
BID of instruction to Bidders.

Hed Forine
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The undersigned hereby acknowledges receipt of the following addenda:

ADDENDUM NO. DATED
; ! /21 /2022 sfsfr™
: 2 /25 facre 5F s
; B 1/ 27]vre g sllen

If awarded the contruct, the undersigned shall be the authorized representative to bind into an
agreement with the government and ugrees to complete the work within the contract tGme stipulated
in this project.

The undersigned understands that the Governmenl reserves the right to reject any or ali bid or to

waive any informality or technicality in any bids in the interest of the Government.

RESPECTFULLY SUBMITTED BY:

/
(CONTRACTOR)
JF CONSTRUCTION CORP ., LTD e/< 2

(BY)
GUO JUN JIANG ( JUN FEI)
(TITLE)
PRESIDENT
(BUSINESS ADDRESS)
P O BOX 5332 HAGATNA , GUAM 96932
Bid Form

MISCHLLANFOL S INFRASTHUCTURE REPAIR AND
MAINTENANCF AT THE GUVERNOR S COMPLEN
Pragecl No 500 5.[061 I AGN

k- &



AEFIDAVIT DISCLOSING OWNERSHIP and COMMISSIONS

TERRITORY OF GUAM )
Tammins ) ss.
¢, ~HAGATNA, GUAM )
b4
A, |, the undersigned, being first duly swom, depose and say that | am an

authorized representative of the offeror and that [please check only one}:

[ ] The offeroris an individual or sole proprietor and owns the entire (100%)
interest in the offering business.

g Theofferorisa corporation, partnership, joint venture, or association

knownas ; p  CONSTRUCTION CORPORATION, LTD.

Iplease state
name of offeror companyl, and the persons, companies, pariners, or joint
venturers who have held more than 10% of the shares or interest in the
offering business during the 365 days immediately preceding the
submission date of the proposal are as follows (if none, please so state]:

Name Address % of Interest
GUO JUN JIANG (JUN FEI) GUAM 95%
LIU, WEIZHONG = ___GUBM 1%
CHU, ZHONGLIN = __ GUAM 4%

B. Further, | say that the persons who have received or are entitled to receive a
commission, gratuity or other compensation for procuring or assisting in obtaining
business related to the bid or proposal for which this atfidavit is submitted are as follows

{if none, please so state):
Name Address Compensation
N/A N/A N/A

C.  If the ownership of the offering business should change between the time this
affidavit is made and the time an award is made or a contract is entered into, then |
promise personally to update the disclosure required by § GCA §5233 by delivering

ancther affidavit to the govemment.
§lgnatu§ one of the following: o

Offeror, f the cfferor Is an individual;
Partner, if the offeror is a parinership;
Ofticar, if the offeror is a comporatton.

Subscribed and swom to before me
this 2¢™day of Jantgry 2022

NOTARY PUBLIC
My commission expires: V7 ? 2025
STEVEN TS.Y. YANG
NOTARY PUBLIC
In end for the Territory of Guam, USA.
My Commission OCT. 14, 2025
153 E‘!‘.Mw , Tenwaning, Guxm 96911




AFFIDAVIT re N S

TERRITORY OF GUAM )

“TGvorigy ) ss.
j.rmm, GUAM )

GUO JUN JIANG (JUN FEI) [state name of affiant signing below], being first
duly swom, deposes and says that

1. The name of the offering company or individual is {state name of company]
J.F. CONSTRUCTION CORPORATION, LTD.

2. The proposal for the solicitation identified above is genuine and not collusive or a
sham. The offeror has not colluded, conspired, connived or agreed, directly or indirectly, with
any other offeror or parson, to put in a sham proposal or to refrain from making an offer. The
offeror has not in any manner, directly or indirectly, sought by an agreement or collusion, or
communication or conference, with any person {o fix the proposal price of offeror or of any other
offeror, or to fix any overhead, prefil or cost element of said proposal price, or of that of any
cther offeror, or to secure any advantage against the government of Guam or any other offeror,
or to secure any advantage against the government of Guam or any person interasted in the
proposed contract.  All statements in this affidavit and in the proposal are true to the best of the
knowledge of the undersigned. This statement is made pursuant to 2 GAR Division 4 § 3126(b).

3. | make this statement on behalf of myself as a rapresentative of the offeror, and on
behalf of the offeror’s officers, reprasentatives, agents, subcontractors, and employees.

=t

Signature of one gltha following:
QOfferor, i the offeror is an individual;
Partner, it the offerar is a partnership;
Ofiicer, if the offeror is a comporation,

Subscribed and sworn to bsfore me

this ﬁfﬂday of Jéﬂf/dl‘f . 2022,

:?«n'v PUB ;
GO

mmission expires IR 25

NOTARY PUBLIC
In and for the Territory of Guam, U.SA.
My Commission Expires: OCT. M4, 2028
AG Procurement Form 003 {(March 9, 201 1) 1SSET Cabvo Mcovorial Prkwsy, Tamaning, Guam 96913




S

AF VIT re NO m KB

TERRITORY OF GUAM }
Criuvetr ) 88.
, GUAM )

N ANG_(JUN FEI) [state name of affiant signing
below], being firet duly swom, deposes and says that:

1. The name of the offering fim or individual is [state name of offeror company)
C CORPORATION, LTD, Afflant is OFFEROR
[state one of the following: the offeror, a partnar of the offeror, an officer of the offeror] making
the foregoing Identified bid or proposal.

2. To the best of affiant's knowledge, neither affiant, nor any of the offeror’s officers,
representatives, agents, subcontractors, or employees have viclated, are violating the
prohibltion against gratuities and kickbacke set forth in 2 GAR Division 4 § 111 07(e). Further,
affiant promises, on behatf of offeror, not to viclate the prohibition against gratuities and
kickbacks as set forth in 2 GAR Division 4 § 11107(e).

3. To the best of alfiant's knowledge, neither affiant, nor any of the offeror’s officers,
representatives, agents, subcontractors, or employees have offered, given or agreed to give,
any government of Guam employee or former govemment employee, any payment, gift,
kickback, gratuity or offer of employment in connection with the offeror’s proposal.

4. | make these statements on bahalf of mysalf as a representative of the offeror, and on
behalf of hte offeror’s officars, representatives, agents, subcontractors, and employees.

=t

Signature of one following:
r, it the offeror Is an individual;
Partner, if the offeror is a pannership;
Oflicer, if the offeror is a corporation.

Subscribed and swomn to before me

is 287 qay ot _Jtvars 2022,

NOTARY PUBLIZ
My commission expires W#// Z@;

AG Pracurement Form 004 (March 9, 2011) STEVENTAY. YANG

NOTARY PUBLIC
In and for the Territory of Guam, U.S A,
My Commission Expires: OCT. 14, 2028
153 ET Caivo Menarial Pericwey, Temming, Gumm 96913
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DA § DARD

TERRITORY OF GUAM )

Tawd/onias ) s8.
HAGATNATGUAM )
S7
GUO JUN JIANG (JUN FEI) [state name of affiani signing below},

being first duly sworn, deposes and says that:

The affiant is [state one of the foflowing: the
offeror, a partner of the offeror, an officer of the offeror] making the foregoing identified bid or
proposal. To the best of affiant’s knowledge, neither affiant nor any officers, representatives,
agents, subcontractors or employees of offeror have knowingly influenced any govemment of
Guam employee to breach any of the ethical standards set forth in 56 GCA Chapter 5, Asticle 11.
Further, affiant promises that neither he or she, nor any officer, representative, agent,
subcontractor, or employee of offeror will knowingly influence any govemment of Guam
amployee to breach any ethica! standards set forth in 5 GCA Chapter 5, Article 11. These
statements are made pursuant to 2 GAR Division 4 § 11103(b).

Signature of ong#e following:
tor, if the offeror Is an individual;
Partner, it the offeror is a partnership;
Officer, if the offeror is a corporation.

Subscribed and sworn to before me
this _Z£7* day of 'Q.Q”VQL? , 2022,

mgn gzres Ay Zez2

STEVEN TS.Y. YANG
NOTARY PUBLIC
In end for the Temitory ome, Uzsm“?s

My Commission Expires: OCT.
may'r Calvo Memarial Parkwey, Tm&m%?!]
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AFFIDAVIT NT1 ES

TERRITORY OF GUAM )
T Gucming ) ss.
TNA, GUAM )

GUQ JUN JIANG (JUN FEI) [state name of affiant signing below],
being first duly swom, deposes and says that.

1. The name of the offering company or individual is [state name of company]
J.F. CONSTRUCTION CORPORATION, LTD. .

2. As a pan of the offering company's bid or proposal, to the best of my
knowledge, the offering company has not retained any person or agency on a
percentage, commission, or other contingent arrangement to secure this contract. This
statement is made pursuant to 2 GAR Division 4 11108(f).

3. As a part of the offering company's bid or proposal, to the best of my
knowledge, the offering company has not retained a person to solicil or secure a
contract with the government of Guam upon an agreement or understanding for a
commission, percentage, brokerage, or contingent fee, except for retention of bona fide
employees or bona fide established commercial selling agencies for the pumpose of
securing business. This statement is made pursuant to 2 GAR Division 4 11108(h).

4, | make these statements on behalf of myself as a representative of the offeror,
and on behalf of the offeror's officers, representatives, agents, subcontractors, and

employees.

Signature of #he of the following:
Offeror, il the offeror is an individual;
Pariner, if the offeror Is a partnership;
Officer, it the offeror is a corporation.

Subscribed and sworn to before me

this 267 day ot Jazravawy 2022,
NOTARY FUBLIZ- = TR
M}cﬁ:i:i;:n expires LPELY  Zees

STEVEN TS.Y. YAN

o SRV PE

My Commission Expah;: ngl!niH 280?5
.T. Celvo Memorial . TEnuning, Guam 56513

AG Procurement Form 007 (March 9, 2011)




FORME

DECLARATION RE COMPUANCE WITH U.5. DOL WAGE DETERMINATION

Procurement No. FY2021 REP/DOA/HRD-_ - PROJECT NO. 500-5-1061-F-AGN

Name of Offeror Company:

J.F.

1)

2)

3)

4)

CONSTRUCTION CORPORATION, LTD. hereby certifies under penalty of perjury:

Thatiam _ OFFEROCR {the offeror, a partner of the offeror, an officer of the offeror) making
the hid ar proposal in the foregoing identified precurement;

That ) have read and understand the provision of 5 GCA § 5801 and § 5802 which read:
§ 5801. Wage Determination Established.

In such cases where the government of Guam enters into contractual arrangement with a scle
proprietorship, a partnership or a corporation (“contractor”) for the provision of a services to the
government of Guam, and In such cases where the contractor employs a person|s) whose purpose, In
whole or in part, Is the direct delivery of service contracted by the government of Guam, then the
contractor shail pay such employeels) In accordance with the Wage Determination for Guam and the
Northern Mariana 1sfands Issued and promulgated by the U.S. Department of Labor for such (abor as is
employed in the direct delivery of contracts defiverables to the government of Guam.

The Wage Cetermination most secently Issued by the U.S. Department of Labor at the time a
contract Is awarded to a contractor by the government of Guam shall be used to determine wages, which
shall be paid to employees pursuant to this Article. Should any contract contain a renewal clause, then #t
the time of renewal 2djustments, there shall be made stipulations contained in that contract for applying
the Wage Determination, as required by this Article, so that the Wage Determination promulgated by the
1.5. Department of Labor on a date most recent to the renewal date shall apply.

55“2- 8enefits.

in addition o the Wage Determination detailed in this Article, any contract to which this Article
applies shall also contain provisions mandating health and similar benefits for employees covered by this
Article, such benefils having minimum value as detailed in the Wage Determination lssued and
promuigated by the U.5. Department of Labar, and shall contain provislons guaranteeing a minimum of
ten {10) paid holidays per annum per employee.

That the offeror is in full compliance with 5 GCA § 5801 and §5802, as many be applicable to be
procurement hereln;

That | have attached the most recent wage determination applicable to Guam issued by the U.S.
Department of Labor. (INSTRUCTION — Please attachi)




CONTRACT NO.:

CONTRACT

JF CONSTRUCTION CORP., LTD
Contractor

Department of Public Works

2022

Contract for: Miscellaneous Infrastructure Repair and Maintenance at the Governor’s
Complex

Project No.:  500-5-1061-F-AGN

Amount: $ 628,000.90

Place: Hagatna, Guam

Formal Contract

MISCELLANEOUS INFRASTRUCTURE REPAIR AND
MAINTENANCE AT GOVERNOR'S COMPLEX
Project No 500.5-1061-F-AGN



CONTRACT

THIS CONTRACT, made and entered by and between the Department of Public Works,
Government of Guam, hereinafter called the "Government", and JF Construction Corp.,Ltd, a sole

proprietor / partnership / corporation of Guam, hereinafter called the "Contractor”.

WITNESSETH, that whereas the Govemment intends to perform the “Miscellaneous
Infrastructure Repair and Maintenance at the Governor’s Complex, Project No. 500-5-1061-F-
AGN?”, hereinafter called the "Project”, in accordance with the drawings, specifications and other

contract documents prepared by the Department of Public Works.

NOW THEREFORE, the Government and Contractor for the considerations hereinafier set forth,

agree as follows:

I. THE CONTRACTOR AGREES to furnish ail the necessary labor, materials, equipment,
tools and services necessary to perform and complete in a workmanlike manner all the work required
for the construction of the Project, in strict compliance with the contract documents herein
mentioned, which are hereby made a part of the contract, including the following addenda:

Addendum No. Dated

(a) Contract Time: The Contractor agrees to commence work under this contract upon
written notice to proceed, and to complete the project ready for use and operation within One
hundred eighty (180) calendar days of the commencement of the contract time as stated in the
Instructions to Bidders of the contract. Contractor hereby acknowledges that time is of the essence

with respect to this contract.

Formal Contract
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(b)  Subcontractors: The Contractor agrees to bind every subcontractor by the terms of the
contract documents. The contract documents shall not be construed as creating any contractual

relation between any subcontractor and the Government.

1L SUBJECT TO AVAILABILITY OF FUNDS, THE GOVERNMENT AGREES to pay, and
the Contractor agrees to accept, in full payment for the performance of this contract, the contract
amount of Six Hundred Twenty Eight Thousand Dollars and 007100, (§628,000.00) plus any and
all sums to be added and/or deducted resulting from all extra and/or omitted work in connection
therewith, as authorized under the terms as stated in the General Conditions of the contract, all in
accordance with the tenns as stated in the contract documents.

(a)  Progress payments will be made as specified in the General Conditions.

IIL. CONTRACT DOCUMENTS: It is hereby mutually agreed that the following list of
instruments, plans, specifications and documents which are attached hereto, bound herewith or
incorporated herein by reference shall constitute the contract documents, all of which are made a part
hereof, and collectively evidence and constitute the contract between the parties hereto, and they are
as fully a part of this Agrcement as if they were set out verbatim and in full herein, and are
designated as follows:

a) Invitation to Bid

b) Instructions to Bidders
¢) Bid Form

d) Formal Contract

e)  Special Provisions

f)  General Conditions

g) Prevailing Wage Rates
h)  Plans (reference only)
i)  Addendum(s)

IV. LIQUIDATED DAMAGES: The Conatractor further agrees to pay to the Government the

Format Contract
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amount of one fourth of one percent of the contract value per calendar day, not as a penalty, but
as a reasonable liquidated damages for breach of this contract by the Contractor by his failing,
neglecting or refusing to complete the work within the time herein specified and said sums shall be
paid for each consecutive calendar day thereafier that the Contractor shall be in default after the time

stipulated in the contract for completing the work ready for use and/or operation.

V. WARRANTY': The Contractor warrants that the design and construction services shall be
performed in accordance with contract requirements for a period of one year. Design and
Construction works related not conforming to the Contract requirements shall be corrected at no

additional cost to the Government.

VI. COVENANT AGAINST CONTINGENT FEES. The Contractor warrants that he has not
employed any person to solicit or secure this contract upon any agreement for a commission,
percentage, brokerage or contingent fee. Breach of this warranty shall give the Government the right
to terminate the contract, or in its discretion, to deduct from the contract price or consideration the
amount of such commission, percentage, brokerage or contingent fee, The warranty shall not apply to
commission’s payable by contractors upon contracts or sales secured or made through bonafide
established commercial or selling agencies maintained by the Contractor for the purpose of secuting

business.

Vil. OTHER CONTRACTS. The Government may award other contracts for additional work, and
the Contractor shall fully cooperate with such other contractors and carefully fit his own work to that
provided under other contracts as may be directed by the Contracting Officer. The Contractor shall
not commit or permit any act which will interfere with the performance of work by any other

contractor.

VIII. DISPUTES.

1. The Government and the Contractor agree to attempt resolution of all controversies which

Formal Contract
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arise under, or are by virtue of, this procurement and any resulting contract through mutual
agreement. Ifthe controversy is not resolved by mutual agreement, then the Contractor shall request
the Government in writing to issue a final decision within sixty days after receipt of the written
request, If the Government does not issue a written decision within sixty days after written request
for a final decision, or within such longer period as may be agreed upon by the parties, then the

Contractor may proceed as though the government had issued a decision adverse to the Contractor.

2. The Government shall immediately furnish a copy of the decision to the Contractor, by
certified mail with a return receipt requested, or by any other method that provides evidence of

receipt.

3. The Government’s decision shall be final and conclusive, unless fraudulent or unless the

contractor appeals the decision.

4, This subsection applies to appeals of the government’s decision on a dispute. For money
owed by or to the Government under this contract, the Contractor shall appeal the decision in
accordance with the Government Claims Act by initially filing a claim with the Office of the
Attomey General no later than eighteen months after the decision is rendered by the Government or
from the date when a decision should have been rendered. For all other claims by or against the
government arising under this contract, the Office of the Public auditor has jurisdiction over the
appeal from the decision of the Government. Appeals to the Office of the Public Auditor must be
made within sixty days of the Government’s decision or from the date the decision should have been

made.

5. The Contractor shall exhaust all administrative remedies before filing an action in the

Superior Court of Guam in accordance with applicable laws.

Formal Contract
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6. The Contractor shall comply with the Government's decision and proceed diligently with
performance of the contract pending final resolution by the Superior Court of Guam of any
controversy arising under, or by virtue of, the contract, except where the Contractor claims a material
breach of the contract by the Government. However, if the Government determines in writing that
continuation of services under the contract is essential to the public’s health or safety, then the
contractor shall proceed diligently with performance of the contract notwithstanding any claim of

material breach by the Government

IX. CONTRACT BINDING. Itis agreed that this contract and all of the Covenants hereof shall
inure to the benefit of and be binding upon the Government and the Contractor respectively and his
partners, successors, assignees and legal representatives. Neither the Government nor the Contractor
shall have the right to assign, transfer or sublet his interests or obligations hereunder without written
consent of the other party. It is hereby mutually agreed by and between the parties hereto that no
mechanic, contractor, subcontractor, material man or other person can or will contract for or in any
other manner have or acquire any lien upon the binding or works covered by this contract, or the land

upon which the same is situated.

X RESTRICTION. The Contractor warrants that no person in its employment who has been
convicted of sex offense under the provisions of chapter 25 of Title 9 of the Guam Code Annotated,
or of an offense defined in Article 2 of Chapter 28 of Title 9 of the Guam Code Annotated , or who
has been convicted of an offense with the same elements as heretofore defined in any other
jurisdiction, or who is listed on the Sex Offender Registry shall provide services on behalf of the
Contractor while on govemment of Guam property, with exception of public highways. If any
employee of the Contractor is providing services on government property and is convicted
subsequent to an award of a contract, then the Contractor warrants that it will notify the Government

of the conviction within twenty-four hours of the conviction, and will remove immediately such

Formal Conimact
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convicted person from providing services on govemment property. Ifthe Contractor is found to be in
violation of any of the provisions of this paragraph, then the Government will give notice to the
Contractor to take corrective action. The Contractor shall take corrective action within twenty-four
hours of notice from the Government, and the Contracter provider shall notify the Government when
action has been taken. If the Contractor fails to take corrective steps within twenty-four hours of
notice from the Government, then the Government in its sole discretion may suspend temporarily any

contract for services until corrective action has been taken.

Xi. INDEMNITY, The Contractor agrees to save and hold harmless the Government, its officers,
agents, representatives, successors and assigns and other governmental agencies from any and all
suits or actions of every nature and kind, which may be brought for or on account of any injury,
death, or damage arising or growing out of the acts or omissions of the Contractor, Contractor's

officers, agents, servants or employees under this contract,

XII.  CLAIMS AGAINST GOVERNMENT. The Contractor expressly recognizes that the
Government Claims Act (Title 5 of the Guam Annotated, Chapter 6) applies with respect only to
claims of money owed by or to the Contractor against the Government if the claim arises cut of or in
connection with this agreement. The Contractor also expressly recognizes that all other claims by the
Contractor against the Government are subject to the Guam Procurement Law (Title 5 of the Guam

Annotated, Chapter 5).

XIll. CONSENT TO JURISDICTION. The Contractor hereby expressly consents to the
jurisdiction of and the forum of the courts of Guam with respect to any and alt claims which may
arise by reason of this Agreement, except as otherwise may be provided by the Guam Procurement
Law. The Contractor waives any and all rights it may otherwise have to contest the same or to
proceed in a different jurisdiction or forum.

::E?é&m?ous INFRASTRUCTURE REPAIR AND
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XIV. MANDATORY REPRESENTATION BY CONTRACTOR REGARDING GENERAL
ETHICAL STANDARDS (2 GAR Div. 4 11103 (b)). With respect to this Agreement and any other
contract that the Contractor may have, or wish to enter into, with any Government of Guam agency,
the Contractor represents that it has not knowingly influenced, and promises that it will not
knowingly influence, any government employee to breach any of the ethical standards set forth in the

Guam Procurement Law and in any of the Guam Procurement Regulations.

XV. MANDATORY REPRESENTATION BY THE CONTRACTOR REGARDING
PROHIBITION AGAINST GRATUITIES AND KICKBACKS (2 GAR Div. 4 11107(e)) With
respect to this Agreement and any other contract that the Contractor may have or wish to enter into
with any Government of Guam agency, the Contractor represents that he has not violated, is not
violating, and promises that it will not violate the prohibition against gratuities and kickbacks set

forth in the Guam Procurement Regulations.

XVI. (Please Maintain) COMPLIANCE TO PUBLIC LAW 24-100, PRODUCTS
MANUFACTURED FROM RECYCLED GLASS. Pursuant to 5 G.C.A. Section 5218, any
individual or company submitting a response to this solicitation shall include the purchase of
available recycled glass pulverized on Guam or appropriate products manufactured therefrom. The
contract awarded under this solicitation shall determine the suitable percentage of recycled glass to
be used in the project and, as a condition of the award of the contract, shall require the Contractor to
identify and certify in writing the percentage of recycled glass contained in the material offered. The

acceptable percentage of recycled glass has been determined to be 0% for this project.

Formal Contract
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IN WITNESS WHEREOF the parties have entered into this Contract on the dates indicated by their
respective names, Which shall only become effective on the date it is signed by the Governor of
Guam.

CONTRACTOR f: GOVERNMHENT

GUO JUN JIANG VINCENT P. ARRIOLA
President . Director

JF Construction Corp., Ltd. Department of Public Works
Date: 4 . /5 . 2022 Date: f//)‘ Nl

Allotment No.: 5101H171000{8110-230 - #6%7375. 04
5101H2010001B101-230 ~ #9%,624.9)

CERTIFIED,FUNDS AVAILABLE:
\é Antount: $8628.000.00

¢ viAL ) A 202
DPW Certifying Qffider

APPROVED AS TO LEGALITY AND

FORMS
LSS : LEEVIN T. CAMACHO

Attorney General
LEST SON, JR.
Di Date:

lrector
Bureau o d et and Management Research
BBMR™ REVIEW
APPROVED:

RECEIVED

"LOURDES A. LEON GUERRERO \ﬁ AUG 15 2022
Govermnor of Guam

Bureau of Bunger and
Date: Management Kesadion

Formal Contract
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BOND NO. KIC-15851-PF/PM

PERFORMANCE AND PAYMENT BONDS

KNOW ALLMEN BY THESE PRESENTS that JE CONSTRUCTION CORPORATION, LTD.

{(Name of Contractor)

Hereinafter called the Contractor and DB INSURANCE CO., LTD.
(Name of Surety)
a corporation duly organized under the laws of the State of SOUTH KOREA and

authorized to transact business in Guam, as Surety, are held and firmly bound unto the Government
of Guam, as oblige, hereinafter called the Government for use and benefit of claimants as herein
below defined, in the amount of _SIX HUNDRED TWENTY-EIGHT THOUSAND & 00/100 US  Dollars
(5628,000.00 ) for the payment whereof the Contractor and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Contractor has by written Agreement dated ,2021
entered into a Contract with the Government for the “Miscellaneous Infrastructure Repair and
Maintenance at the Governor’s Complex, Project No. 500-5-1061-F-AGN" in accordance with
Drawings and Specifications prepared by the Department of Public Works, which Contract is by
reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor
shall promptly and faithfully perform said Contract, and shall promptly make payment to all
claimants as hereinafter defined for all labor and material used or reasonably required for use in the
performance of the Contract, then this obligation shall be void; otherwise, it shall remain in full force
and effect, subject, however, to the following conditions:

A. The Surety hereby waives notice of any alteration or extension of the time made by the
Government provided the same is within the scope of the Contract.

B. Whenever Contractor shall be and is declared in default by the Government to be in default
under the Contract, the Government having performed territorial obligations thereunder, the
Surety may promptly remedy the default or shall promptly:

1. Complete the Contract in accordance with its terms and conditions; or

2. Obtain a bid or bids for completing the Contract in accordance with its terms and

Performance and Paymem Bond
MISCELLANEQUS INFRASTRUCTURE REPAIR AND
MAINTENANCE AT THE GOVERNOR'S COMPLEX f: C & [

Project No. 500-5-106(-F-AGN
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conditions, and upon determination by the Government and the Surety of the lowest
responsive, responsible bidder, arrange for a Contract between such bidder and the
Government, and make available as work progresses (even though there should be a
default or a succession of defaults under the Contract or Contracts of completion
arranged under this paragraph) sufficient funds to pay the cost of completion less
than balance of the Contract price, but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set forth in the
first paragraph hereof. The term "balance of the Contract price®, as used in this
paragraph shall mean the total amount payable by the Government to Contractor
under the Contract and any amendments thereto, less the amount properly paid by the
Government to Contractor. No right of action shall accrue on this bond to or for the
use of any person or corporation other than the Government or successors of the
Government.

C. A claimant is defined as one having a direct contract with the Contractor or with a sub-
contractor of the Contractor for labor, material, or both, used or reasonably required for use
in the performance of the Contract, labor and material being construed to include that part of
water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly
applicable to the Contract.

D. The above-named Contractor and Surety hereby jointly and severally agree with the
Government that every claimant as herein defined, who has not been paid in full before the
expiration of a period of forty five (45) days after the date on which the last of such
claimant’s work or labor was done or performed, or materials were furnished by such
claimant, may sue on this bond for use of such claimant, prosecute the suit to final judgment
for such sum or sums as may be justly due claimant, and have execution thereon. The
Government shall not be liable for the payment of any costs or expenses of any such suit.

E. No suit or action shall be commenced hereunder by any claimaat:

l. Unless claimant, other than one having a direct contract with the Contractor, shall
have given written notice 1o any two of the following:

The Contractor, the Government, or the Surety above named, within forty five (45)
days after such claimant did or performed the last of the work or labor, or furnished

Performance and Payment Bond
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the last of the materials for which said claim is made, stating with substantia}
accuracy the amount claimed and the name of the party to whom the materials were
furnished, or for whom the work or labor was done or performed. Such notice shall
be personally served by mailing the same by registered mail or certified mail, postage
prepaid, in an envelope addressed to the Contractor at any place the principal
maintains an office or conducts its business.

2. After the expiration of one (1) year following the date on which the last of the labor
was performed or material was supplied by the party bringing suit.

3. Other than in a court of competent jurisdiction in and for the Territory of Guam.

F. The amount of the payment bond shall be reduced by and to the extent of any payment or
payments made in good faith hereunder, inclusive of the payment by Surety of mechanics’
liens which may be filed of record against said improvement, whether or not claim for the
amount of such lien be presented under and against this bond.

Performance and Payment Bond
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SIGNED AND SEALED THIS __ 29 TH  dayof JULY 2022 xxx

IN THE PRESENCE OF:
(Note: If the Principals are Partners, each
must execute the Bond)
Lo-Lyn E Mhaneunt/ JF CONSTRUCTION CORPORATION, LTD.
(WITNESS) (CONTRACTOR) (SEAL)
B“'di-'ﬂ Cerk IT'S AUTHORIZED REPRESENTATIVE
(TITLE) !
JEON AM CHANG SO0 LEZ
(MAJOR OFFICER OF SURETY) (MAJOR OFFICER OF SURETY)
PRESIDENT & CEQO EXECUTIVE VICE PRESIDENT
(TITLE) (TETLE)
MOYLAN'S INSURANCE UND., INC.
(RESIDENT GENERAL AGENT)
CAROLINA G. SERAFICA
SURETY DIVISION MANAGER
Performance and Payment Bond
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Registered No. 2022 — 178
NOTARIAL CERTIFICATE

Chang 800 Lee |
Seok Ki Son

personally appeared before !
me and admitted his(her)

subscription to the attached I

POWER OF ATTORNEY
This is hereby attested on
this 19th day of Jan.
2022 at this office.
e e
BRLONG TO SEQUL CENTRAL DISTRICT PROSEDUTORS OFRCE
DONG BANG LAW & NOTARY OFFICE INC.

JF.187,Toegye-ro, Jung-gu, Seoul, Korea

Attorney at law(Rep.) Chai, Lee Sik !

This office has been authorized by the Minister of Justice, [
the Republic of Korea, to act as Notary Public since
Apr. 26. 1984.under Law No.5




.‘DB Insurance

e

DB Financial Center, 432, Teheran-ro, Gangnam-gu, Seoul, Korea, 06194
Globat Operations Part / Fax: 62-505-181-1023 / Tel: 82-2-3011-5825 / www.idbins.com

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS:

That I, Jeorng Nam Kim, President & CEQ of DB Insurance Co., Ltd., a corperation duly organized and
existing under and by virtue of the laws of the Republic of Korea, having its principal office at the
address of DB Financial Center, 432, Teheran-ro, Gangnam-Gu, Seoul, the Republic of Korea, does
hereby nominate, constitute and appoint Yon Jo Choi, Branch Manager of the Company’s Guam Branch
at 233 Julale Center, 424 West 0'Brien Drive, Hagatna, Guam 96910, my true and lawful attorney-in-
fact to make, execute, scal and defiver any and all bonds, undertakings, contracts and other writings of

suretyship for the Company and in my behalf.

IN WITNESS WHEREQF, DB Iosurance Co., Ltd. has caused these presents to be signed by me and the
Corporate Secratary. and to be affixed of its corporate seal thereunto on this 15t day of December, 2021,

DB INSURANCE CO., LTD.

i

Jeong Nam Kb, President & CEO

== a7 %‘ob
Seck Ki Son, Secretary
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Registered No. 2022 — 177

NOTARIAL CERTIFICATE

Chang Soo Leae
Seok Ei1 Son

personally appeared before
me and admitted his(her)

subscription to the attached

POWER OF ATTORNEY

This is hereby attested on
this 19th day of
2022 at this ofﬁce'

-\.l..‘i

Jan.

ﬂlcﬂ*ﬂ

BELONG TO SEOUL. CENTRAL DISTRCT PROSECUTORS' OFFICE
DONG BANG LAW & NOTARY OFFICE INC.

3F.187,Toegye-ro, Jung-gu, Seoul, Korea I
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| Attorney at law(Rep.) Chal.

This office has been authorized by the Minister of Justice,
the Republic of Korea, to act as Notary Public since
I Apr. 26. 1984.under Law No.5
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SPECIAL PROVISIONS
l. General Intention.

It is the declared intention and meaning to provide and secure the Renovation and
construction for “Miscellaneous Infrastructure Repair and Maintenance at the
Governor’s Complex”, Project No. 500-5-1061-F-AGN

2. Contractor.

The Contractor and each and every subcontractor shall read the entire Bid Documents
and by the act of submitting a bid, shall be deemed to have accepted all conditions
contained therein.

3 Standards.

The standards referenced in this specification (including addenda, amendments and errata
listed) shall govern in all cases where the references thereto are made. In case of
difference between the referenced standards and its accompanying drawings,
accompanying drawings shall govern to the extent of such difference, otherwise the
referenced standards shall apply. Extra care shall be exercised to refer in requests for
quotations in orders and in subcontracts to all modifications thereof.

4, Time for Completion.

It is hereby understood and mutwvally agreed, by and between the Contractor and the
Government of Guam, that the date of beginning, rate of progress and the time for
completion of the work to be done hereunder are essential conditions of this contract; and
it is further mutually understood and agreed that the work embraced in this contract shall
be commenced on a date to be specified in the Notice to Proceed (NTP) and shail be
completed within One hundred eighty (180) calendar days for construction, complete
and ready for use.

5. Liguidated Damages.

It is hereby understood and mutually agreed, by and between the Contractor and the
Government of Guam, that liquidated damages shall be assessed for each calendar day
the work remains incomplete.

If the said contractor shall neglect, fail or refuse to complete the work within the time
herein specified, the Contractor does hereby agree, as a part consideration for the

Special Provisions
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awarding of this contract, to pay to the Government of Guam the amount of one-fourth
of one percent of the contract value per calendar day not as a penalty but as liquidated
damages for such breach of contract as hereinafter sct forth, for each and every calendar
day that the Contractor shall be in default the time stipulated in the contract for
completing the work.

The said amount is fixed and agreed upon by and between the Contractor and the
Government of Guam because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Government of Guam would in such event sustain,
and said amounts shall be retained from time to time by the Government of Guam from
current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this contract
and of the specifications wherein a definite and certain length of time is fixed for the
performance of any act whatsoever; and where under the contract an additional time is
allowed for the completion of any work, the new time limit fixed by such extension shall
be of the essence of this contract. Provided, that the Contractor shall not be charged with
tiquidated damages of any excess cost when the delay in completion of the work is due

a) to any prefercnce, priority or allocation order duly issued by the Government of
Guam.
b) lo unforeseeable causes beyond the control and without the fault or negligence of

the Contractor, including bul not restricted 10 acts of God or the public enemy, acts of the
Government of Guam, acts or another Contractor in the performance of a contract with
the Government of Guam, fires, floods, epidemics, quarantine resirictions, strikes, freight
embargoes, and unusually severe weather; and

<) to any delays of Subcontractors or suppliers occasioned by any of the causes
specified in subsections (a) and (b) of this article.

Provided further that the Contractor shall, within seven (7) calendar days from the
beginning of delay, notify the Contracting Officer in writing of the causes of the delay
who will ascertain the facts and extent of the delay and notify the Contractor within
reasonable time of his decision in the matter.

Contractor must note that Guam by nature has frequent rainfall causing suspension of
work. Said suspensions shall not qualify for time extensions unless the weather is
unusually severe.

Special Provisions
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GENERAL CONDITIONS

L DEFINITIONS

1.

Geavral Coadinons

Owner

The term "Owner” as used herein means the Government of Guam, Hagatna Guam,
and shall include the Governor of Guam, and/or his authorized representatives.

Contracting Officer

The term "Contracting Officer” as used herein means the Director of Public Works of
the Government of Guam and shall include his authorized representatives.

Contractor

The term "Contractor” as used herein means the party or parties who or which shall
have duly entered into a contract with the Government of Guam to perform the work
herein contemplated or his or their authorized assignee.

Nolice

The term "Notice" as used herein shall mean and inctude all wrilten notice demands,
instructions, claims, approvals and disapprovals required to obtain compliance with
contract requirements. Any written notice by either party to the contract shali be
sufficiently given if delivered to or at the last know business address of the person,
firm, or corporation constituting the other party to the contract, or to his, their, or its
duly authorized agent, representative, or officers, or when enclosed in a postage
prepaid envelop addressed to such last known business address and deposited in a
United States mail box. The Contractor must provide and maintain a post office
address within the Territory of Guam and file the same with the Contracting Officer.

Forms Enclosed

The copies of the form of agreement, form of bid bond, form of performance and of
payment bond enclosed herewith are incorporated in these General Conditions by
reference and are made a part hereof to the same extent as though fully set forth
herein.

MISCELLANEOUS INFRASTRUCTURE REPAIR AND
MAINTENANCE AT THE GOVERNOR'S COMPLEX
Project No 500 5-1061-F-AGN
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IL. CONSTRUCTION CONTRACT

1. Contract Documents

(a)

(b)

(c)

(d)

The contract documents consist of the Agreement, the drawings, and
specifications, including all addenda and alterations made in the documents
prior to their execution.

The contract documents shall be signed by the Owner and Contractor in as
many original counterparts as may be mutually agreed.

Anything called for by one of the contract documents and not called for by
the others shall be of like effect as if required or called for by all. In case of
discrepancies between the contract documents, the specifications shall take
precedence over the drawings, and the agreement shall take precedence over
the drawings and specifications. Any discrepancies between the contract’s
documents shall be called 1o the attention of the Contracting Officer before
proceeding with work affected thereby.

It will be conclusively presumed that the Contractor has read, examined and
agreed to each and every term, conditions, provisions, covenant or agreement
in the drawings, specifications, proposals, contract, and bond related to the
work 1o be carried on, said documents being on file in the Contracts
Administration Section office, Department of Public Works, Tumon, Guam.

2. Drawings

(a)

(b)

(c)

@)

General Condinons

The general character and scope of the work are illustrated by the drawings.
Any additional detail drawings and other information deemed necessary by
the Contracting Officer will be furnished to the Contractor when and as
required.

In case of differences between small scale and large-scale drawings, the large-
scale drawings shall govern. Figured dimensions on the drawings shall be
considered primary compared with measurements oblained through scaling of
drawings. The Contractor shall verify all dimensions, and if any be lacking,
he shall call the attention thereto and be governed by the decision of the
Contracting Officer.

Where on any of the drawings a portion of the work is drawn oul and the
remainder is indicated in outline, the parts drawn out shall apply also to all
other like portions of the work.

Where the word "similar” occurs on the drawings, it shall be interpreted in its
general sense and not as meaning identical,
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(e}

The approval of shop and setting drawings will be general and, except as
otherwise provided in paragraph, shall not be construed (1) as permitting any
departure from the contract requirements, (2) as relieving the Contractor of
the responsibility for any error in details, dimensions and otherwise that may
exist; (3) as approving departures from additional details or instructions
previously furnished by the Contracting Officer.

L5 Detail Drawings and Instructions

(a)

(b)

()

(d)

(e)

General Conditions

The Contractor will be furnished additional instructions and detail drawings
as may be necessary to carry out the work included in the contract. The
additional drawings and instructions thus supplied to the Contractor shall be
consistent with the contract documents and true developments thereof, and
shall be so prepared that they can be reasonably interpreted as a part thereof.
The Contractor shall carry out the work in accordance with the additional
detail drawings and instructions.

The Contracting Officer, at any time, without notice to the sureties may, by
written order designated or indicated to be a change order, make any change
in the work within the general scope of the contract, including but not limited
to changes:

H In the specifications (including drawings);

(2) In the method or manner of performance of the work;

(3)  Inthe Government-furnished facilities, equipment, materials, services
for site; or

[C3) Directing acceleration in the performance of the work.

Any other written order or an oral order (which terms as used in this
paragraph (b) shall include direction, instructions, interpretations or
determination from the Contracting Officer) which causes any such change,
shall be treated as a change order under this clause, provided that the
Contractor gives the Contracting Officer written notice stating the date,
circumstances and source of the order and that the Contractor regards the
order as a change order.

Except as herein provided, no order, statement, or conduct of the Contracting
Officer shall be treated as a change order under this clause or entitle the
Contractor to an equitable adjustment hereunder.

If any change under this clauvse causes an increase or decrease in the
Contractor's cost of, or the time required for the performance of any part of
the work under this contract, whether or not changed by any order, an
equitable adjustment shall be made and the contract modified in writing
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(g)

accordingly, provided, however, that except for claims based on defective
specifications no claim for any change under (b) above shall be allowed for
any costs incurred more than 20 calendar days before the Contractor gives
wrilten notice as therein required. And provided further, that in the case of
defective specifications for which the Owner is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the
Contractor in auempting to comply with such defective specifications.

If the Contractor intends to assert a claim for an equitable adjustment under
this clause, he must, within 30 calendar days afler receipt of a written change
order under (a) above or the furnishing of a written notice under (b) above,
submit to the Contracting Officer a written statement setting forth the general
nature and monetary extent of such claim, unless this period is extended by
the Owner. The statement of claim hereunder may be included in the notice
under (b) above.

No claim by the Contractor for an equitable adjustment hereunder shall be
altowed if asserted afier final payment under this contract.

4, Shop Drawings

{a)

(b)

(c)

(d)

Generl Conditions

The Contractor shall submit for the approval of the Contracting Officer, shop
and setting drawings and schedules required by the specifications or that may
be requested by the Contracting Officer and no work shall be fabricated by
the Contractor, save at his own risk, until such approval has been given.

Drawings and schedules shall be submitted in quadruplicate (unless otherwise
specified) accompanied by letter of transmittal which shall give a list of the
numbers and dates of the drawings submitted. Drawings shall be complete in
every respect and bound insels.

The Contractor shall submit all drawings and schedules sufficiently in
advance of construction requirements to allow ample time for checking,
correcting, resubmitting and rechecking.

The drawings submitted shall be marked with the name of the project,
numbered consecutively and beur the stamp of approval of the Contractor as
evidence that the drawings have been checked by the Contractor. Any
drawings submitted without this stamp of approval will not be considered and
will be returned to the Contractor for resubmission. If the shop drawings
show variations from the requirements of the contract because of standard
shop practice or other reasons, the Contractor shall make specific mention of
such variation in his letter of transmittal so that if any variations are
acceplable, suitable action may be taken for proper adjustment; otherwise, the
Contractor will not be relieved of the responsibility for executing the work in
accordance with the contract even though such shop drawings have been
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General Conditinns

approved.

(e) If a drawing as submitted indicates a departure from the contract
requirements which the Contracting Officer finds to be in the interest of the
Owner and to be so minor as not to involve a change in the contract price or
time for performance, he may approve the drawing.

Specifications and Drawings

(a)  The Contractor shall keep on the work site a copy of the drawings and
specifications including all authorized change orders, and shall at all times
give the Owner, Coniracting Officer and their represenlatives access thereto.

(b)  All drawings and specifications and copies thereof furnished by the
Contracting Officer are his property and shall not be used on other projects
without his consent. Upon completion of this project all copies of the
drawings and specifications except the signed contract sets are (o be returned
to the Contracting Officer upon his request.

Special Requirements

(a) Where special requirements, provisions or specifications or detaited
specifications are attached hereto or are included in the proposal they shall be
considered a part of these general conditions or specifications or detailed
specifications as fully as if contained herein, Should any special provisions be
in conflict with these general conditions or specifications or detailed
specifications, said special requirements, provisions or detailed specifications
shall govern.

(b)  Person in charge of electrical wiring and installations shall be a licensed
Master Electrician and/or Registered Professional Electrical Engineer in
Guam.

Explanation to Bidders

No oral explanation in regard to the meaning of the drawings and specifications will
be made and no oral instructions will be given before the award of the contract.
Discrepancies, omissions, or doubts as to the meaning of drawings and specifications
should be communicated in writing 10 the Contracting Officer for interpretation.
Bidders should act promptly and allow sufficient time for a reply to reach them.
Every interpretation made to a bidder will be in the form of an addendum to the
contract documents which, if issued, will be sent as promptly as practicable to all
persons to whom the drawings and specifications have been issued. All such addenda
shall become part of the contract documents,
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III.  BIDS, BIDDER RESPONSIBILITIES

1. Conditions at Site or Building

(a)

Bidders should visit the site and shall be responsible for having ascertained
pertinent conditions such as location, accessibility, and general character of
the site or building, the character and extent of existing work within or
adjacent Lo the site, and any other work being performed thereon at the time
of the submission of his bid. No extra compensation will be made by reason
of any misunderstanding or error as regards 1o the site, the conditions thereof,
accessibility or the amount of kind of work Lo be performed.

2. Submission of Bids

(a)
(b)

(c)

The bidder is required to bid on all itemns called for in the Bid Form.

Bids shall be submitted on the forms furnished or copies thereof, and shall be
signed in ink. Erasures or other changes in a bid must be explained or noted
over the signature of the bidder. Bids containing any conditions, omissions,
unexplained erasures or alterations or items not called for in the proposal or
irregularities of any kind may be rejected by the Owner as being incomplete.

Each bid must give the full business address of the bidder and be signed by
him with his usual signature. Bids by partnerships must fumnish the full
names of all partners and must be signed in the name of the partnership by
one of the members of the partnership or by an authorized representative
followed by the signature and designation of the person signing. Bids by
corporations must be signed with the legal name of the corporation, followed
by the name of the State of incorporation and by the signature and
designation of the president, secretary, or other person authorized tobind itin
the matter. The name of each person signing shall also be typed or printed
below the signature. A bid by a person who affixes to his signature the word
“president”, (agent or other designation, without disclosing his principal),
may be held to the bid of the individual signing. When requested by the
Owner, satisfactory evidence of the authority of the officer signing in behalf
of the corporation shall be furnished.

3. Bid Guarantee

Bids shall be accompanied by a bid guarantee of not less than fifteen percent (15%)
of the total bid amount for which an award can be made. Bid guaraniee may be bid
bond (form enclosed), certified check or cashier's check. Bid bond shall be signed by
the bidder, two major officers of the Surety and Resident General Agent, if the Surety
is a foreign or alien surety and shall be accompanied with copies of current
Certificate of Authority to do business on Guam issued by the Department of
Revenue and Taxation, Power of Attorney issued by the Surety to the Resident

General Conditions
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Geoernt Conditions

General Agent and Power of Attomey issued by two major officers of the Surety to
whoever is signing on their behalf. Certified check or cashier's check must be issued
by a banking institution licensed to do business on Guam and shall be made payabie
to the Treasurer of Guam. Such bid bond or check shall be submitted with the
understanding that it shall guarantee that the bidder will not withdraw his bid for a
period of sixty (60) calendar days after the scheduled closing time for the receipt of
bids; that if his bid is accepted, he will enter into a formal contract with the Owner in
accordance with the form of agreement included as a part of the contract documents,
and that the required performance and payment bond will be given; and that in the
event of the withdrawal of said bid within said period, or the failure to enter into said
contract and give said bond within fifteen (15) working days after he has received
notice of the acceptance of his bid, the bidder shall be liable to the Owner for the full
amount of the bid guarantee as representing the damage to the Owner on account of
the default of the bidder in any particular hereof. The bid guarantee shail be returned
to all except the three lowest bidders within three days after the formal opening of
bids. The bid guarantee of the second and/or third low bidder shall be returned thirty
(30) calendar days after the bid opening date upon request, provided that he has not
been notified by the Owner of the acceptance of his bid prior to the date of such
request. The bid guarantee of the lowest qualified bidder shall be returned within
forty-cight (48) hours after the Owner and the qualified bidder have executed the
contract.

Withdrawal of Bids

Bids may be withdrawn on wrilten or telegraphic request received from bidders prior
to the time fixed for opening. Negligence on the part of the bidder in preparing the
bid confers no right to the withdrawal of the bid after it has been opened.

Publicity of Bids

At the time fixed for the opening of bids, the contents of the bids will be made public
for the information of bidders and others properly interested who may be present
either in person or by representation.

Receipt and Opening of Bids

(a)  Bids will be opened publicly at the time and place stated in the invitation for
bids. The officer whose duly it is to open them will decide when the specified
time has arrived and bids received thereafter will not be considered. No
responsibility will be attached to any officer for the premature opening of a
bid not properly addressed and identified.

(b)  Telegraphic bids will not be considered, but madifications by telegraph of
bids already submitted will be considered if received prior to time set for
opcning.
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10.

Rejection of Bids

The Owner reserves the right to reject any and all bids when such rejection is in the
interest of the Owner and 1o reject the bid of a bidder who is not in a position (o
perform the contract.

Award of Contract

(a) The contract will be awarded as soon as possible to the lowest responsive and
responsible bidder, provided it is in the interest of the Owner to accept his
bid.

(b)  The Owner reserves the right 1o waive any informality in bids received when
such waiver is in the interest of the Owner. The Owner also reserves the right
to accept any item in the bid and to reject any item in the bid unless otherwise
specified by the Owner.

Performance and Payment Bond

The successful bidder must deliver to the Owner an executed performance and
payment bond (forms enclosed) in an amount at least equal to one hundred percent
(100%) of the accepted bid as security for the faithful performance of the contract
and security for the payment of all persons performing labor and furnishing materials
in connection with this contract. The sureties of all bonds shall be such surety
company or companies as are approved by the Owner and as are authorized to
transact business in Guam. The bonds must be approved by the Owner prior to
execution of the formal contract.

Cancellation of Award

The Owner reserves the right to cancel the award of any contract at any time before
the execution of same.

IV. DUTIES OF CONTRACTING OFFICER AND CONTRACTOR SAFETY
MEASURES

I

General Conditions

Authority of Contracting Officer

The Contracting Officer shall give all orders and directions contemplated under this
contract and specifications relative to the execution of the work. The Contracting
Officer shail determine the amount, quality, acceptability, and fitness of the several
kinds of work and materials which are to be paid or under this coniract and shall
decide all questions which may arise in relation to paid work and the construction
thereof. The Contracting Officer's estimates and decisions shall be final and
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Genucral Condinons

conclusive, except as herein otherwise expressly provided. In case any question shall
arise between the parties hereto relative to said contract or specifications, the
determination or decision of the Contracting Officer shall be a condition precedent to
the right of the Contractor to receive any money or payment for work under this
contract affected in any manner or to any extent by such question.

The Contracting Officer shall decide the meaning and intent of any portion of the
specifications and of any plans or drawings where the same may be found obscure or
be in dispute.

Any difference or conflicts in regard to their work which may arise between the
Contractor under this contract and other Contractors performing work for the Owner
shall be adjusted and determined by the Contracting Officer,

Contractor's Obligations

The Contractor shall, in good workmanlike manner, do and perform ail work and
furnish all supplies and materials, machinery, equipment, facilities and means, except
as herein otherwise expressly specified, necessary or proper lo perform and complete
atl the work required by this contract within the time herein specified in accordance
with the plans and drawings of the work covered by this contract and any and all
supplemental plans and drawings, and in accordance with the directions of the
Contracting Officer as given from lime to time during the progress of the work. He
alone shall be responsible for the safety, efficiency and adequacy of his plant,
appliances and methods, and for any damage which may result from their failure or
their improper construction, maintenance or operations. The Contractor shall observe,
comply with and be subject to all terms, conditions, requirements, and limitations of
the contract and specifications and shall do carry on and complelte the entire work to
the satisfaction of the Contracting Officer and lhe Owner.

Superintendence by Contractor

The Contractor shall give his personal superintendence to the work or have a
competent foreman or superintendent, satisfactory to the Contracting Officer, on the
work at all times during progress with authority to act for him.

Subcontracts

(a) Nothing contained in the specifications or drawings shall be construed as
creating any contractual relationship between any subcontractor and the
Owner. The diffusion or sections of the specifications are not intended to
control the Contractor in dividing the work among subcontractors or to limit
the work performed by any trade.

{b) The Contractor shall be as fuily responsible to the Owner for the acts and
omissions of subcontractors and of persons employed by them, as he is for
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the acts and omissions of persons directly employed by him.

{c) The Contractor shall be responsible for the coordination of the trades,
subcontractors, and material men engaged in his work.

(d) The Contractor shall, without additional expense to the Owner, utilize the
services of specialty subcontractors on those parts of the work which are
specified to be performed by specialty subcontractors.

(e) The Owner will not undertake to settle any differences between the
Contractor and his subcontractors or between subcontractors.

(f)  The Contractor shall cause appropriate provisions to be inserted in all
subcontracts relative to the work including waiver of mechanics liens to bind
subcontractors by the terms of the General Conditions and other contract
documents insofar as applicable to the work of subcontractors and to give the
Owner any exercise over the Contractor under any provisions of the contract
documents,

S. Subletting

Subletting part of the work is permitted. However, bidder must note that subletting in
excess of the following is not atlowed:

(a) Where the subletting is for both labor and material, total cost of sublet work
shall not exceed 49% of the contract amount.

{b)  Where subletting is for labor only, sublet work cost shall not exceed 20% of
the total contract amount. Information concerning subcontracts must form a
part of the bid documents and shall be submitted on standard "Subcontract”
information form.

6. Assighments

The Contractor shall not assign the whole or any part of this contract or any monies
due or to become due hereunder without the written consent of the Owner and of all
the sureties executing any bonds on behalf of the Contractor in connection with said
contract. In casc the Contractor assigns the whole or any part of said contract or
assigns all or any part of any monies due or to become due under said contract, the
instrument of assignment shall contain a clause substantially to the effect that it is
agreed that the right of the assignee in and to any monies due or to become due the
Contractor or otherwise shall be subject to all of the terms and conditions of said
contract or supplemental thereto, the rights and remedies of the Owner there under or
arising by operation of the law and to the liens of ull persons, firms, and corporations
for services rendered or materials supplied in connection with the performance of

Generzl Conditions
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Genernt Conditions

said contract.
Equal Opportunity

(a)  The Contractor will not discriminate against any employee or applicani for
employment because of race, religion, sex, color, age, economic status, or national
origin. The Contractor will take affirmative action to insure that qualified applicants
are employed and that employees are treated during employment without regard to
their race, religion, sex, color, age, economic status, or national origin. Such action
shall include, but not be limited to, the following: Employment, upgrading, demotion
or transfer, recruitment or recruitment advertising, layoffs or termination, rates of pay
or other forms of compensation, and selection for training including apprenticeship.
The Contractor agrees 10 post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the Contracting Officer setting
forth the provisions of this nondiscrimination clause.

{b) The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor; state that all qualified applicants will
receive consideration for employment without regard to race, religion, sex, color, age,
economic status, or national origin.

{c) The Contractor will send to each labor union or represeniative of workers
with which he has a collective bargaining agreement or other contract or
understanding, a notice, to be provided by the Contracting Officer, advising the said
labor union or workers' representative of the Contractor's commitments under Section
202 of Executive Order No. 11246 of September 24, 1965 and shall post copies of
the notice in conspicuous places available to employees and applicants for
employment.

Hiring of Apprentices
The Contraclor shall hire for performance of work under this contract apprentice(s) to

be employed in the performance of work under this contract in accordance with
Executive Order No. 2014-06 and 2014-09.

Minimum Wage Rate

All persons employed on this project shall be paid not less than minimum wage
applicable to the corresponding skill or craft as determined by the Department of
Labor, Government of Guam. Prevailing wage rates of Department of Labor,
Government of Guam are attached herewith and shall be deemed a part of the
contract documents.

WAGE AND BENEFITS DETERMINATION FOR SERVICES

Offerors submilting proposals must pay empioyees providing services procured
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11,

General Conditions

through this IFB in accordance with the Wage Determination for Guam and the
Northern Mariana Islands issued and promulgated by U.S. Department of Labor for
such labor as is employed in the direct delivery of contract deliverables to the
government of Guam. 5 GCA § 5801 and § 5802, as applicable. The Wage
Determination for Guam and the Northern Mariana Islands also can be found on the
U.S. Department of Labor’s website: http://www.wdol.gov.

Offerors submitting proposals must provide health and similar benefits for
employees, such benefits having a minimum value as detailed in the Wage
Determination issued and promulgated by U.S. Depariment of Labor and shall
contain provisions guaranteeing a minimum of ten (10) paid holidays per annum per
employee. S GCA § 5802.

For the latest U.S. Department of Labor Wage Determination: Guam, Northern
Marianas Islands, visit http://www.wdol.gov/wdoVscafiles/std/05-2147.tx1

Laws, Permits and Regulations

(a)  Building permit for the project shall be secured by the Contractor. Building
permit and plan checking fees shall be paid for by the Contractor.

(b)  The Contractor shall pay all fees and charges for connection to outside
service and use of property other than the site of the work for storage of
materials or other purposes.

(¢)  The Contractor shall comply with all laws, ordinances, regulations and
building code requirements applicable to work hereunder unless in conflict
with contract requirements. If the Contractor ascertains at any time that any
requirement of this contract is a variance with applicable laws, ordinances,
regulations, or building code requirements, he shall promptly notify the
Contracting Officer and any necessary adjustment of the contract shall be
made as specified under Changes in Work.

Contractor's and Subcontractor's Insurance

(a) The Contractor shall not commence work under this contract until he has
obtained all the insurance required hereunder and such insurance has been
approved by the Owner. The Contractor shall not allow any subcontractor to
commence work on his subcontract until all similar insurance required of the
subcontractor has been so obtained and approved. Approval of the insurance
by the Owner shall not relieve or decrease the liability of the Contractor
hereunder.

(b}  Workman's Compensation and Employer's Liability Insurance-The Contractor
shall 1ake out and maintain during the life of this contract the statutory
Workman's Compensation and Employer's Liability Insurance for all of his
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employees to be engaged in work on the project under this contract and in
case any such work is sublet, the Contractor shall require the subcontractor
similarly to provide Workman's Compensation and Employer's Liability
Insurance for all of the latter's employees to be engaged in such work.

{c) Bodily Injury Liability and Property Damage Liability Insurance-The
Contractor shal! take out and maintain during the life of this contract such
Bodily Injury Liability and Property Damage Liability Insurance as shall
protect him and any subcontractor performing work covered by this contract
from claims for damages for personal injury including accidental death, as
well as from operations under this contract, whether such operations be by
himself or by any subcontractor or by anyone directly or indirectly employed
by either of them, and the amounts of such insurance shall not be less than:

(1)  Bodily Injury Liability Insurance in an amount not less than One
Hundred Thousand Dollars ($100,000.00) per person for injuries
including wrongful death and, in an amount, not tess than Three
Hundred Thousand Dollars ($300,000.00) for injuries including
wrongful death resulting from one accident.

(2)  Property Damage Insurance in an amount not less than Fifly
Thousand Dollars ($50,000.00) for damages resulting from any one
accident and in an amount not less than One Hundred Thousand
Dollars ($100,000.00) for damages resuiting from all accidents.

(d) Owner's Protective Liability Insurance - The Contractor shall take out and
furnish to the Owner and maintain during the life of this contract complete
Owner's protective liability insurance in amounts as specified in paragraph 11
(c), above for bodily injury liabilily insurance and for properly damage
liability insurance,

(e) Fire Insurance - The Contractor shall insure the building or other work
included in this contract against loss or damage by fire and against loss or
damage covered by the standard extended coverage insurance endorsement,
in an insurance company or companies acceptable to the Owner, the amount
of the insurance at all times to be at least equal to the amount paid on account
of work and materials and plus the value of work or materials furnished or
delivered but not yet paid for by the Owner. The policies shall be in the
names of the Owner and the Contractor, and their interests may appear.
Certificates of the insurance company as to the amount and type of coverage,
terms of policies, etc., shall be delivered to the Owner before monthly partial
payments are made.

12.  Supplemental to Contractor's and Subcontractor’s Insurance
{Not Applicable)
{a) Flood Hazard Insurance - The Contractor during the life of this contract shall
General Condilions
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14.

15.

16.

Guenernl Conditions

secure and maintain Flood Hazard Insurance in the amount equivalent to 100
percent {100%) of the contract amount for all damages. The policies shail be
in the name of the Owner and the Contractor.

A certificate of the insurance company as to amount and type of coverage, terms of
policies, etc., shall be delivered to the Owner before commencing work.

Accident Prevention

(@)  Precaution shall be exercised at all times for the protection of persons
(including employees) and propenty. The safety provisions of applicable laws,
building and construction codes shall be observed. Machinery equipment and
all hazards shall be observed. Machinery equipment and all hazards shall be
guarded or eliminated in accordance with the safety provisions of the latest
edition of the Manual of Accident Prevention in Construction published by
the Associated General Contractors of America to the extent that such
provisions are not in contravention of applicable laws.

(b)  Should typhoon warnings be issued, the Contractor shall take every
practicable precaution to minimize damage and/or danger to persons, to the
work, and to the adjacent property. These precautions shall include closing all
openings, removing all loose materials, tools and/or equipment from exposed
locations, and removing or securing scaffolding and all other temporary work.

Protection of Work and Property

The Contractor shall at all times safely guard the Owner's property from injury or loss
in connection with this contract. He shall at all times safely guard and protect his own
work and that of adjacent property (as provided by law and the contract documents)
from damage. All passageways, guard fences, lights and other facilities required for
protection by laws and regulations and local conditions must be provided and
maintained.

Responsibility of Contractor to Act in Emergency

In case of an emergency which threatens loss of injury or property and/or safety of
life, the Contractor shall act, without previous instructions from the Owner or
Contracting Officer, as the situation may warrant. He shali notify the Contracting
Officer thereof immediately thereafter of any compensation claimed by the
Contractor. Substantiating documents regarding expenses shall be submitted to the
Owner through the Contracting Officer and the amount of compensation shall be
determined by agreement or arbitration.

Mutual Responsibility of Contractors

if the Contractor or any of his subcontractors or employees cause loss or damage to
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18.

General Condilions

any separate contractor on the work, the Contractor agrees to settle with such separate
contractor by agreement, if he will so settle. If such separate contractor sues the
Owner on account of any loss so sustained, the Owner shall notify the Contractor
who shall indemnify and save harmless the Owner against any expenses or judgment
arising there from.

Use of Premises and Removal of Debris
The Contractor expressly agrees to undertake at his own expense:

(a)  totake every precaution against injuries to persons or damages to property;

{b)  tocomply with the regulations governing the operation of premises which are
occupied and to perform his contract in such a manner as not to interrupt or
interfere with the operation of other facilities;

(c) to perform any work necessary to be performed after regular working hours or
on Sundays or legal holidays without additional expense to the Owner,

{d) to store his apparatus, materials, supplies, and equipment in such orderly
fashion at the site of the work as will not unduly interfere with the progress of
his work or the work of any other contractors;

(e) to place upon the work or any part thereof only such loads as are consistent
with the safety of that portion of the work;

() to frequently clean up all refuse, rubbish, scrap materials and debris caused
by his operation so that at all times the site of the work shall present a neat,
orderly and workmanlike appearance;

(g) to effect all cutting, fitting, or patching of his work required to make the same
conform to the plans and specifications, and except with the consent of the
Contracting Officer, not to cut or otherwise alter the work of any contracior;

(h)  before final payment to remove all surplus materials, false work, temporary
structures, including foundations thereof, plant of any description and debris
of every nature resulting from his operations, 10 put the site in a neat, orderly
condition and to thoroughly clean and leave reasonably dust free all furnished
surfaces.

Obstructions
The Conltractor shall at his own expense remove all obstructions, the removal of

which shall be necessary for the proper reception, performance, construction,
instailation and completion of all work under this contract.
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19.

20.

21.

22.

23.

Site of Contractor's Operations

The Contractor shall confine all construction operations within the vicinity of the site
and shall arrange his work so that all construction materials and equipment are placed
in such manner and location that there may be a minimum of interference or
inconvenience inflicted upon the public and employees of the Government.

Barricades

The Contractor shall erect, install and maintain all temporary public walks, wamning
signs, barricades or other protective means in and around the site as deemed
necessary or as may be ordered by the Contracting Officer for the effective protection
of the public from injury and shall be held strictly liable for their safety.

Electrical Energy

The Contractor shall make all necessary applications, pay all fees and charges, obtain
necessary permits and provide and maintain his own electrical power and light as
required and necessary in the progress of any branch of the work. He shall provide all
temporary wiring necessary.

Water

The Contractor shall make all necessary applications, pay all fees and charges, and
obtain necessary permits for construction of temporary water required for use on this
project. The nearest availabie source of water tap shall be verified by the Contractor.
The Contractor shall be responsible for all expenses required for conveying water to
the site from the available nearest source.

Signs

The Contractor shall erect a sign at the project site at his own expense. The location
of sign shall be as directed by the Contracting Officer. Size of signs, lettering, and
other pertinent data that should appear on the sign will be furnished by the
Contracting Officer to the Contractor.

V. QUALITY OF WORK

1.

Gereral Condinions

Engineering and Layout

(a}  The Contractor shall provide competent engineering services to execute the
work in accordance with the contract requirements. He shall verify the figures
shown on the survey and approach drawings before undertaking any
construction work and shall be responsible for the accuracy of the finished
work.
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(b)

(c)

The Owner has established or will establish such general reference points as
will, in his judgment, enable the Contractor to proceed with the work. If the
Contractor finds that any previously established reference points have been
destroyed or displaced, he shall promptly notify the Owner.

The Contractor shall protect and preserve the established bench marks and
monuments and shall make no changes in location without the written
approval of the Owner. Any of them which may be lost or destroyed or which
require shifting because of necessary changes in grades or locations shall be
subject to prior approval by the Owner, be replaced and accurately located by
the Contractor.

28 Shop Drawings, Materials and Workmanship

Unless otherwise specified, all materials and equipment incorporated in the work
under the contract shall be new. All workmanship shall be first class and by persons
qualified in the respective trades.

Shop Drawings

(a)

(b)

(c)

(d)

General Condstions

The Contractor shall submit, for the approval of the Contracting Officer, shop
and setting drawings and schedules required by the specifications or that may
be requested by the Contracting Officer and no work shall be fabricated by
the Contractor, save at his own risk, until such approval has been given.

Drawings and schedules shall be submitted in quadruplicate (unless otherwise
specified) accompanied by letter of transmittal which shall give a list of the
numbers and dates of the drawings submitted. Drawings shall be complete in
every respect and bound insets.

The Contractor shall submit all drawings and schedules sufficiently in
advance of construction requirements to allow ample time for checking,
correcting, resubmitting and rechecking.

The drawings submitted shall be marked with the name of the project,
numbered consecutively and bear the stamp of approval of the Contractor as
evidence that the drawings have been checked by the Contractor. Any
drawings submitted without this stamp of approval will not be considered and
will be returned to the Contractor for resubmission. If the shop drawings
show variations from the requirements of the contract because of standard
shop practice or other reasons, the Contractor shall make specific mention of
such variation in his letter of transmittal in order that if applicable, suitable
action may be taken for proper adjustment. Otherwise, the Contractor wili not
be relieved of the responsibility for executing the work in accordance with
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(e)

6

the contract even though such shop drawings have been approved.

If a drawing as submitied indicates a departure from the contract
requirements which the Contracting Officer finds to be in the interest of the
Owner and to be so minor as not to involve a change in the contract price or
time for performance, he may approve the drawings.

The approval of shop and setting drawings will be general and, except as
otherwise provided in paragraph 2 (e), shall not be construed (!} as permitting
any departure from the contract requirements; (2) as relieving the Contractor
of the responsibility for any error in details, dimensions or otherwise that may
exist; (3) as approving departures from additional details or instructions
previously furnished by the Contracting Officer.

a. Standards

(a)

(b)

(3]

BUY AMERICAN PRODUCT:

Buy American requirement — all iron, steel, & manufactured goods and
Equipment used in the project are produced in the United States.

Any material specified by reference to the number, symbol or title of a
specific standard, such as a commercial slundard, a Federal specification, a
trade association standard or other similar standard, shall comply with the
requirements in the latest revision thereto in elfect on the date of Invitation
for Bids, except as limited to type, class or grade or modified in such
reference.

The standard referred to, except as madified in the specifications, shall have
full force and effect as though printed in the specifications. These standards
are not furnished 1o bidders for the reason that the manufacturers and rades
involved are assumed to be familiar with their requirements. The Contracting
Officer will furnish, upon request, information as to how copies of such
standards may be obtained.

Reference in the specifications to any article, device, product, malerial,
fixture, form, or type of construction by name, make or catalog number shall
be interpreted as establishing a standard of quality and shall not be construed
as limiling competition; and the Contractor, in such cases, may at his option
use any article, device, product, material, fixture, form of type of construction
which in the judgment of the Contracting Officer expressed in writing is
equal 1o that specified.

4. Samples

General Conditions
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(a)

(b)
(c}

(d)

(®

ity

(g)

(h)

The Contractor shall furnish for the approval of the Contracting Officer any
samples required by the specifications or that may be required by the
Contracting Officer of any and all materials or equipment he proposes to use
and shall prepay all shipping charges on the samples.

No samples are to be submitted with bids.

No materials or equipment of which samples are required to be submitted for
approval shall be used on the work until such approval has been given by the
Contracting Officer, save only at the Contractor's risk and expense.

Each sample shall have a label indicating the material represented its place of
origin and the names of the producer, the Contractor and the building or work
for which the material is intended. Samples of finished materials shall be so
marked as to indicate where the materials represented are required by the
drawings or specifications.

A letter in duplicate submitting each shipment of samples shali be maiied
under separate cover by the Contractor and contain a list of the samples, the
name of the building or work for which the materials are intended, and the
brands of the materials and names of the manufacturers.

The approval of any sample shall be only for characteristics or for the named
in such approval and no other. No approval of a sample shall be taken in itself
to change or modify any contract requirement. When a material has been
approved, no additional sample of that material will be considered and no
change in brand or make will be permitted. Approval of samples of hardware
in good condition may be suitably marked for identification and used in the
work,

Failure of any material to pass the specified tests will be sufficient cause for
refusal to consider under this contract any further samples of the same brand
or make of that matecial.

Test samples as the Contracting Officer may deem necessary will be procured
from the various materials or equipment delivered by the Contracsor for use
in the work. If any of these test samples fail to meet the specifications
requirement, any previous approvals will be withdrawn and such materials or
equipment shall be subject to removal and replacement by the Contractor
with materials or equipment meeting the specification requirements, or at the
discretion of the Owner, the defective materials and equipment may be
permitted to remain in place subject lo a proper adjustment of the contract
price. The cost of the tests will be borne by the Owner except where
laboratory tests as hereinafter specified are required by the specifications.

s, Laboratory Tests

Generud Condilions
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General Conditions

(a) Any specified laboratory tests of materials and finished articles to be
incorporated in the work shall be made by bureaus, laboratories or agencies
approved by the Contracting Officer, and the reports of such tests shall be
submitted to the Contracting Officer. The cost of the testing shall be paid for
by the Contractor.

Methods

The Contractor shall use proper and efficient methods and appliances for the
performance of all the operations connected with work embraced under these
specifications, drawings and contract to secure a rate of progress which will secure
completion of the work within the time specified. If, at any time before
commencement of work, or during the progress thereof, such methods, equipment or
appliances are inefficient or inappropriate for securing said quality of work or said
rate of progress, the Contracting Officer may order the Contractor to increase their
efficiency or to improve their character, and the Contractor must conform to such
order. The failure of the Contracting Officer to demand such increases of efficiency
or improvement shall not relieve the Contractor or his sureties from the obligations to
secure such quality of work and said rate of progress and the completion of the work
as required herein.

Labor and Materials

The Contractor shall furnish all labor, materials and equipment for the execution of
the work according to the drawings, specifications and contract, and where no
specifications are contained therein for whatever may be necessary, shalt do all that
may be termed ordinary, customary or essential to a job to be well and reliably
completed. This includes conceaiment of all pipes and other rough items of
installation if not clearly so shown on the drawings in a manner acceptable to the
Contracting Officer. Structural safety shall not be impaired by such concealment.
Work not particularly detailed, marked or specified shall be of equal quality as
similar parts that are detailed, marked or specified. All malerial finished for and used
in the job shall be of kind and grade specified and where not specifically called for at
least of customary standard grade. All work shall be executed in accordance with
their trades. Full structural safety is essential and the Contractor guarantees to
accomplish same for the entire work.

Guarantee of Work

(a) Except as otherwise specified all work shall be guaranteed by the Contractor
against defects resulting from the use of inferior materials, equipment, or
workmanship for one year from the date of final completion of the contract or

from full occupancy of the building by the Owner, whichever is earlier.

{b)  If within any guarantee period, repairs or changes are required in conneclion
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Guneral Conditions

with guaranteed work which, in the opinion of the Contracting Officer, is
rendered necessary as the result of the use of materials, equipment or
workmanship which are inferior, defective or not in accordance with the
terms of the contract, the Contractor shall promptly upon receipt of notice
from the Owner and without expense to the Owner:

(1)  Place in satisfactory condition in every particular all of such
guaranteed work and correct all defects therein; and

(2) Make good all damages to the building or site or equipment or
contents thereof which, in the opinion of the Contracting Officer, is the result
of the use of materials, equipment or workmanship which are inferior,
defective or not in accordance with the terms of the contract.

(c) [n any case wherein fulfilling the requirements of the contract or of any
guaraatee embraced in or required thereby the Contractor disturbs any work
guaranteed under another contract, he shall restore such disturbed work to a
condition satisfactory to the Conlracting Officer and guarantee such restored
work to the same extent as it was guaranteed under such other contract,

{d)  If the Contraclor, after notice, fails (o proceed promptly to comply with the
terms of the guarantee, the Owner may have the defects corrected and the
Contractor and his surety shall be liable for all expense incurred.

(e) All special guarantees applicable to definite parts of the work shall be
stipulated in the specifications or other papers forming a part of the contract
and shall be subject to the terms of this paragraph during the first year of the
life of such special guarantee.

Defective Work

No work or material which may be defective in construction or quality or deficient in
any of the requirements of the drawings and specifications will be considered
accepted as a consequence of the failure of the Contracting Officer or the inspectors
to discover or to point out said defects or deficiencies during the construction; nor
will the presence of inspectors on the work relieve the Contractor from the
responsibility of securing the quality and progress of work as required by these
specifications.

Any defective work that may be discovered before the completion of the work or
within such time as required by the bond shall be replaced by work and materials that
shall conform to the spirit and intent of the drawings, specifications and contract.

The fact that the Contracting Officer or his representatives may have overlooked
defective work shall not constitute the acceptlance of work. NO PAYMENT
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WHETHER PARTIAL OR FINAL SHALL BE CONSTRUED TO BE AN
ACCEPTANCE OF DEFECTIVE WORK OR IMPROPER MATERIALS.

The Contracting Officer may at any time by order given in writing stop any work not
being done according to drawings and specifications and any order so given shall not
in any way relieve the Contractor from completing his contract and shall not in any
way terminate, cancel or abrogate the contract or any part thereof, and the
Government of Guam shall not in any way be responsible for the delay due to
stopping the work as aforesaid.

VI. INSPECTION OF WORK

l.

Geoeral Conditions

Access to the Work

The Contracting Officer and his representatives shall have access at all times to the
work for inspection whatever it is in preparation or progress and the Contractor shall
provide proper facilities for such access and inspection.

Inspectors

Inspectors may be placed by the Contracting Officer to supervise each and every
subdivision of the work or any parts or process thereof. The Contracting Officer and
the inspectors shall have free access to all parts of the work at all times and shall be
given every facility, information and means of thoroughly inspecting the work done
and the materials used or to be used.

The inspectors shall at all times be free to perform their duties and any intimidation
of any inspector by the Contractor ar the employees thereof shall be sufficient reason,
if the Owner shall so decide, to annul the contract.

As-Built Drawings

A contract set of drawings shall be muintained at the site with all changes or
deviations from the original drawings neatly marked thereon in brightly contrasting
color. This shall be a separate set of drawings not used for construction purposes
which shall be kept up to date as the job progresses and shall be made available for
inspection by the Contracting Officer at all times. Upon completion of the contract
this set of drawings shall be delivered to the Contracting Officer.

Inspection

(a) All materials and workmanship (if not otherwise designated by the
specifications) shall be subject to inspection, examination and testing by the
Contracting Officer at any and all times during manufacture and/or
construction and at any and all places where such manufacture and/or
construction are carried on. The Contracting Officer shall have the right to
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(b)

{c)

reject defective material and workmanship or require its correction. Rejected
workmanship shall be satisfactorily corrected, and rejected materials shall be
satisfactorily replaced with proper materials and the Contractor shall
promptly segregate and remove the rejected materials from the premises. If
the Contractor fails to proceed at once with the replacement of rejected
materials and/or the correction of defective workmanship, the Owner may, by
contract or otherwise, replace such materials and/or correct such
workmanship and charge the cost to the Contractor, or may terminate the
right of the Contractor to proceed as provided in paragraph 5 of Section VII,
Time for Performance, the Contractor and surety being liable for any damage
to the same extent as provided in said paragraph 16 for termination
hereunder.

The Contractor shall furnish promptly, without additional charge, all
reasonable facilities, labor and materials necessary for the safe and
convenient inspection and tests that may be required by the Contracting
Officer. All inspections and tests shall be performed in such manner as not 1o
unnecessarily delay the work. Special, full-size and performance tests shall be
as described in the specifications. The Contractor shall be charged with any
cost of inspection when material and workmanship are not ready at the time
inspection is requested by the Contractor.

Should it be considered necessary or advisable by the Contracting Officer at
any time before final acceptance of the entire work to make an examination
of work already completed by removing or tearing out same, the Contractor
shall on request promptly furnish all necessary facilities, labor and materials,
If such work is found to be defective in any material respect due to the fault
of the Contractor or his subcontractors, he shall defray all the expenses of
such examination and of satisfactory reconstruction. If, however, such work
is found to meet the requirements involved in the examination and
replacement, the cost of conducting the test plus 15 percent shall be allowed
the Contractor and he shall in addition, if completion of the work has been
delayed thereby, be granted a suitable extension of time on account of the
additional work involved.

S. Final Inspection

When the work is substantially completed the Contractor shall notify the Owner, in
writing, that the work will be ready for final inspection and test on a definite date
which shall be stated in such notice. The notice shall be given at least ten (10)
calendar days in advance of said date and shall be forwarded through the Contracting
Officer who will attach his endorsement as 10 whether or not he concurs in the
Contractor's statement that the work will be ready for final inspection or tests on the
date given but such endorsement shall not relieve the Contractor of this responsibility
in the matter.

Generzl Conditions
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VIl. TIME FOR PERFORMANCE

1. Prosecution of the Work

The Contractor agrees that said work shall be prosecuted regularly, diligently and
without interruption at such rate of progress as will insure full completion thereof
within the time specified. It is expressly understood and agreed by and between the
Contractor and the Owner that the time for completion of the same takes into
consideration the average climatic range and usual industrial conditions prevailing in
the locality.

2. Suspension of Work

(a)

(b)

(c)

General Conditions

Suspension for Convenience. - The Director of Public Works or the head of a
Purchasing Agency may order the contractor in writing to suspend, delay or
interrupt all or any part of the work for such period of the time as the Director
of Public Works or the Head of a Purchasing Agency may determine to be
appropriate for the convenience of the territory.

Adjustment of Cosl - If the performance of all or any parts of the work is, for
an unreasonable period of time, suspended, delayed, or interrupted by an act
of the Director of Public Works or the Head of a Purchasing Agency in the
administration of this contract, or by the failure of the Director of Public
Works or the Head of a Purchasing Agency to act within the time specified in
the contract ( or if no time specified, within reasonable time), an adjustment
shall be made for any increase in the cost of performance of this contract
necessarily caused by such unreasonable suspension, delay, or interrupted and
the contract modified in writing accordingly. However, no adjustment shall
be made under this clause for any suspension, delay or interruption to the
exlent:

(1) that performance would have been so suspended, delayed, or
interrupted by any other cause, including the fauit or negligence of the
contractor; or

(2) for which an adjustment is provided for or excluded under any other
provision of this contract.

Time Restriction on Claim - No claim under this clause shall be allowed:

()  For any costs incurred more than twenty (20) days before the
contractor shall have notified the Director of Public Works or the
Head of a Purchasing Agency in writing of the act or failure to act
involved (but this requirement shall not apply as to a claim resulting
from suspension order); and
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(d)

{2)  unless the claim is asserted in writing as soon as practicable after the
terrmination of such suspension, delay, interruption, but no later than
the date of final payment under the contract.

Adjustments of Price - Any adjustment in contract price made pursuant to this

clause shall be determined in accordance with the Price Adjustment Clause of

this contract.

3. Termination for Convenience

(1.

(2)

(3)

General Canditions

Termination - The Procurement Officer may, when the interest of the territory
s0 require, terminate this contract in whole or in part, for the convenience of
the territory. The Procurement Officer shall give written notice of the
termination to the contractor specifying the part of the contract terminated
becomes effective.

Contractor’s Obligations - The contractor shall incur no further obligations in
conneclion with the terminated work and on the date set in the notice of
termination the contractor will stop work to the extent specified. The
contractor shall also terminate outstanding orders and subcontracts as they
relate to the terminated work. The contractor shall settle the liabilities and
claims arising out of the termination of subcontracts and orders connected
with the terminated work. The Procurement Officer may direct the contracior
to assign the contractor’s right, title, and interest under ierminated orders or
subcontracts to the territory. The contractor must still complete the work not
terminated by the nolice of termination and may incur cbligations as
necessary to do so.

Right to Construction and Supplies - The Procurement Officer may require
the contractor to transfer titie and deliver to the territory in the manner and
to the extent directed by the Procurement Officer:

(a) any completed construction; and

(b)  such partially completed construction, supplies, materials, parts, tools,
dies, jigs, fixtures, plans, drawing, information, and contract rights
(hereinafter called construction material) as the contractor has
specifically produced or specially acquired for the performance of the
terminated part of the contract.

The contractor shall protect and preserve property in the possession of the
contractor in which the territory has an interest. If the Procurement Officer
does nol exercise this right, the contractor shall use best efforts to sell such
construction, supplies, and construction materials in accordance with the
standards of 14 GCA §2706 (UCC). (See end of Subsection 6101 (10)Xd) for
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code quotation.) This in no way implies that the territory has breached the
contract by exercise of the Termination for Convenience Clause.

4, Compensation

{a)  The contractor shall submit a termination claim specifying the
amounts due because of the termination for convenience together
with cost or pricing data, submiited to the extent required by section
3118 (Cost or Pricing Data) of the Guam Procurement Regulations,
bearing of such claim. If the contractor fails to file a termination
claim within one year from the effective date of termination, the
Procurement Officer may pay the contractor, if at all, an amount set in
accordance with subparagraph (c) of this Paragraph.

(b}  The Procurement Officer and the contractor may agree 1o a settlement
provided the contractor has filed a termination claim supported by
cost or pricing data submitted as required by §3118 (Cost or Pricing
Data) of the Guam Procurement Regulations and that the settiement
does not exceed the total contract price plus settlement costs reduced
by payments previously made by the territory, the proceeds of any
sales of construction materials under Paragraph (3) of this clause, and
the contract price of the work not terminated.

(c) Absent complete agreement under Subparagraph (b) of this
paragraph, the Procurement Officer shall pay the contractor the
following amounts, provided payments under Subparagraph (b) shall
not duplicate payments under this Paragraph:

(i) with respect to all contract work performed prior to the
effective date of the notice of termination, the total (without
duplication of any items) of:

(A)  thecost of such work plus a fair and reasonable profit
on such portion of the work (such profit shall not include
anticipatory profit or consequential damages) less
amounts paid or to be paid for completed portions of such
work; provided, however, that if it appears that the
contractor would have sustained a loss if the entire
contract would have been completed, no profit shall be
allowed or included and the amount of compensution shall
be reduced to reflect the anticipated rate of loss;

(B)  cost of settling and paying claims arising out of the
termination of subcontractors or orders pursuant to
Paragraph (2) of this clause. These costs must not include
cost paid in accordance with Subparagraph (c)(i)(A) of
General Condilions
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General Condiions

this Paragraph.

(C)  the reasonable settlement costs of the contractor
including accounting, legal, clerical, and other expenses
reasonably necessary for the preparation of settlement
claims and supporting data with respect to the terminated
portion of the contract and for the termination and
settlement of subcontracts there under, together with
reasonable storage, transportation, and other costs
incurred in connection with the protection or disposition
of property allocable to the terminated portion of this
contract. The total sum to be paid the contractor under this
Paragraph shall not exceed the total contract price plus the
reasonable settlement costs of the contractor reduced by
the amount of any sales of construction materials under
Paragraph (3) of this clause, and the contract price of
work not terminated.

(D)  Cost Claimed, agreed 10, or established under
Subparagraph (b) and (c) of this Paragraph shall be in
accordance with Chapter 7 (Cost Principles) of the
Guam Procurement Regulations.

Climatic Conditions

(a)  When so ordered by the Contracting Officer, the Contractor shall suspend any
work that may be subject to damage by climatic conditions.

(b}  Contract Completion Time. The allowable work days for this contract were
calculated after allowing for the following number of lost days in each month. Time
extension on account of inclement weather will be allowed only if the daily report of
the Contracting Officer's inspector indicates lost days beyond the limits shown below.
Time exlension on account of inclement weather on Saturday and Sunday shall be
granted only if the Contractor confirms in writing at least seven (7) calendar days in
advance his intention to work on weekends.

Month Non-Working Days Month Non Working Days
January 07 July 10
February 05 August I
March 05 September 12
April 04 October 10
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May

June

05 November 07

06 December 07

6. Progress Report

The Contractor shall submit monthly progress report in triplicate to the Contracting
Officer briefly setting forth work accomplished.

7. Owner's Right to Stop Work or Terminate Contract, Delays, Damages

(a)

(b

General Conditions

It

(1)  The Contractor shall be adjudged bankrupt or make an assignment for
the benefit of creditors;

(2) A receiver or liquidator shafl be appointed for the Contractor or for
any of his property and shall not be dismissed within 20 calendar days after
such appointment, or the proceedings in connection therewith shall not be
stayed on appeal within the said 20 calendar days;

(3)  The Contractor shall refuse or fail, after Notice of Warning from the
Contracting Officer, to supply enough properly skilled workmen or proper
materials; or

{4)  The Contractor shall refuse to prosecute the work or any part thereof
with such diligence as will insure its completion within the period hercin
specified (or any duly authorized extension thereof) or shall fail to complete
the work within said period, or;

(5)  The Contractor shall fail to make payments as specified to persons
supplying labor or materials for the work, or;

Termination for Default for Non-Performance or Delay, Damages for Delay-
Time Extensions.

(N Default. If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with such diligence as will assure its
completion within the time specified in this contract, or any extension
thereof fails to complete said work within such time, or commits any
other substantial breach of this contract, and further fails within fourteen
(14) days after receipt of written notice from the Procurement Officer to
commence and continue correction of such rcfusal or failure with
diligence and promptness, the Procurement Officer may, by written notice
to the contractor, declare the contractor in breach and terminate the
contractor’s right to proceed with the work or such part of the work as to
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Genersl Conditioss

which there has been delay. In such event the territory may take over the
work and prosecute the same {o completion, by contract or otherwise, and
may take possession of, and utilize in completing the work, such
materials, appliances, and plant as may be on the site of the work and
necessary therefore whether or not the contractor’s right to proceed with
the work is terminated, the contractor and the contractor’s sureties shall
be liable for any damage to the territory resulting from the contractor’s
refusal or failure to complete the work within the specified time.

Liquidated Damages Upon Termination. If fixed and agreed
liquidated damages are provided in the contract, and if the territory so
terminates the contractor’s right to proceed, the resulting damage will
consist of such reasonable time as may be required for final completion of
the work.

Liquidated Damages in Absence of Termination. If fixed and
agreed liquidated damages are provided in the contracl, and if the territory
does not terminate the contractor’s right to proceed, the resulting damage
will consist of such liquidated damages vntil the work is completed or
accepted.

Time Extension. The contractor’s right to proceed shall not be so
terminated nor the contractor charged with resulting damage if:

(a) The delay in the completion of the work arises from causes such as;
acts of God; acts of the public enemy; acts of the territory, and any
other territorial entity in eithcr a sovereigh or contractual capacity,
acts of another contractor in the performance of a contract with the
territory; fires; floods; epidemics; quarantine restrictions; strikes or
other labor disputes; freight embargoes; unusually severe weather;
delays of subcontractors due to cause similar to those set forth above;
or shortage of materials; provided, however, that no extension of time
will be granted for a delay caused by a shortage of materials, unless
the contractor furnished to the Procurement Officer proof that the
contractor has diligently made every effort to obtain such materials
from all known sources within reasonable reach of the work, and
further proof that the inability to obtain such materials when
originally planned did in fact cause a delay in final completion of the
entire work which could not be compensated for by revising the
sequence of the contractor’s operations’ and

(b) The contractor, within ten days from the beginning of any such delay
(unless the Procurement Officer grants a further period of time before
the date of final payment under the contract), notifies the Procurement
Office in writing of the causes of deluy. The Procurement Officer
shall ascertain the facts and the extent of the delay and extend the
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time for completing the work when, in the judgment of the
Procurement Officer, the findings of fact justify such an extension.

(5) Erroneous Termination for Default. If, after notice of termination
of the contractor’s right to proceed under the provisions of this clause, it
is determined for any reason that the contractor was not in default under
the provisions of this clause, or that the delay was excusable under the
provisions of this clause, the right and obligations of the parties shall. If
the contract contains a clause providing for termination for convenience
of the territory, be the same as if the notice of termination had been issued
pursuant to such clause. If, in the foregoing circumstance, this contract
does not contain a clause providing for termination for convenience of the
territory, the contract shall be adjusted to compensate for such
termination and the contract modifies accordingly.

(6) Additional Rights and Remedies. The rights and remedies of the
territory provided in this clause are in addition to any other rights and
remedies provided by law or under this contract.

Remedies

Any dispute arising under or out of this contract is subject to the provisions of
Chapter 9 (Legal and Contractual Remedies) of the Guam Procurement Regulations.

The Owner will furnish all land and rights-of-way necessary for the carrying out of
this contract and the completion of the work herein contemplated. Should the Owner
be prevented or enjoined from proceeding with the work or from authorizing its
prosecution, either before or after the commencement by reason of any litigation, the
Contractor shall not be entitled to make or assert any claim for damage by reason of
said delay, or to withdraw from the contract except by consent of the Owner, but lime
for completion of the work will be extended to such time as the Owner determines
will compensate for the time lost by such delay determination to be set forth in
writing.

VIII. CLAIMS, PAYMENTS

1.

General Conditions

Contractor's Title to Materials

No materials or supplies for the work shall be purchased by the Contractor or by any
subcontractor subject to any chattel mortgage or under a conditional sale or other
agreement by which an interest is retained by the seller. The Contractor warrants that
he has good title to all materials and supplies for which he accepts partial payments.

Claims

The Contractor agrees whenever required 10 do so by the Owner to furnish
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General Conditions

satisfactory evidence that all persons, firms or corporations who have done work or
supplied materials under these specifications have been paid or have been duly
notified of the completion of the work and have been secured to their satisfaction
before the said Contractor shall be entitled to final payment.

In case such evidence is not furnished or in case any claim is filed with the Owner or
any suit or action is instituted against the Owner as defendant or garnishes or against
the Contractor in connection with the work performed or to be performed under the
drawings, specifications or contract, the Owner may retain from the money due or to
become due to the Contractor such sum or sums as in the judgment of the
Contracting Officer will fully protect the Owner from loss, charge or expense by
reason of such claim, suit or action. he Owner without prejudice to any other and
further rights, may make any and all deductions for any loss, charge or expense
sustained by it to which it would be entitled under the contract specifications or bond,
or otherwise before paying over the balance of the sum or sums retained as aforesaid,
if any, to the Contractor, his creditor, or any successful claimant against the
Contractor.

No payment made or retained under this contract shall be held to relieve the
Contractor and/or his sureties from his and/or their obligations under this bond to
hold harmless and indemnify the Owner or its agents from any and all loss, charge or
expense by reason of any unpaid claim whatsoever.

Claims Based on the Director of Public Works or the Head of the
Purchasing Agency’s Actions or Omissions.

(I}  Notice of Claim. If any action or omission on the part of the
Director of Public Works or the head of the Purchasing Agency, or
designee of such officer, requiring performance changes within the
scope of the contract constitutes the basis for a claim by the contractor
for additional compensation, damages, or an extension of time
completion, the contractor shall continue with performance of the
contract in compliance with the directions or orders of such offictals,
but by so doing, the contractor shall not be deemed to have prejudiced
any claim for additional compensation, damages, or an extension of
time for completion; provided:

() The contractor shall have given writien notice to the Director
of Public Works, the head of the Purchasing Agency, or
designee of such officer:

(i)  priortothe commencement of the work involved, if at
that time the contractor knows of the occurrence of

such act or omissions;

(ii)  within 30 days afier the contractor knows of the
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(iii)

occurrence of such action or omission, if the
contractor did not have such knowledge prior to the
commencement of the work: or

within such further time as may be allowed by the
Procurcment Officer in writing. This notice shall
state that the contractor regards the act or omission
as a reason which may entitle the contractor to
additional compensation, damages, or an extension
of time. The Procurement Officer or designee of
such officer, upon receipt of such notice, may
rescind such action, remedy such omission, or take
such other steps as may be deemed advisable in the
discretion of the Procurement Officer or designee of
such officer.

(b)  The notice required by subparagraph (a) of this Paragraph
describes as clearly as practicable at the time the reasons
why the contractor believes that additionat compensation,
damages, or an extension of time may be remedies to which
the contractor is entitled; and

(c) The contractor maintains and, upon request, makes available
to the Procurement Officer within reasonable time, detailed
records to the extent practicable, of the claimed additional
costs or basis for an extension of time in connection with such
changes.

(2)  Limitation of Clause. Nothing herein contained, however, shall
excuse the contractor from compliance with any rules of law precluding
any territorial officers and any contractors from acting in collusion or bad
faith in issuing or performing change orders which are clearly not within
scope of the contract.

(3)  Adjustment of Price. Any adjustment in the contract price made
pursuant to this clause shall be determined in accordance with the “Price
Adjustment Clause of this contract”.

4. Waiver of Mechanics Liens

Contractor waives any right that he now has or in the future may have to claim a
mechanic’s lien against the real property or improvements thereon which are the
subject of this contract, to secure payment for labor and materials furnished or to be
furnished by him under this contract.

8. Schedule of Values

Genenal Conditions
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7.

General Conditions

Within three days after receipt of nolice to proceed, the Contractor shall submit for
approval a schedule of the estimated values of the main branches of the work totaling
the amount of the contract. The format to be used will be furnished by the
Contracting Officer. These values will be used for determining partial payments and
as a basis for changes in work as outlined in the General Conditions.

Taxes

The Contractor shall, withoul additional expense to the Owner, pay all applicable
taxes. The successful bidder will be required to comply with the applicable sections
of Titles 11 and 21 of the Guam Code Annotated, as regards to licenses and taxes. In
addition to the general contractor’s liability, subcontractors are also subject to these
provisions. Subcontractors are also required 10 possess Guam Service Licenses. The
Contractor will be required to submit a list of his subcontractors and the monetary
amount of each subcontract.

Materials, Services and Facilities

It is understood that except as otherwise specifically stated in the contract documents,
the Contractor shall provide and pay for all materials, labor, tools, equipment, water,
light, power, transportation, superintendence, temporary construction of every nature
whatsoever necessary lo execute, complete and deliver the work within the specified
time.

Patents

The Contractor shall hold and save the Owner and his officers, agents, servants, and
employees harmiess from liability of any nature or kind, including cost and expenses,
for or on account of any patented or unpatented invention, process, article or
appliance manufactured or used in the performance of the contract including its use
by the Owner, unless otherwise specifically stipulated in the contract documents.

Payment by Contractor
The Contractor shall pay -

(a) For all transportation and utility services not later than the 20th day of the
calendar month following that in which such services are rendered;

{b}  For all materials, tools, and other expendable equipment io the extent of 90
percent of the cost thereof, not later than the 20th day of the calendar month
following that in which such materials, tools and equipment are delivered at the site
of the project, and the balance of the cost thercof not later than the 30th day
following the completion of that part of the work in or on which such materials, tools
and equipment are incorporated or used;
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(<) To each of his subcontractors, not later than the Sth day following each
payment to the Contractor, the respective amounts allowed the Contractor on account
of the work performed by his subcontractors, to the extent of such subcontractor's
interest therein.

10. Extras

Except as olherwise herein provided, no charge for any extra work or materials will
be allowed unless the same has been ordered in writing by the Owner and either the
price is stated in such order or a definite acknowledgment is made that a change in
price is involved subject Lo later determination.

11.  Changes in Work
(A)  Differing Site Conditions.

(1) Notice - The contractor shall promptly, and before such conditions are
disturbed, notify the Director of Public Works or the Head of a Purchasing
Agency of:

{a) Subsurface or latent physical conditions at the sile differing materially from
those indicated in this contract; or

(b) Unknown physical conditions at the site, of an unusual nature, differing
materially from those ordinarity encountered and generally recognized as inherent
in work of the character provided for in this contract.

(2) Adjustment of Price or Time for Performance - Afier receipt of such notice,
the Director of Public Works or the Head of a Purchasing Agency shall
promptly investigate the site, and if it is found thal such conditions do
malterially so differ and cause an increase in the contractor’s cost of, or the
time required for, performance of any part of the work under this contract,
whether or not changed as a result of such conditions, an adjustment shall be
made and the contract modified in writing accordingly. Any adjustment in
contract price made pursuant to this clause shall be determined in accordance
with the Price Adjustment Clause of this contract.

(3) Timeliness of Claim - No claim of the contractor under this clause shall be
allowed unless the contractor has given the notice required in this clause;
provided, however, that the time prescribed therefore may be extended by the
Director of Public Works or the Head of a Purchasing Agency in writing.

(4) No Claim After Final Paymeat - No claim by the contractor for an adjustment
there under shall be allowed if asserted after final payment under this
contract.

General Conditions
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(5) Knowledge - nothing contained in this clause shall be grounds for an

(B)

©.

(D)

(E)

adjustment in compensation if the contractor had actual knowledge of the
existence of such conditions prior to the submission of bids.

The Owner may at any time, by a written order, and without nolice to the
sureties, make changes in the drawings and specifications of this contract and
within the general scope thereof. However, no change will be made which
increases the total contract price without notice to sureties. In making any
change, the charge or credit for the change shall be determined by the
following method:

(1)  The actval cost of:

Labor, including foreman

Materials entering permanently into the work

Equipment rental cost during time used on extra work
Power and consumable supplies

Insurance

To the above cost there shall be added a fixed fee to be agreed
upon, but not 1o exceed 15% of the net cost. This fee shall be
compensation to cover the cost of supervision, overhead,
bond, profit and other general expenses.

S<ZHET

The Contractor shall, when required by the Owner, furnish to the Owner an
itemized breakdown of the quantities and prices used in computing the value
of any change thal might be ordered.

In figuring changes, instructions for measurement of quantities set forth in the
specifications shall be followed.

If any part of the work as installed is at variance with the contract
requirements, the Owner may, if he finds it to be in his interest, allow all or
any part of such work to remain in place subject to a proper adjustment in the
contract price.

12,  Price Adjustment

(1) Any adjustment in contract pursuant {o clauses in this contract shall be

General Condilions

made in one or more of the following ways:

(a) by agreement on fixed price adjustment before commencement of
the pertinent performance or as soon thereafter as practicable;

(b) by unit prices specified in the contract or subsequently agreed upon;
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(c) by the costs attributable to the event or situation covered by the
clause, plus appropriate profit or fee, all as specified in the contract or
subsequently agreed upon;

(c) in such other manner as the parties may mutually agree; or

(d) in the absence of an agreement between parties, by a unilateral
determination by the Director of Public Works or the Head of a
Purchasing Agency of any cost attributable to the event or situation
covered by the clause, plus appropriate profit or fee, all as computed
by the Director of Public Works or the Head of a Purchasing Agency
in accordance with generally accepted accounting principles with
applicable sections under Chapter 7 (Cost Principles) of the Guam
Procurement Regulations and subject to the provisions of Article 5,
Chapter 5 of 5 GCA (Legal and Contractual Remedies) of the Guam
Procurement Act.

(2) Submission of Cost or Pricing Data - The contractor shall submit cost or

pricing data for any price adjustments subject to the provisions of §3118
(Cost or Pricing Data) of the Guam Procurement Regulations.

13.  Payment to Contractor

(a)

General Conditions

Unless otherwise provided in the specifications, the Owner will make partial
payments to the Contractor after receipt and approval of the request for partial
payment covering the work performed during the proceeding calendar week.
No payments for installed materials on the site will be made vnless such
request is accompanied by a receipt or certification showing that the
Contractor has made payment in full for such work done. In preparing such
estimates, preparatory work done shall not be considered for payment.
Materials delivered to site shall be considered for payment subject to the
following conditions:

(1) The material shall be kept in a safe and enclosed warehouse or area
localed on site with restricted access.

(2)  The receipt and issue of material must be controlled by a stock card
kept in the warehouse.,

3) Insurance coverage required under Section 11, Chapter IV of the
General Conditions shall include insurance of such material and shali include
theft insurance.

4) Request for payment must be accompanied with certification and
receipts indicating the cost of material and showing that Contractor has made
full payment for such material.
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(b)

(c)

G

(e)

®

(e)

General Conditions

In making such partial payments there shall be retained ten percent (10%) of
the estimated amount until final completion and acceptance of all work
covered by the contract. However, if the Contracting Officer, at any time after
50 percent of the work has been completed, finds that satisfactory progress is
being made, he may authorize payment in full of each progress payment for
work performed beyond the 50 percent stage of completion. Also, whenever
the work is substantially complete, the Contracting Officer, if he considers
the amount retained to be in excess of the amount adequate for the protection
of the Government, at his discretion, may release to the Contractor all or a
portion of such excess amount.

All materials and work covered by partial payments made shall thereupon
become the sole property of the Owner, but this provision shall not be
construed as relieving the Contractor from the sole responsibility for all
materials and work upon which payment have been made, or the restoration
of any damaged work or as a waiver of the right of the Owner to require the
fulfillment of all of the terms of the contract.

Release of Claims - Neither the final payment or any part of the retained
percentage shall become due until the Contractor shall deliver to the Owner
through the Contracting Officer a complete release of all claims against the
Owner arising under and by virtue of this contract, including claims of all
subcontractors and suppliers of either materials or labor, other than such
claims, if any, as may be specifically excepted by the Contractor.

Certificate of Completion - Upon completion and acceptance of all work
whatsoever required and the release of all claims against the Owner as
specified, the Contracting Officer shall file a written certificate with the
Owner and with the Contractor as to the entire amount of work performed
and compensation earncd by the Contractor, including extra work and
compensation therefore.

Final Payment - Within thirty (30) calendur days after the filing of such
certificate of completion, the Owner shall pay to the Contractor the amount
therein stated less all prior payments and advances whatsoever to or for the
amount of the contract. All prior estimates and payments including those
relating to extra work shall be subject to correction by this payment which is
throughout this contract called Final Payment.

Acceptance of Final Payment Constitutes Release - The acceptance by the
Contractor of the final payment shall be and shail operate as a release 10 the
Owner of all claims and of all lizbility to the Contractor for all things done or
furnished in connection with this work and for every act and neglect of the
Owner and others relating to or arising out of this work, excepling the
Contractor's claims for interest upon the final payments if this payment be
improperly delayed. No payments, however, final or otherwise shall operate
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to release the Contractor or his sureties from any obligations under this
contract or the performance and payment bonds.

IX. MISCELLANEOUS

1. Prohibited Interests

(a)

(b)

Generl Conditions

No member of or Delegate to Congress or Resident Commissioner, shall be
admitted to any share or part of this contract or to any benefit that may arise
wherefrom, but this provision shall not be construed to extend to this contract
if made with a corporation for its general benefit.

No official of the Owner who is authorized in such capacity and on behalf of
the Owner to negoliate, make, accept or approve, or to take part in
negotiating, making, accepting or approving any architectural, engineering,
inspection, construction or material supply contract or any subcontract in
connection with the construction of the project, shall become directly or
indirectly interested personally in this contract or in any part hereof. No
officer, employee, architect, attorney, engineer, or inspector of or for the
Government of Guam authorized to exercise any legislative, executive
supervisory or other similar Functions in connection with the construction of
the project, shall become directly or indirectly interested personally in this
contract or in any part thereof, any material supply contract, subcontract,
insurance contract, or any other contract pertaining to the project.

Mandatory Disputes Clause

I.I The Government and the Contractor agree to attemplt resolution of all
controversies which arise under, or are virtue of, this Agreement through
mutual agreement. If the controversy is not resolved by mutual agreement,
then the Contractor shall request the Government in writing to issue a final
decision within six days after receipt of the written request. If the
Government does not issue a written decision within six days after written
request for final decision, or within such longer period as may be agreed upon
by the parties, then the Contractor may proceed as though the Government
had issue a decision adverse to the Contractor,

1.2 The Government shall immediately furnish a copy of the decision to the
Contractor, by certified mail with a return receipt requested, or by any other
method that provides evidence of receipt.

1.3 The Government’s decision sha!l be final and conclusive, unless
fraudulent or unless the Contractor appeals the decision.

1.4 This subsection applies to appeals of the Government's decision on a
dispute. For money owed by or to the Government under this Agreement, the
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General Conditions

Contractor shall appeal the decision in accordance with the Government
Claims Act by initially filing a claim with the Office of the Attorney General
no later than eighteen months after the decision is rendered by the
Government or from the date when a decision should have been rendered. For
all other claims by or against the Government arising under this Agreement,
the Office of the Public Auditor has jurisdiction over the appeal from the
decision of the Government. Appeals to the Office of the Public Auditor must
be made within sixty days of the Government’s decision or from the date the
deciston should have been made.

1.5 The Contractor shall exhaust all administrative remedies before filling
an action in the Superior Court of Guarmn in accordance with applicable laws.

1.6 The Contractor shall comply with the Government's decision and
proceed diligently with performance of the Agreement pending final
resolution by the Superior Court of Guam of any controversy arising under, or
by virtuc of, this Agreement, except where the Contractor claims a material
breach of this Agreement by the Government. However, if the Government
determines in writing that continuation of services under this Agreement is
essential to the public’s health or safety, then the Contractor shall proceed
diligently with performance of the Agreement notwithstanding any claim of
material breach by the Government.

-END OF GENERAL CONDITIONS-
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GENERAL STATEMENT OF WORK

L. OBJECTIVE

It is the primary objective of the Department of Public Works to solicit construction services
for the Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex,
Project No.: 500-5-1061-F-AGN.

11 PROJECT DESCRIPTION AND LOCATIONS

The scope of work for this project involves renovation and repairs of an existing building.
The project is located at Governor Ricardo J. Bordallo Complex, Hagatna, Guam. The
construction, repairs and insiallation must comply in accordance with all approving agencies
having jurisdiction and building code compliance of 2009,

III. GENERAL SCOPE OF SERVICES AND RESPONSIBILITIES:

A.

The Contractor shall provide all management, supervision, engineering, quality
control, labor, equipment, materials and supplies necessary to perform construction
and engineering services incidental to the construction services.

The Contractor shall be professionally responsible for the services performed under
this contract. They should be responsive to ali Government criteria, information,
guidance, and review comments. All services shall be in full compliance with Federal
and Local requirements.

The Contractor shall coordinate with DPW Engineer Representative for all additional
requirements as basis for the renovation and repair of the project.

Contractor shall submit 1o DPW Engineer for review and approval all product
specifications intended to be used in this projecl.

All status reports shall be submitted daily to DPW-CQC Representative.
All work sites shall be kept clean and all tooling and materials must be verified in

safe control during daily field work. Daily debris must be moved offsite or to a
designated staging area.

. The Contractor shall submit work schedules and verify daily, the actions to be taken

on site. Contractor must also inform the DPW-CQC Representative of failures or
impact to the published schedules and what counter measures are being taken to
resolve negative issues or impacts to the schedules.

General Statement of Work
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H. The Contractor shall provide to DPW-CQC Representative a listing of all key
personnel emergency phone numbers and contact information in the event of
emergencies and this shall be reviewed weekly.

1. All other items not detailed shall be assumed included to make the system work
complete and ready for use.

IV. SPECIFIC SCOPE OF WORK REQUIREMENTS

The scope of work for this project is renovation, repair and installation at the Governor’s
Complex Office in Hagatna.

L. The Contractor shall provide Shop drawings on all repair and new installations, shop
drawings must be approved by DPW/CQC engineer.

2. The work includes removal, demolition and disposal.

3. Remove defective metal by the door and window, including support rebar and
concrete.

4. Remove and replace aluminum door and window with black anodized frame and seal

glass. Complete and ready for use and with ADA compliant.

5. The scope of work repairs at Governor’s and Lt. Governor’s chamber wing area is (o
remove defeclive shutters, remove and replace exterior air conditioning transition
duct covers, replace defective doors and window frames, etc.

6. The work at upper wing entrance to remove door and replace with inseried epoxy
rebar cover with solid concrete. Replace defective double swing glass door with
black anodized double swing aluminum door with hardware,

7. The work at large conference room is the removal and replacement of doors to ADA
doors, ceiling mirrors to ceiling panels with sound absorption, dry wall to provide
insulation in between walls, repair cracks at ceiling and wall prior o painting.

8. The work at hallway entrance (conference room) is the demolition of wall, removal
and replacement of defective glass and metal frames with new aluminum frame,
provide new ADA push button pole and build new concrete post with junction box
including all electrical works.

9. The work at exterior and walkway area is to waterblast, repair concrete spalls with
epoxy sealant at various location prior to painting.

10.  The work at hallways is to repair all ceiling spalls and beam cracks with epoxy
sealant and epoxy injection prior to painting.

Genernd Statement uf Work
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1.

12.

13.

14.

15.

16.

17.

18.

19.

The work at roof (tegula) tiles is to remove and replace dumaged tiles with the same
style and design, paint to match existing.

The exterior safety improvemnents is to remove and replace bandrail, replacement of
tiles, and metal stairs frame set. Repair concrete spalling at exterior ceiling and
including painting.

The miscellaneous work is to provide and install I-beam to support existing concrete
beams, removal and disposal of all debris.

All the entry permits in conjunction with the services shall be the
responsibility and paid by the contractor.

All other items not detailed shall be assumed included to make the repair and
construction work complete and ready for use,

Submit Work schedule and Schedule of values prior to start of work.
Construction completion time is one hundred eighty (180) calendar days.

DPW/CQC will issue Notice to Proceed (NTP) for the project upon
approval of contract Agreement and Building Permit.

Removal and disposal fee shall be paid by the contractor.

V. SITE INVESTIGATION

The contractor shall verify existing site conditions and all pertinent information needed for
the satisfaciory performance of the scope of work.

V.  WARRANTY

The Contractor shall provide a full year warranty for the construction. The warranty shall
commence upon final completion and the Government's acceptance of the work.

VII. DESIGN CODES/GUIDES AND REFERENCES

All services shall be performed in accordance with the general criteria contained in the
following references, as applicable.

a. Building Law, Title XXXII, Governmeni Code of Guam
b. International Building Code {2009 Edition)
c. International Mechanical Code (Latest Edition)

Genersl Statement of Wark
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[nternational Plumbing Code (Latest Edition)

National Electrical Code (NEC-Latest Edition)

International Fire Code (IFC-latest Edition)

National Fire Protection Association Handbook {(NFPA 70)

American Disability Act (ADA)

GEPA, USEPA, CFR29

Guam Energy Code

All other codes, regulations, technical publications and manuals applicable in
the performance of this RFP.

TS oD@ e

VIII. GOVERNMENT REVIEWING AND APPROVING AGENCIES:

Department of Public Works

Guam Environmental Proteclion Agency
Departiment of Land Management

Guam Power Authority

Guam Fire Department

Guam Waterworks Anthority

Guarmn Historic Preservation

e el G

IX. DISPOSAL:

1. Contractor must coordinate with the DPW-CQC Representative prior to any
disposal activity.

2. Removal and disposal fee shall be paid by the contractor.

END OF STATEMENT OF WORK

Genera! Stotement of Work
MISCELLANEOQUS INFRASTRUCTURE REPAIR AND
MAINTENANCE AT THE CGOVERNOR'S COMPLEX
Project no. 500-5-1061-F-AGN
GSOW-Y



Prevailing Wage Rates for Temporary Alien Employment Certification

Government of Guam
EFFECTIVE SEPTEMBER 29, 2008

OCCUPATION HOURLY

Bricklayer $14.02

Carpenter $13.56

Cement Mason $12.87

l Construction Equipment Mechanic $14.14
' Cook, CAMP $11.85

Construction Helper $9.34

Construction Labor $8.50

Electrician $15.45

Heating Air conditioning & Refrigeration Mechanic $15.73

Heavy Equipment Mechanic $14.14

Heavy Equipment Operator $13.77

Iron Worker $10.38

Painter $14.60

Pipe Fitter $16.80

Plasterer $10.98

Plumber $14.96

Refrigeration Mechanic $16.24

Roofer $10.96

Sheet-Metal Worker $15.17

Prevailing Wage Rates

PWE-1




Surveyor Helper $10.74
Truck Driver $15.98
Welder $16.09
Warehouseman $12.00

Prevailing Wage Rates

FPWH-2
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MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE
AT THE GOVERNOR’S COMPLEX

PROJECT No. 500-5-1061-F-AGN

CONTRACT SUBMITTAL CHECKLIST

. Cover Mcmorandum
. Chronology of Contract Events

. Copy of Invitation to Bid

List of Firms responding lo
Invitation o Bid

Intent of Award
Documentation of Construction Firm:
a) Copy of Contractor’s License

b) Muajor Shareholder’s Disclosure
Affidavit

. Copy of Scope of Work

. Copy of Fee Schedule

. Contractor's Agreement

Enclosed with contract documents
See Attachment “A"
See Attachment "B” (News Paper)

See Attachment “C” (Bid Tabulation)

See Attachment “D”

See Attachment “E"
See Attachment “F”

Described in Cover Memorandum

See Pages GC-30 to GC-39 of the
Contract Documents

See Pages FC-1 to FC-9 of the
Contract Documents
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MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE AT THE
GOVERNO’R COMPLEX (INVITATION FOR BID)

PROJEC No.: 500-5-1061.F-AGN

CHRONOLOGY OF CONTRACT EVENTS

Advertisement of Request for Proposal December 29, 2021
Commencement of Availability of IFB Documents December 29, 2021
Date of Pre-Bid Conference January 05, 2022
Date of Bid Opening January 21, 2022

Execution of Contract by the Director of Public Works



Tha tionoratie eyt
LOURDES A, LEGH SUERRER

Maga Hlga G SR WOEhs
The Hororala

JOSHUA F TENDRIO Direcur :
Sxundp Maga® L Lisvtenant Gevenr LNDA L 1BAREZ
Deputy Director
INVITATION £OR BID

MISCELLANEOUS INFRASTRUCTURE REPAIR AND
MAINTENANCE AT THE GOVERNOR’S COMPLEX
e Honoratie Lovrgies A. Leon Guerreeo, Governar of Guam, thuph the
Darector of Degrrtment of Public Warks DPW) Vincent P Amlgia,
Announces the soiicrtaton of 3 sealed propass for
Project No. 500-5-1061-F-AGN

Bid Security must accompany bid-15% of lotal bid amount
and may be Bid Bond, Certified or Cashier's Check made
payable o; Treasurer of Guam.

Non-Refundable Fee: $25.00 (Twenty-Five Dollars) required
as Payment for each set of Bid Documents.
Availability of Documents: — December 29, 2021, CIP / Contracts
Admintstration, Ground Fioor, TMC Buliding, DPW, Upper Tumon
Pigase present receip! from the Ona-Stop Cashiar - Buiiding A,
DPW, Upper Tumon. )
Pre-Bid Conference: — January 5, 2022, 8:30 am. Division of
Capétal Improvement {CIP} Ground Foor, TMC Buikting Conference
Room, Upper Tuman. Site Visit 1s Mandatory

Bid summ:—aanuaym,mzwpmmmwuw
ona 1) copy must be submitted, CIP TMC Buikting. Ground Ploor
Depariment of Public Works reserves the night to reject any or all

proposals and to waive any imperection in the progosats. which
tn its salg and absolute judgment will serve the Govermnment of

Guam interasts

Is/ VINCENT P. ARRIOLA
Director

Ttis Ad Paid lor with Government Funds,

501 MARINER AVENUE, SUITE 116

GUAM DEPARTMENT OF EDUGATION
OFFICE DF SUPPLY MANAGEMENT @
BARAICADA, GUAM 96913-1608

TEL 6714750438 caven ccurmaums
DUTOT  FAXETIATZS001 e e
of Ecuraboa Wetrsite: yww, odog on Admirigiraios

INVITATION FOR BID
GDOE IFB 004-2022

Assodatedr-'m; 3
Henry A,

at the Augusta

Hagitha, am Golf Club ¢ourse

Telephone No. !
Facami oy G2 on April
. Elder was the

mﬁ‘% gotfer to play in
IN THE Sup'™ tournament.
ofF
IN THE Meived an invi-
Ein 1975 after
; the Monsan
1 the previous
¢ missed the
5 first Masters
PROBARITE 2 ground-
prgg figure in a
mmce‘r"‘at had never
1wown for racial

NOTICE IS,

LALIAN

* A hard copy may also be picked up at the GDQE
OHfice of Supply Managament at
501 Mariner Avenue, Suite 116
Bamrigada, Guam 96913- 1608,

“A non-retundabile fee of $10.00 {cash only) is
required upon hard copy pick-up.

This activity Is administered by the Guam Department
of Education (GDOF) - Federal Programs Division/
Grants Office and funded by the U.S. Department

of Education, Education Stabilization Fund If - Stgle
Educational Agency (ESF [i-SEA).

/s/ CARMEN T. CHARFAUROS
SUPPLY MANAGEMENT ADMINISTRATOR

For: JON J. P FERNANDEZ
SUPERINTENDENT OF €0LICATION

ReAHPHE rented two
f):r!efét of Min Augusta so
wam, i
with the ne, Would be quite
to sad #here he was

ner attornfor the week,
Camacho €

LLC 356 , Lasorda
Drive. Su'ts

Guam 96Inser was the
ge'ﬂsga Iﬂ?\:mmber of one
ansacton, . s

of said EsteTICS most-ac

she racin

DATED D% 1 e ir%
CAMAZ following  his

brother Bob

/s/ ACHhree-time Indy
Attorneyston. and Bobby
EOTtIr. Known as

“Big Al" after his son
also became 2 racing
star, Unser was one of
four drivers who won
the Indv 500 a record
four times, with vic-
tortes 1n 1970, 1971,
1978 and 1987, Unser
was the only driver
in history to have a
brother and a son also
win at Indy. Bobby
Unser won at Indy in
1968, 1975 and 198].

Lasorda was the
fiery Hall of Fame
manager who spent
a total of 71 seasons
tn the Dodgers orga-
nization, in Brooklyn
and Los Angeles, as a
player, coach and then
manager for 21 years,
He led Los Angeles to
World Series titles in
1981 and 1988, and
was fond of saying, “I
bleed Dodger blue”
At 93, he had been the
oldest living Hall of
Famer.

Baylor, Westphal

Baylor was remem-
bered for bringing
a trailblazing aerial

style to the NBA and
and  helped revolu- &

tionize the game withg
a style that set the tone
for modern players.
He teamed with Jer- o
ry West in one of the &
most potent tandems &
in hoops history. &
The NBA also re- E
membered Paul West- §
phal, 2 Hall of Fame?
player who won a8
championship  with &
the Boston Cel-
ics in 1974 and later
coached in the league
and in college. &

b
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Chamorro Standard Time: Wednesday, August 03, 2022- 03:58 PM
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(https://dpw.guam.gov/)

Enter search...

PROCUREMENT

Professional Consuiting Services for Condition Assessment Update and Impravement
Designs of the Hagatna Pool, (https://dpw.guam.gov/wp-dpw-
content/uploads/2022/03/RFP-Pool.pdf) Project No.: 660-5-1122-L-AGN

Miscellaneous infrastructure Repair and Maintenance at the Governor's Complex,
(https.//dpw.guam.gov/wp-dpw-content/uploads/2022/01 /Gaovernors-Compiex.pdf)
Project No. 500-5-1061-F-AGN

IFB DPR ISLANDWI!DE REPAIR (PHASE 1) DESIGN-BUILD (https://dpw.guam.gov/wp-dpw-
content/uploads/2021/09/IFB-DPR-ISLANDWIDE-REPAIR-PHASE-II-D ESIGN-BUILD.pdf)

New Evidence Storage Building for Guam Police Department, Project No.: 420-5-1046-F-
YIG



Department of Parks and Recreation for Miscellaneous Repair at Saulaglula Pool Project,
Inarajan (Design-Build), Project No.: 660-5-1118-L-INA (https://dpw.guam.gov/wp-dpw-
content/uploads/2021/06/660-5-1118-L-INA.pdf)

DPW CIP Infrastructure Maintenance at the Governor's Complex, Project No.: 200-5-
1053-F-AGN (https://dpw.guam.gov/wp-dpw-content/uploads/2021/05/200-5-1053-F-
AGN.pdf)

New Multi Purpose Recreation Center, Project No.: (http://dpw.guam.gov/wp-dpw-
content/uploads/2021/02/600-5-1021 -F-CPO.pdf)600-5-1021-F-CPO Anncuncement
(https://dpw.guam.gov/wp-dpw-content/uploads/2021/04/600-5-1021 -F-CPO.pdf)

Guam Housing Corporation Lada Gardens Renovation, (http://dpw.guam.gov/wp-dpw-
content/uploads/2021/04/630-5-1006-L-DED.pdf) Project No.: 630-5-1006-L-DED

Guam Police Department For New Evidence Storage Building, Project No.: 420-5-1045-F-
YIG (http://dpw.guam.gov/wp-dpw-content/uploads/2021/04/420-5-1045-F-YIG-1 pdf)

Guam Police Department For New Evidence Storage Building (http://dpw.guam.gov/wp-
dpw-content/uploads/2021/03/420-5-1044-F-YIG-2.pdf) Praject No. 420-5-1044-F-YIG

GHC Lada Gardens Renovation, Project No.: 630-5-1006-L-DED (http://dpw.guam.gov/wp-
dpw-content/uploads/2021/03/630-5-1 006-L-DED.pdf)

New Multi Purpose Recreation Center, Project No.: 600-5-1021-F-CPO,
{http://dpw.guam.gov/wp-dpw-content/uploads/2021/02/600-5-1021-F-CPO-1 .pdf)
Addendum 3

New Multi Purpose Recreation Center, Project No.: 600-5-1021-F-CPO,
(hitp://dpw.guam.gov/wp-dpw-content/uploads/2021/02/600-5-1021 -F-CPO.pdf)
Addendum 2

New Muiti Purpose Recreation Center, Project No.: 600-5-1021-F-CPQ, Addendum 1
(http://dpw.guam.gov/wp-dpw-content/uploads/2021/01/Addendum-1 .pdf)

New Multi Purpose Recreation Center (http://dpw.guam.gov/wp-dpw-
content/uploads/2021/01/Project-No.-600-5-1021-F-CPO-1 .pdf) Project No. 600-5-1021-
F-CPO (http.//dpw.guam.gov/wp-dpw-content/uploads/2021/01 /Project-No.-600-5-1021-
F-CPO-1.pdf)

“Chalan Pago-Ordot One (1) Storey Office Concrete Building (Design-Build),
(http://dpw.guam.gov/wp-dpw-content/uploads/201 6/09/D0C-98.pdf) Project No.: 600-5-
1020-L-CPO"

New Building for Guam Regional Transit Authority, Project No.: 680-5-1001-F-TAM
(http://dpw.guam.gov/wp-dpw-content/uploads/2016/09/D0OC001 -4.pdf)

DPW CIP infrastructure Repairs at Governor's Complex, Project No.: 200-5-1052-F-AGN
(http://dpw.guam.gov/wp-dpw-content/uploads/2016/09/ DOC000-7.pdf)
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The Honorable

LOURDES A. LEON GUERRERO
Maga’ Higa . Governor

The Honorable
JOSHUA F. TENORIO
Sigundo Mage’ Lahi + Lizutenant Governor

April 07, 2022

JF Construction Corp., Ltd.
P.O. Box 5332
Hagatna, Guam 96932

l oy ] '5

DIHI’I’&H!!CI[‘CHU’ rUPBLEKD
VINCENT P. ARRIOLA
Director

LINDA J. IBANEZ
Deputy Director

Subject: Infrastructure Repair and Maintenance at the Governor’s Complex

Project No.: 500-5-1061-F-AGN

Gentlemen:

The Government of Guam has accepted your bid proposal submitted on February 14, 2022 for the
above subject project and intends to award you basic bid in the confract amount of Six Hundred

Twenty Eight Thousand Dollars and 00/100 (5628,000.00).

You are therefore required to enter into written contract (forms enclosed) with the Government
and to submit for inclusion in the formal contract documents within Fifteen (15) working days

after the receipt of this intent of award the following;
Insurance Coverage;

Current Business License;

A SN S

Executed formal contract (use original form enclosed).
Performance and Payment Bond (use original form enclosed).

Written clearance from the Department of Revenue and Taxation;

Should you require additional information regarding this matter, please contact the Capital
Improvement Projects and Contracts Administration Section at 671-6463 189.

Sincerely,

VINCENT P IOLA
Director

\/ Attachment: JW
‘701 /3 \ 22—

542 North Marine Corps Drive, Tamuning, Guam 96913 * (671) 646-3121/3232¢ Fax (671)649-6178
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AFFIDAVIT DISCLOSING OWNERSHIP and COMMISSIONS

TERRITORY OF GUAM )
TTaminis } ss.
$ & -HAGATNA, GUAM )
A. I, the undersigned, being first duly swom, depose and say that lam an

authorized representative of the offeror and that {please check only onej:

[ ] The offeroris an individual or sole proprietor and owns the entire (100%)
interest in the offering business.

D4 The offeroris a corporation, partnership, joint venture, or association
knownas ; g CONSTRUCTION CORPORATION, LTD.,

Iplease state

name of offeror company}, and the persons, companies, partners, or joint

venturers who have held more than 10% of the shares or interest in the

offering business during the 365 days immediately preceding the

submission date of the proposal are as follows [if none, please so state].

Name Address % of Interest
GUO JUN JIANG {JUN FEI] GUAM 95%
LIU, WEIZHONG GUAM 1%
CHU, ZHONGLIN GUAM 4%

B. Further, | say that the persons who have received or are entitled to receive a
commission, gratuity or other compensation for procuring or assisting in obtaining
business related to the bid or proposal for which this affidavit is submitted are as follows
[if none, please so stats].

Name Address Compensation
N/A N/A N/A

C. if the ownership of the offering business should change between the time this
affidavit is made and the time an award is made or a contract is emared into, then |
promise personally to update the disclosure required by 5§ GCA §5233 by delivering

another affidavit to the govemment.

Stgnaturemf’o-ne of the following:
Offaror, i the offeror is an individual;
Partner, if the offeror is a partnership;
Officar, if the offeror is a corporation

Subscribed and swom to before me
this 2¢day of _Janvary , 2022.

NOTARY PUHLIC
My commission expires: LL./ % 2025

STEVEN TS.Y. YANG

NOTARY PUBLIC
in and for the Temritory of Guam, US.A.
My Commission Expires: OCT. 14, 2025
155 ET Colvo Memorial Parkway, Tasnuting, Gum 96913




The Honorable T i : - ﬁ],
LOURDES A. LEON GUERRERO Eﬂ,m;sa’
lic works

Maga’ Hdga . Governor pub

The Honorable DIPATEAMENTON CHT'CHD PUFBLESD

JOSHUA F. TENORIO LALIS A Di OI:A

Sigunde Maga’ Lahi - Lieutenam Governor LINDA J. IB:;‘.;;
Deputy Directar

August 03, 2022

MEMORANDUM

TO: The Governor

VIA: Director, Bureau of Budget and Management Research
FROM: Director, Department of Public Works

SUBJECT:  Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex
Project No.: 500-5-1061-F-AGN

Submitted herewith for your review and approval are the correct documents for the subject project.
The scope of work involves the infrastructure repair and maintenance at Governor’s Complex.

The Department of Public Works, CIP-Contracts Administration Section formally solicited bids
for this project. Three (3) prospective bidders responded and Three (3) bid was received and
opened on the schedule bid opening date of February 14, 2022. JF Construction Corp. submitted
the lowest bid for the total of $628,000.00 for Construction.

The Government of Guam awards the contract amount of Six Hundred Twenty Eight Thousand
Dollars and 00/100 (8628,000.00). The bid was determined to be responsive and is fair and
reasonable. Funds for this project is available under the Allotment Nos. 5101H1710001B110-
230 and 5101H201000IB101-230.

We recommend that the contract be awarded to JF Construction Corp.

We request your early approval

'VINCEYT H. ARRIOLA
Director

542 North Marine Corps Drive, Tamuning, Guam 96913 + (671) 646-3121/3232¢ Fax (671)649-6178



an;_j Gma ” Giana Sanchez <giana.sanchez@bbmr.guam.gov>

Contract with J.F. Construction Corp., Ltd.

3 messages

Giana Sanchez <giana.sanchez@bbmr.guam.gov> Tue, Aug 16, 2022 at 9:13 AM
To: "john.calanayan@dpw.guam.gov" <john.calanayan@dpw.guam.gov>

Cc: linda.ibanez@dpw.guam.gov, William Taitingfong <bill.taitingfong@bbmr.guam.gov>, Lester Carlson
<lester.carlson@bbmr.guam.gov>, Analyn Eustaquic <analyn.eustaquio@bbmr.guam.gov>, Frances Cruz
<frances.cruz@bbmr.guam.gov>, Arthur Mariano <art.mariano@bbmr.guam.gov>

Hafa Adai,
Please see attached Contract approved by the Bureau and accompanied with a memo to the AG.

Kindly acknowledge receipt of this email.

Sincerely,

Giana Lyn Sanchez

Customer Service Representative

Bureau of Budget and Management Research
671-475-9107 {Ph)

@ CONTRACT WITH J.F. CONSTRUCTION CORP,, LTD, (DPW).pdf
4330K

Giana Sanchez <giana.sanchez@bbmr.guam.gov> Fri, Aug 19, 2022 at 10:19 AM
To: "john.calanayan@dpw.guam.gov” <john.calanayan@dpw.guam.gov>

Cc: linda.ibanez@dpw.guam.gov, William Taitingfong <bill.taitingfong@bbmr.guam.gov>, Lester Carlson
<lester.carlson@bbmr.guam.gov>, Analyn Eustaquio <analyn.eustaquio@bbmr.guam.gov>, Frances Cruz
<frances.cruz@bbmr.guam.gov>, Arthur Mariano <art.mariano@bbmr.guam.gov>

Hafa Adai,

Kindly acknowledge receipt of this email.

Sincerely,

Giana Lyn Sanchez

Customer Service Representative
Bureau of Budget and Management Research
671-475-9107 (Ph)

[Quoted text hidden)

John F. Calanayan <john.calanayan@dpw.guam.gov> Fri, Aug 19, 2022 at 10:22 AM
To: Giana Sanchez <giana.sanchez@bbmr.guam.gov>

Cc: linda.ibanez@dpw.guam.gov, William Taitingfong <bill taitingfong@bbmr.guam.gov>, Lester Carlson
<lester.carlson@bbmr.guam.gov>, Analyn Eustaquio <analyn.eustaquio@bbmr.guam.gov>, Frances Cruz
<frances.cruz@bbmr.guam.gov>, Arthur Mariano <art.mariano@bbmr.guam.gov>

Confirming receipt.
[Quoted text hidden)



URGENT

DEPARTMENT: DPW (FY2017 CIP & FY2020 IA Ops. Offset Grants) — RJ Bordallo Renovations (Phase |l

DIVISION:

] (X) MODIFICATION

( ) REQUEST FOR PERSONNEL ACTION
( ) CLEARINGHOUSE APPLICATION

( ) REQUEST FOR ESTABLISH ACCOUNT
( ) BUDGET ALLOTMENT SCHEDULE

COMMENTS:

ACCOUNT NO: Various

{X) CONTRACT

( ) TRAVEL AUTHORIZATION
( ) OVERTIME PLAN

( ) OTHER:

The subject Contract and (in-house} Mod are required in order to complete Phase Il renovations and
repairs at the Ricardo J. Bordallo Governor's Complex in Anigua, Guam. Work to be performed includes,
but is not limited to, removal and replacement of existing doors throughout the Complex, structural
repairs as needed as well as power washing, priming and painting all exterior walls, fences and stage.

The Bureau’s clearance is based solely on the certification of funds availability by the DPW in the amount
of $628,000. Funding is via the primary FY2017 DOI CIP grant awarded for Phase Il renovations and
repairs and the FY2020 DOI Impact Assistance Operations Offset grant awarded to the Government of
Guam. Mod prepared to ensure that the FY17 CIP grant account is fully utilized prior to tapping the FY20
IA Ops. Offset supplemental account. Tech. issue w/ FY17 account to be addressed as the available bal.

in 0C240 should be S0.

Doc. is TIO. Funds are available with said Mod.

FUNDING SOURCE:

RECOMMENDATION:

(X) APPROVED

( )DISAPPROVED  SUPERVISOR:

Date logged in: 8/15/22

Date Supervisor received: 8/15/22
Due Date Assigned by Supervisor:
Date Analyst received:

Analyst Review completed:

5-day lapse date:

Overdue:

Reason(s):

Date Supervisor received: 8/15/22
Supervisor’'s review date: 8/15/22
Date Mgmt received: %TIQ(VL

GENERAL

SPECIAL

FEDERAL
MATCHING FUNDS

1><

DATE: M s
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DEPARTMENT:

Division / Section:

Office of the Governor

FY2017 DOI CIP GRANT (RJBordallo Governor's Complex - Phase Il Renovations)

Description of Action:

Action is taken to reprogram all unobligated funds into OC230 in this (primary) CIP account

in order to obligate fund for the contract for work to be performed at the Complex in Anigua, Guam.

The remaining amount needed for the contract will be via GovGuam's FY2020 IA Ops. Offset grant

of which $250K in supplemental CIP funds were allocated.

See attached for details

$497,356.00 $40,019.09 $537,375.09

5101H1710001B110 - 240 o $56,019.08 {$40,019.09) $15,999.99
Net $0.00 |

5101H1710001B110 - 230 4TH / AUG. $497,356.00 $40,019.69 $537,375.09

5101H1710001B8110 - 240 1ST/OCT. $56,019.08 ($40,019.09) $15,999.99

BBMR Analyst

AUS 16 2022

Date

(/7

Date

* TOA: Type of Appropriation {Alpha); Act.: Activity (000 only); Acct. Code: Account Code (Object Classes)
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Report : PRTALOT Bureau of Budget and Management
Run date: 8/15/22 Alletment by Object
FY2022

Account no..: S101H171000IB1L0 RJ BORDALLO COMPLEX PHASE IT

Total October November December January February
Appropriation April May June July August
230 537375.0% 437356.00 .00 .00 .00 .00
.00 .00 .00 .00 40019.09
240 56019.08 56019.08 .00 .0 .00 .00
.00 .00 .60 .00 .00
250 .00 .00 .00 .00 .00 .00
.00 ) .00 .00 .00
450 .00 .00 .00 .00 .00 .00
.00 .00 .00 .00 .00

Totals
553,375.08 L0 .00 .00 .00
593,394.17 .00 .00 L] .00 40,019.09

March
September

.00
.00

.00
.00

.00
.00

.00
.00

i i)

Page no : 1
Run time: 16:44:29

Tocal Allotment
Total Reserve

537375.09
.00

56019.08
.00

.00
.00

.00

.00

593,394.17
.Q0



8/15/22 STATEMENT OF APFROPRIATIONS, ALLOTMENT, OUTSTANDING ENCUMBRANCE AND EXPENDITURES

Run Date :

Run Time : 16:17:08

User 1ID. . . t BMRMARTA

To date. . . : B8/f2022

Account. . . . : 5101H171000IB110

Dept/Division :

Account Number Account Name

Tot Appropriation ¥TD Allotment YTD Expenditures

S101H171000IB110230 RJ BORDALLO COMPLEX PHASE I1
497,356.00 497,356.00

5101H171000IB110240 RJ BORDALLO COMPLEX PHASE II

56,019.08 16,019.08

5101H171000IB110250 RJ BORDALLO COMPLEX PHASE II

5101H171000IB110450 RJ BORDALLO COMPLEX PHASE II

Exclude Object Codes:

¢/8 Encumbrance

15,999.99

Available Funds

Page . : 1
Program: PRTAPPN

Unalloted Balance

497,356.

19.

00

09

40,000.00

IB110 PROGRAM TOTALS Count: 4
553,375.08 513,375.08

00 DIVISION TOTALS Count: 4
553,375.08 513,375.08

10 DEPARTMENT TOTALS: Count: 4
553,375.08 513,375.08

H17 APTYP+FY TOTALS: Count: 4
553,375.08 513,375.08

101 FUND TOTALS: Count: 4
553,375.08 513,375.08

FINAL TOTALS

Count: 4

553,375.08 513,375.08

15,999.99

15,999.99

497,375.

497,375,

09

40,000.00



Report : PRTALOT Bureau of Budget and Management
Run date: 8/15/22 Allotment by Object
FY2022

Account no..: S5101H171000IE110 RJ BORDALLO COMPLEX PHASE II

Total October November December January
Appropriation April May June July
230 497356.00 497356 .00 .00 .Q0 .00
.00 .00 .00 .00
240 56019.08 560198.08 .00 .00 .00
.00 .00 .00 .00
250 .00 .00 .00 .00 .00
.00 .00 .00 .00
450 00 00 00 .00 .00
.00 .00 .00 .00

Totals
553,375,408 .00 SO0 .00

553,375.08 .00 00 00 L]

February
August

.0
.0

o
0

.00

.0

.0
.0

.0
.0

¢

o
o

4]
0

L=

March
September

.00
.00

.00
.00

.00
.00

-00

.00

.00
.00

Page no : 1
Run time: 16:32:56

Total Allotment
Total Reserve

497356.00
.00

56019.08
.00

.00
.00

.00

-00

553,375.08
.00



Run Date . : 8/15/22

STATEMENT OF APPROPRIATIONS, ALLOTMENT, OUTSTANDING ENCUMBRANCE AND EXPENDITURES

Run Time . : 1€:26:43

User ID. . . . : BMRMARIA

To date. . . . : 8/2022

Account. . . . : 5101H201000IB101
Dept/Division

Account Number Account Name

Tot Appropriation

5101H201000IB101111 FY20 IA OPS OFFSET #1 (DPW)

5101H201000IB101113 FY20 IA OPS OFFSET #1 (DPW)

5101H201000IB101230 FY20 IA OPS OFFSET #1 (DPW)

250,000.00

YTD Allotment

YTD Expenditures

250,000.00

Exclude Object Codes:

0/S Encumbrance

Available Funds

250,000.00

Page . : 1
Program: PRTAPPN

Unalloted Balance

IB101l PROGRAM TOTALS
250,000.00

Count:
250,000.00

00 DIVISION TOTALS
250,000.00

Count:
250,000.00

10 DEPARTMENT TOTALS:
250,000.00

Count:
250,000.00

H20 APTYP+FY TOTALS:
250,000.00

Count:
250,000.00

101 FUND TOTALS:
250,000.00

FINAL TOTALS
250,000.00

Count:
250,000.00

Count:
250,000.00

250,000.00

250,000.00



.

Run Date . : 8/15/22
Run Time . : 16:17:18

STATEMENT OF APPROPRIATICNS,

User ID. . . . : BMRMARIA

To date. . . . : 9/2021

Account. . . . : 5101H171000IB1l10
Dept/Division

Account Number Account Name

Tot Appropriation

S101H171000IB110230 RJ BORDALLCO COMPLEX PHASE

498,000.00

S101H171000IB110240 RJ BORDALLO COMPLEX PHASE

80,000.00

S101H171000IB110250 RJ BORDALLO COMPLEX PHASE

S101H171000IB110450 RJ BORDALLO COMPLEX PHASE

YTD Allotment

Expenditures

40,000.00

644.00

23,980.92

Exclude Object Codes:

Q/8 Encumbrance

15,999.99

ALLOTMENT, QUTSTANDING ENCUMBRANCE AND EXPENDITURES

Available Funds

Page . : 1
Program: FRTAPPN

Unalloted Balance

644.00-

19.0%

4%8,000.00

40,000.00

IB110 PROGRAM TOTALS
578,000.00

Count:
40,000.00

00 DIVISION TOTALS
578,000.00

Count :
40,000.00

10 DEPARTMENT TOTALS:

578,000.00

Count:
40,000.00

H17 APTYP+FY TOTALS:
£78,000.00

Count :
40,000.00

10l FUND TOTALS:
578,000.00

FINAL TOTALS
578,000.00

Count:
40,000.00

Count:
40,000.00

24,624.92

24,624.92

15,99%.99

15,999.99

624.91-

624.91-

538,000.00

538,000.00



Run Date
Run Time

User ID.
To date.
Account.

Dept/Division

Account Number

.

STATEMENT OF APPROPRIATICNS, ALLOTMENT, OUTSTANDING ENCUMBRANCE AND EXPENDITURES

S101H201000IB101

Account Name

Tot Appropriation
5101H201000IB101111 FY20 IA OPS OFFSET #1 (DPW)

YTD Allotment

YTD Expenditures

161,250.00

53,750.00

Exclude Object Codes:

0/8 Encumbrance

Available Funds

Page . : 1
Program: PRTAPPN

Unalloted Balance

250,000.00

161,250.00 161,250.00
5101H201000IB101113 FY20 IA OPS OFFSET #1 (DPW)
53,750.00 53,750.00
5101H201000IB101230 FY20 IA OPS OFFSET #1 (DPW)
250,000.00 250,000.00
IB10l PROGRAM TOTALS Count:
465,000.00 465,000.00
00 DIVISION TOTALS Count :
465,000.00 465,000.00
10 DEPARTMENT TOTALS: Count:
465,000.00 465,000.00
H20 APTYP+FY TOTALS: Count:
465,000.00 465,000.00
101 FUND TOTALS: Count:
465,000.00 465,000.00
FINAL TOTALS Count:
465,000.00 465,000.00

215,000.00

215,000.00

250,000.00

250,000.00
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Run Date . : 8/15/22 STATEMENT OF APPROPRIATIONS, ALLOTMENT, OUTSTANDING ENCUMBRANCE AND EXPENDITURES Page . : 1
Run Time . : 16:49:06 Program: PRTAPPN

User ID. . . . : BMRMARIA

To date. . . . : B8/2022

Account. . . . : 5101H171000IB110 Exclude Object Codes:
Dept/Division

Account Number Account Name
Tot Appropriation YTD Allotment YTD Expenditures 0/5 Encumbrance Available Funds Unalloted Balance
5101H171000IB110230 RJ BORDALLC COMPLEX PHASE II
537,375.08% 537,375.09 537,375.09
5101H171000IB110240 RJ BORDALLO COMPLEX PHASE II
56,01%.08 16,019.08 15,999.995 19.09 40,000.00
5101H171000IB110250 RJ BORDALLQ COMPLEX PHASE II

5101H171000IB110450 RJ BORDALLO COMPLEX PHASE II

IB110 PROGRAM TOTALS Count: 4

593,394.17 553,394.17 15,999.99 537,394.18 40,000.00
00 DIVISION TOTALS Count: 4

593,394.17 553,394.17 15,999.99 537,394.18 40,000.00
10 DEPARTMENT TOTALS: Count: 4

593,394.17 553,3%4.17 15,9992.99 §37,394.18 40,000.00
H17 APTYP+FY TOTALS: Count: 4

593,394.17 553,39%4.17 15,999.99 537,394.18 40,000.00
101 FUND TOTALS: Count: 4

593,394.17 553,394.17 15,993.99 537,394.18 40,000.00
FINAL TOTALS Count: 4

593,394.17 553,394.17 15,999.99 §37,3%4.18 40,000.00



Run Date . : 8/15/22

STATEMENT OF APPROPRIATIONS, ALLOTMENT, QUTSTANDING ENCUMBRANCE AND EXPENDITURES

Run Time . : 16:49:16

User ID. . . . : BMRMARIA

To date. . . . : 8/2022

Account. . . . : S5101H201000IB101
Dept/Division

Account Number Account Name

Tot Appropriation

5101H201000IB101111 FY20 IA OPS OFFSET #1 (DPW}

5101H201000IB101113 FY20 IA OPS OFFSET #1 (DPW}

S101H201000IB101230 FY20 IA OPS OFFSET #1 (DPW}

250,000.00

YTD Allotment

YTD Expenditures

250,000.00

Exclude Object Codes:

0/S Encumbrance

Available Funds

250,000.00

Page . : 1
Program: PRTAPPN

Unalloted Balance

IB101 PROGRAM TOTALS
250,000.00

Count:
250,000.00

a0 DIVISION TOTALS
250,000.00

10 DEPARTMENT TOTALS:
250,000.00

H20 APTYP+FY TOTALS:
250,000.00

Count:
250,000.00

Count:
250,000.00

Count:
250,000.00

101 FUND TOTALS:
250,000.00

FINAL TOTALS
250,000.00

Count:
250,000.00

Count:
250,000.00

250,000.00

250,000.00



M G m ai * Analyn Reyes <analyn.eustaquio@bbmr.guam.gov>

Governor's Complex
1 message

John F. Calanayan <john.calanayan@dpw.guam.gov> Mon, Aug 15, 2022 at 9:18 AM
To: BBMR Administrative Staff <admin@bbmr.guam.gov>, William Taitingfong <bill.taitingfong@bbmr.guam.gov>, Linda Ibanez
<lindaibanez@gmail.com=>

William,

Submitted herewith is for your review and approval of the Miscellaneous Infrastructure Repair and Maintenance at the Governor's
Complex.

John

-E, Governors Complex (1}).pdf
3591K

A __1
| Analyst: e - =0 -
ate Recei?:d_ @{1 Ql 27 ]

Late Due. @14/ 12|
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