



## **BUREAU OF BUDGET & MANAGEMENT RESEARCH**

OFFICE OF THE GOVERNOR  
Post Office Box 2950, Hagåtña Guam 96932



**LOURDES A. LEON GUERRERO**  
GOVERNOR

**LESTER L. CARLSON, JR.**  
DIRECTOR

**JOSHUA F. TENORIO**  
LIEUTENANT GOVERNOR

**AUG 16 2022**

### **MEMORANDUM**

To: Attorney General

From: Director, Bureau of Budget and Management Research

Subject: Contact – Department of Public Works (DPW) and J.F. Construction Corp., Ltd.

In light with your Procurement Circular 03-001, the Bureau is submitting the Contract between the DPW and the J.F. Construction Corp., Ltd. This contract is for Phase II renovations & repairs at the Ricardo J. Bordallo Governor's Complex in Anigua, Guam. Work to be performed includes, but is not limited to, removal and replacement of existing doors throughout the Complex, structural repairs as needed as well as power washing, priming and painting all exterior walls, fences and stage.

It should be noted that the Bureau's clearance is based solely on the certification of funds availability by the DPW in the amount of \$628,000. Funding is via the primary FY2017 DOI CIP grant awarded for Phase II renovations and repairs and the FY2020 DOI Impact Assistance Operations Offset grant awarded to the Government of Guam.

Please notify our office should there be legal improprieties with the subject Contract so that the Bureau may rescind its clearance.

*Senseramente,*

  
LESTER L. CARLSON, JR.

Attachment

226 10.0014



**INVITATION FOR BID**  
**MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE**  
**AT THE GOVERNOR'S COMPLEX**

**PROJECT NO. 500-5-1061-F-AGN**

**LOURDES A. LEON GUERRERO**  
**Governor of Guam**

**And**

**JOSHUA F. TENORIO**  
**Lt. Governor of Guam**

**PREPARED BY:**



**DIVISION OF CAPITAL IMPROVEMENT PROJECTS**  
**CONTRACTS ADMINISTRATION SECTION**  
**DEPARTMENT OF PUBLIC WORKS**  
**GOVERNMENT OF GUAM**

22.6.10.0014

**INVITATION FOR BID**  
**MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE**  
**AT THE GOVERNOR'S COMPLEX**

**PROJECT NO. 500-5-1061-F-AGN**

**LOURDES A. LEON GUERRERO**  
**GOVERNOR OF GUAM**

And


**JOSHUA F. TENORIO**  
**Lt. GOVERNOR OF GUAM**

**PREPARED BY:**

**DIVISION OF CAPITAL IMPROVEMENT PROJECTS**  
**CONTRACTS ADMINISTRATION SECTION**  
**DEPARTMENT OF PUBLIC WORKS**  
**GOVERNMENT OF GUAM**

2021

RECOMMEND BY:

  
**JOHN F. CALANAYAN**  
Engineer Supervisor  
Department of Public Works

Date: 12/17/21

APPROVED BY:

  
**VINCENT P. ARRIOLA**  
Director  
Department of Public Works

Date: 22 DEC 2021

**MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE  
AT THE GOVERNOR'S COMPLEX**

**PROJECT NO. 500-5-1061-F-AGN**

**TABLE OF CONTENT**

<b>Contents</b>	<b>Page</b>
1. Invitation to Bid	ITB-1
2. Instruction to Bidders	IB-1 to 6
3. Bid Form	BF-1 to 8
4. Bid Bond Form	BB-1
5. Mandatory Forms	
A. Affidavit Disclosing Ownership and Commissions	
B. Affidavit re Non-Collusion	
C. Affidavit re No Gratuities and Kickbacks	
D. Affidavit re Ethical Standards	
E. Affidavit re Contingent Fees	
F. Declaration re Compliance with U.S. DOL Wage Determination	
6. Formal Contract	FC-1 to 9
7. Special Provisions	SP-1 to 2
8. General Condition Table	GCT-1 to 4
9. General Conditions	GC-1 to 39
10. General Statement of Works	GSOW-1 to 4
11. Prevailing Wage Rates	PWR-1 to 2
12. Plan (Reference only)	



*The Honorable*  
**LOURDES A. LEON GUERRERO**  
*Maga' Håga - Governor*

*The Honorable*  
**JOSHUA F. TENORIO**  
*Sigundo Maga' Låhi - Lieutenant Governor*

  
**public works**  
DIPATTAMENTON KHE'CHO' PUPLEKO  
**VINCENT P. ARRIOLA**  
*Director*  
**LINDA J. IBANEZ**  
*Deputy Director*

### INVITATION FOR BID

The Governor of Guam, Lourdes A. Leon Guerrero, through the Director of the Department of Public Works is soliciting sealed bids for "Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex, Project NO.:500-5-1061-F-AGN"

Sealed bids in duplicate will be received at the Contracts Administration of Capital Improvement Projects, Ground Floor, Division of Highway-TMC Building, Department of Public Works, Government of Guam, no later than 2:00 p.m., January 21, 2022. At this time and place all bids will be publicly opened and read aloud at the Contracts Section of Capital Improvement Projects.

The contract time is **One hundred eighty (180) calendar days**. All bids must be accompanied by a deposit in the amount of not less than fifteen percent (15%) of the total bid price. Acceptable forms of bid security may be a bid bond, certified check or cashier's check made payable to the Treasurer of Guam.

A non-refundable amount of \$25.00 is required as payment for bid documents, which can be obtained from Contract Administration of Capital Improvement Projects, Division of Highway-TMC Building, Department of Public Works commencing on **December 29, 2021**. A receipt of payment at the Treasurer of Guam cashier, Building "A", Department of Public Works, should be presented when applying for the bid documents.

This Invitation for Bid (IFB) is available to download from DPW's website at [www.dpw.guam.gov](http://www.dpw.guam.gov). If downloaded, the Twenty-five U.S. Dollars (\$25.00) non-refundable fee is to be paid prior to submission of sealed bid. No bid will be entertained if the fee has not been paid. Also, upon obtaining the IFB, prospective bidders must complete the registration to DPW in order to receive an addenda or other notices related to this IFB [5GCA 5220 (b)].

The Department of Public Works hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color and national origin in consideration for an award. The right is reserved to reject any or all bids and to waive any imperfection in the bids in the interest of the Government of Guam.

A pre-bid conference will be held on **January 5, 2022 at 9:30 a.m. at the Contract Administration of Capital Improvement Projects, Ground Floor, Division of Highway-TMC Building Conference Room**, and Department of Public Works. A site investigation on the proposed project will be conducted immediately after the pre-bid conference, to allow prospective bidders to familiarize themselves with the project's site conditions. *Attendance for the pre-bid conference and site visit is mandatory.*

  
**VINCENT P. ARRIOLA**  
Director

22 DEC 2021

## INSTRUCTION TO BIDDERS

### 1. RECEIPT AND OPENING OF BIDS

Sealed bids in duplicate for the **“Miscellaneous Infrastructure Repair and Maintenance at the Governor’s Complex, Project No. 500-5-1061-F-AGN”** will be received at the Contract Administration of Capital Improvement Projects. Bids will be publicly opened and read aloud shortly afterwards at the Contracts Administration of Capital Improvement Projects, Ground Floor, Division of Highway-TMC Building, Department of Public Works.

Bids shall be made on the forms furnished by the Department of Public Works and shall be enclosed in a sealed envelope addressed to the Director of Public Works, Government of Guam, 542 North Marine Drive, Tamuning, Guam 96913 Marine Corps Drive, Tamuning and endorsed with the name of the bidder and the title **“Miscellaneous Infrastructure Repair and Maintenance at the Governor’s Complex, Project No. 500-5-1061-F-AGN** Attention is called to the fact that bidders not only offer to assume the obligations and liabilities imposed upon the Contractor in the form of contract, but expressly make certain of the representations and warrants made therein. No effort is made to emphasize any particular provision of the contract, but bidders must familiarize themselves with every provision and its effect.

### 2. TIME OF COMPLETION

The Contractor shall commence work on the date specified in the Notice to Proceed. The project shall be completed within **One hundred eighty (180) calendar days**, complete and ready for use. In the event the Contractor does not complete the work within the time specified, liquidated damages will be assessed as stated in Section 5 of the Special Provisions.

### 3. PLANS AND SPECIFICATIONS

This invitation for bids consists of the following documents:

#### a) Bid Invitation Documents

1. Invitation to Bid
2. Instructions to Bidders

#### b) Bid Submittal Documents

1. Bid Bond
2. Bid Form
3. Major Shareholders Disclosure Affidavit
4. Non-Collusion Affidavit

5. Affidavit Re No Gratuities or Kickbacks
6. Affidavit Re Ethical Standards
7. Declaration Re Compliance with U.S. DOL Wage Determination
8. Affidavit Re Contingent Fees
9. Submit current Contractor License issued by Guam Contractor Licensing Board

c) **Contract Documents**

1. Formal Contract
2. Special Provisions
3. General Conditions
4. General Scope of Work
5. Prevailing Wage Rates
6. Plans (Only for reference use)

**4. PREPARATION OF BID**

The bidder must submit his bid on the forms furnished by the Department of Public Works. All blank spaces in the bid forms must be correctly filled in where indicated and the bidder must state the prices in words and numerals for which he proposes to do each item of the work contemplated or furnish each item of the materials required. In case of conflict between words and numerals, the words, unless obviously incorrect will govern.

The bidder shall sign his bid in the blank space provided therefore. If this bid is made by a partnership or corporation, the name and address of the partnership or corporation shall be shown, together with the names and addresses of the partners or officers. If the bid is made by a partnership, it must be acknowledged by one of the partners, if made by a corporation by one of the authorized officers thereof.

**5. BID SECURITY**

Each bid must be accompanied by a deposit in the amount of not less than fifteen percent (15%) of the total bid price. If the bid is greater than \$100,000.00 for which award can be made. Such deposit may be in the form of a bid bond, cashier's check or certified check made payable to the Treasurer of Guam. Should the successful bidder fail or refuse to execute and deliver the contract and performance and payment bonds required in fifteen (15) working days after acceptance of his bid by the Government, he shall forfeit to the Government of Guam as liquidated damages for such failure or refusal the security deposited with his bid.

**6. NON-COLLUSION AFFIDAVIT**

Each person submitting a bid for any portion of the work covered by the bid documents shall execute an affidavit, in the form provided with the bid, to the effect that he has not colluded



with any other person, firm or corporation in regards to any bid submitted. Such affidavit shall be attached to the bid.

**7. RIGHT TO ACCEPT AND REJECT BIDS**

The Government of Guam reserves the unqualified right, in its sole and absolute discretion, to reject any and all bids, or to accept that bid or combination of bids, if any, which in its sole and absolute judgment will under all circumstances best serve the Government's interests. In the event that the successful bidder fails to execute the contract upon his part, the Government reserves the option to accept the bid of any other bidder within ten (10) working days from such default, in which case such acceptance shall have the same effect as to such bidder as though he was the originally successful bidder.

**8. METHOD OF AWARD**

**a. Bidding procedure involving only a BASE BID:**

If the base bid is within the amount of funds available to finance the construction contract, contract award will be made to that responsible bidder submitting the low base bid.

**b. Bidding procedure involving a BASE BID and ADDITIVE BIDS:**

If the base bid is within the amount of funds available to finance the construction contract and the Owner wishes to accept additive bid, contract award will be made to that responsible bidder submitting the low combined bid, consisting of the base bid plus additive bids (applied in the numerical order as read on the bid form). Under this procedure, if the Owner wishes to award on only the base bid, then the contract award will be made to that responsible bidder submitting the low base bid. Award will be made to that responsible bidder submitting the lowest bid.

**c) Bidding procedure involving BID ITEMS:**

Under this procedure, contract award will be made to that responsible bidder submitting the lowest bid on a bid item or bid items.

**9. COMPETENCY OF BIDDERS**

The Government may require bidders to present satisfactory evidence that he has sufficient experience and he is fully prepared with necessary capital, material, machinery and skilled workmen and supervision staff to carry out the contract satisfactorily.

Accordingly, the Contractor must submit for review the following statements upon request:

- a) Experience on similar work.
- b) Past performance of firm in accomplishing government projects in agreed time.

- c) Availability of plant, machinery and other equipment necessary for work.
- d) Quality of work presently performed for Government of Guam or other agencies.
- e) Contractor's diligence in carrying out responsibility.
- f) Record of good owner-contractor relationship.
- g) Previous record of bids qualification.
- h) Quality of supervisory personnel and areas of their performance.
- i) Record of past performance of government contracts including record of default and nonpayment of obligations.
- j) Possession of Government of Guam appropriate contractor's license.
- k) Financial resources.

Financial resources report shall be dated not more than six (6) months prior to bid opening, must be prepared by a certified accountant and shall contain at least the following information:

- 1) Total Assets
- 2) Total Liabilities
- 3) Total Current Assets
- 4) Total Current Liabilities
- 5) Bonding Capability

Any bidder who at the time of bidding is determined liable to pay liquidated damages for delay in completion of the last two works contracted from the Government of Guam will be automatically rejected.

#### **10. MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS**

The right is reserved, as the interest of the Government may require, to revise the specifications or drawings or both prior to the date set for opening bids. Such revisions, if any, will be announced by an addendum or addenda to this invitation for bid. If the addenda are of a nature which requires material changes in quantities or prices to be bid or both, the date set for opening bids may be postponed by such number of days as in the opinion of the issuing officer will enable bidders to revise their bids. In such cases, the addendum will include an announcement of the new date for opening bids.

#### **11. PRE-BID CONFERENCES**

Pre-Bid conferences & site(s) will be permitted prior to the date established herein for submission of proposals. The conferences & site(s) will be conducted only to explain the procurement requirements for the IFB. The DPW will notify all bidders of any substantive clarification provided response to any inquiry. The DPW will extend the due date if such information significantly amends the solicitation or makes compliance with the original proposed due date impractical. This Pre-Bid Conferences and Site Visit is "Mandatory". This means the interested proposers or bidders must have a representative in attendance on the date and time of the Pre-Bid Conference in order to satisfy one (1) of the IFB's

requirements in determining responsibility towards being Qualified Bidder. A Proposer or bidder will be disqualified if they did not attend the *Mandatory Pre-Bid Conference*. It is not necessary to purchase the IFB packet before attending the Mandatory Pre-Bid Conference. Purchase of the IFB is necessary only when submitting a proposal Offer.

**12. NO LATE PROPOSALS**

Proposal must be received at the Contracts Administration of Capital Improvement Projects, Ground Floor, Division of Highway-TMC Building, Department of Public Works, by the Proposal Due Date set forth in this IFB. Email or facsimile proposals will not be accepted. Regardless of cause, late proposals will not be accepted and will automatically be disqualified from further consideration. It shall be the bidder's sole risk to assure delivery at the receptionist's desk at the designated office by the designated time. Late proposal will not be opened and may be returned to the bidder at the expense of the bidders or destroyed.

**13. DPW NOT RESPONSIBLE FOR PREPARATION COSTS**

The costs for developing and delivering proposals in response to this IFB and any subsequent presentations of the proposal as requested by DPW shall be at the sole cost and expense of the bidder. DPW is not liable for any expense incurred by the bidder in the preparation, delivery, and/or presentation of its proposal or any other costs incurred by the bidder.

**14. REJECTION OF BID**

Any proposal submitted in response to this IFB may be rejected in whole or in part when it is in the best interests of DPW or the government of Guam in accordance with Guam Procurement Regulations § 3115(e).

**15. REPRESENTATION REGARDING GRATUITIES AND KICKBACKS**

The Contractor represents that it has not violated, is not violating, and promises that it will not violate the prohibition against gratuities and kickbacks set forth in 2 GAR Division 4 Section 11107 of the Guam Procurement Regulations.

**16. REPRESENTATION REGARDING ETHICAL STANDARDS FOR GOVERNMENT EMPLOYEES AND FORMER GOVERNMENT EMPLOYEES**

The Contractor represents that it has not knowingly influenced and promises that it will not knowingly influence a government employee to breach any of the ethical standards set forth in 5 GCA Chapter 5 Article 11 of the Guam Procurement Act and in Chapter 11 of the Guam Procurement Regulations.

**17. ACCESS TO RECORDS AND OTHER REVIEW:**

The Contractor, including its subcontractors, if any, shall maintain books, documents, papers,

accounting records and other evidence pertaining to cost incurred and to make such materials available at their respective offices at all reasonable times during the contract period and for three (3) years from the date of the final payment under the contract, for inspection by the Government. Each subcontract by the Contractor made pursuant to this Agreement shall include a provision containing the conditions of this Section.

**14. DISCLOSURE OF MAJOR SHAREHOLDERS:**

- a) As a condition of bidding, any partnership, sole proprietorship or corporation doing business with the Government of Guam shall submit an affidavit executed under oath that lists the name and address of any person who has held more than ten percent (10%) of the outstanding interest or shares in said partnership, sole proprietorship or corporation at any time during the twelve (12)-month period immediately preceding submission of a bid. The affidavit shall contain the number of shares or the percentage of all assets of such partnership, sole proprietorship or corporation which have been held by each such person during the twelve (12)-month period. In addition, the affidavit shall contain the name and address of any person who has received or is entitled to receive a commission, gratuity or other compensation for procuring or assisting in obtaining business related to the bid for the bidder and shall also contain the amounts of any such commission, gratuity or other compensation. The affidavit shall be open and available to the public for inspection and copying. *Failure to submit the affidavit concerning commissions paid shall be deemed non-responsive and cause for rejection of the bid upon opening*

**-END OF INSTRUCTION TO BIDDERS-**



OFFICIAL BANK CHECK  
First Hawaiian Bank.  
P.O. Box 3200 Honolulu, HI 96801-3200

TAMUNING

PAY  
TO THE ORDER OF  
NINETY FIVE THOUSAND DOLLARS AND 00 CENTS  
TREASURER OF GUAM

NOTICE TO CUSTOMER

In the event this Official Bank Check is lost, misplaced, or stolen, please call the branch where it was purchased for instructions on submitting a claim.

DATE

01/26/2022

AMOUNT

\$95,000.00

CUSTOMER RECEIPT  
NOT NEGOTIABLE

RECEIVED BY:

*Jason*

4/29/22

4:30 P.M.

OFFICIAL BANK CHECK

TAMUNING

PAY  
TO THE ORDER OF  
NINETY FIVE THOUSAND DOLLARS AND 00 CENTS  
TREASURER OF GUAM

DATE

01/26/2022

\$95,000.00

Two Signatures Required for \$100,000 and Over

*Jason*  
Authorized Signature

Authorized Signature



First Hawaiian Bank.  
P.O. Box 3200 Honolulu, HI 96801-3200

THIS DOCUMENT PRINTED ON TRUE WATERMARK PAPER - HOLD TO THE LIGHT TO VIEW.

⑈ 20371788⑈ ⑆ 1213010151: 01⑈ 181121⑈

## BID FORM

Date: January 18, 2022

To: Director of Public Works  
Government of Guam  
542 N. Marine Corps Drive  
Tamuning, GU 96913

Gentlemen:

The undersigned (hereafter called the Bidder), a JF Construction Corp., Ltd

---

*(Corporation, Partnership or Individual)*

Organized and/or licensed to do business under the laws of Guam, hereby proposes and agrees to furnish all the necessary labor, materials, equipment, tools and services necessary for the **MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE AT THE GOVERNORS COMPLEX, Project No. 500-5-1061-F-AGN**

all in accordance with the drawings, specifications and other contract documents prepared by the Department of Public Works for the sum of **Six Hundred Twenty Eight Thousand Dollars (\$ 628,000.00)** plus any and all sums to be added and/or deducted resulting from all extra and/or omitted work in accordance with the unit and/or lump sum prices stated in the itemized bid form attached hereto.

The undersigned has examined the location of the proposed work, the drawings, specifications and other contract documents and is familiar with the local conditions at the place where the work is to be performed.

The bid security attached, without endorsement, in the sum of not less than fifteen percent (15%) of the amount of the bid, is furnished to the Government as a guarantee that the contract will be executed and a **performance and payment bond furnished within fifteen (15) working days after the acceptance of the bid of the undersigned.** In the event that the undersigned bidder shall fail to execute the contract and furnish a satisfactory performance and payment bond under the conditions and within the time specified in his bid, the bid security shall be forfeited as liquidated damages for the delay and additional work and costs caused thereby in obtaining another bidder, said being beforehand determined as being reasonable and containing penalties.

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within sixty (60) days after opening thereof, the undersigned agrees to execute the form of agreement included as one of the contract documents, and to furnish a performance and payment bond in the amount equal to one hundred percent (100%) of the contract amount within fifteen (15) working days after receipt of such notice.

**BASIC BID ITEM:**

Description		Quantity	Unit Cost	Total Cost
<b>A. EXTERIOR DOORS</b>				
1.	Saw cut existing concrete wall to remove embedded defective metal door and frame set. Replace with inserted epoxy coated rebar support and add 8-inch column support between window and door frame set.	30 Units	\$ 3,200.00	\$ 96,000.00
2.	Saw cut existing defective window glass and frame set. Replace with black anodized window and frame set. Seal to prevent water leaks. Glass thickness shall be a minimum of 6mm x 1.14 x 6mm x 1.14 x 6mm. Remove and dispose of existing aluminum shutters.			
3.	Replace defective door and install 36" wide x 86" length black anodized aluminum door and frame set to include right-handed outswing, with security viewer (tinted), commercial grade door lever, and deadbolt set. Replacement door must be ADA-compliant and accessible.	30 Units	\$ 3,000.00	\$90,000.00
<b>B. CHAMBER WING REPAIRS</b>				
1.	Saw cut existing concrete wall to remove embedded defective wooden door and frame set. Replace with inserted epoxy coated rebar support and solid concrete.	2 Units	\$ 8,000.00	\$16,000.00
2.	(Governor and Lt. Governor's door) Replace defective wooden door and frame set with replicated design of the Great Seal of Guam, subject to final review and approval. Include right-handed outswing, security viewer, U.S.-standard commercial grade door lever, and deadbolt set. Install ADA push plate actuator to activate each door.			

Bid Form  
 MISCELLANEOUS INFRASTRUCTURE REPAIR AND  
 MAINTENANCE AT THE GOVERNOR'S COMPLEX  
 Project No. 500-5-1061-F-AGN

3.	(Executive Center Door) Replace defective glass and frame set with double swing glass door with the Governor's Seal, subject to agency review and approval. Minimum 16 mm in thickness with light tint. Install ADA push-plate actuator to activate. Remove and adjust existing window frames to center replacement double-swing door. Seal window frames, plaster wall frames, and prepare for painting.	1 Unit		\$5,800.00
4.	(Lt. Governor's Chamber Windows) Saw cut existing concrete wall to remove embedded defective window frames and glass. Replace with inserted epoxy coated rebar support and solid concrete. Replace with black anodized aluminum frame and glass. Minimum 16 mm in thickness with light tint. Remove and properly dispose of defective typhoon shutters. Seal to prevent leaks (New window to match existing design)	1 LS		\$5,800.00
5.	(Governor's Chamber Windows) Saw cut existing concrete wall to remove embedded defective window frames and glass. Replace with inserted epoxy coated rebar support and solid concrete. Replace with black anodized aluminum frame and glass. Minimum 16 mm in thickness with light tint. Remove and properly dispose of defective typhoon shutters. Seal to prevent leaks (New window to match existing design).	1 LS		\$5,800.00
6.	(North Side) Remove existing exterior air conditioning transition duct covers (attached to under-hung) and replace with aluminum watertight covering. Seal to prevent leaks. Paint to match wall and ceiling color.	1 LS		\$2,800.00

Bid Lump  
 MISCELLANEOUS INFRASTRUCTURE REPAIR AND  
 MAINTENANCE AT THE GOVERNOR'S COMPLEX  
 Project No. 500-5-1061-F-AGN



**C. UPPER WING ENTRANCE**

1.	Saw cut existing concrete wall to remove embedded defective wooden door and frame set. Replace with inserted epoxy coated rebar support and solid concrete.			
2.	Replace defective double-swing glass door and frame set with black anodized double-swing aluminum door and frame set to include security viewer, U.S. - standard commercial grade door lever and deadbolt set and complete hardware (Upper Wing entrance)	1 Unit		\$ 4,200.00

**D. LARGE CONFERENCE ROOM**

1.	(Primary entrance) Remove and replace existing wooden double-swing door with anodized aluminum double-swing outward-opening door and frame set. Include security viewer and U.S. - standard commercial grade door lever and deadbolt set and complete hardware. Design to be approved by the using agency. Replacement door must be ADA compliant and accessible.	1 Unit		\$ 4,200.00
2.	(Secondary Entrance) Remove and replace existing wooden double-swing door with anodized aluminum single door outward-opening and frame set. Include security viewer and U.S.- standard commercial grade door lever and deadbolt set and complete hardware. Design to be approved by the using agency. Replacement door must be ADA-compliant and accessible.	1 LS		\$ 5,800.00
3.	Remove the existing ceiling mirrors, drop ceiling panels, and ceiling wooden panels and replace with uniformed drop ceiling panels with sound/acoustic absorption. Design to be approved by the using agency.	1 LS		\$18,000.00
4.	Remove and replace existing	1 LS		\$20,000.00

Bid Form  
MISCELLANEOUS INFRASTRUCTURE REPAIR AND  
MAINTENANCE AT THE GOVERNOR'S COMPLEX  
Project No. 500 5 1061-F-AGN

	drywall (next to hallway) with cement board, to include the installation of insulation mass to aid in soundproofing and preventing acoustic noise travel between the room and the hallway (approximate 60' X 10' ) including preparation for painting, exterior painting is part of item "F".			
5.	Repair minor cracks and spacing on the ceiling and wall, plaster, and prepare for painting. Apply primer and two coats of interior paint, color subject too agency selection. Prepare and refurbish wooden panels for painting. Apply two coats of wood varnish and clear protective sealant to match the existing color.	1 LS		\$5,800.00
<b>E. HALLWAY ENTRANCE (CONFERENCE ROOM)</b>				
1.	Demolish existing concrete wall, remove defective glass and metal frames. Replace and install with new black anodized aluminum frames and glass windows with 16mm thick (tinted). Using agency to approve design and new footing adjustments (Hall way).	1 LS		\$8,200.00
2.	Remove and replace defective double-swing glass door and replace with black anodized aluminum double-swing glass door (16 mm thick) set with complete hardware and locking mechanism. Replacement door must be ADA-compliant and accessible.	2 Units		\$16,400.00
3.	Remove existing 2" pipe ADA push plate actuator on stainless steel bollard to activate double swing glass door. Install additional metal housing to protect the actuator from weather. Installation ADA push button junction box complete mechanism and electrical. Ready for use.	1 LS		\$9,800.00

F. EXTERIOR AND WALKWAY PAINTING			
1. Waterblast, scrape loose paint, repair concrete spalling with embedded epoxy coated rebar and epoxy sealant to prevent further deterioration at various sites, and prepare exterior walls and attachments for painting.	84,000 SF		\$169,000.00
2. Apply one (1) coat of primer and two (2) coats of exterior finish paint to match existing textures. Paint color must be approved by using agency.			
NOTE: Entire existing exterior walls, fence & stage.			
3. Waterblast, scrape loose paint, repair concrete spalling, and prepare for application of two (2) coats of anti-skid paint along all walkways. Paint color must be approved by the using agency.	10,000 SF		\$30,000.00
G. HALLWAYS			
1. Remove and scrape loose material / paint. Repair concrete ceiling spalling with embedded epoxy coated rebar and/or epoxy sealant to prevent further deterioration at various sites, and paint to match existing.	1 LS		\$17,000.00
2. Remove and scrape loose material / paint expose embedded beam rebar and apply epoxy paint prior to epoxy injection and paint to match existing.			
H. TEGULA ROOFING TILES			
1. Remove and replace damaged and missing Tegula tiles. Replacements must match or be similar to existing designs. Painting to match existing.	1 LS		\$25,000.00
I. EXTERIOR SAFETY IMPROVEMENTS			
1. (Upper Wing Corridor) Remove and replace metal handrails with	1 LS		\$3,000.00

	anodized aluminum handrail.			
2.	(Upper Wing Corridor) Remove damaged tiles and replace with anti-skid textured ceramic tiles to compliment walkway color.	1 LS		\$5,800.00
3.	(Parade Reviewing Stand) Remove, scrape, and repair concrete spalling on the exterior ceiling with embedded epoxy coated rebars and /or epoxy sealant to prevent further deterioration. Including painting	1 LS		\$8,000.00
4.	(Roof) Replace access stairs with metal stairs frame set. Apply one (1) coat of white epoxy paint.	3 Sets		\$18,000.00
<b>J. MISCELLANEOUS WORK</b>				
1.	Provide and install steel I-Beam 8"x10'+/- heights to support two existing concrete beams attached to existing wall with footing foundation of 2'x2'x18" use 4,000 psi concrete, provide shop drawing for approval.	2 EA		\$12,000.00
2.	Contractor to remove and dispose of all debris and waste in accordance with all applicable recycling and waste removal rules and laws.	1 LS		\$15,000.00
<b>TOTAL COST</b>				<b>\$628,000.00</b>

Total lump sum cost for Bid Item, as per plan, specification and the general scope of work, complete and ready for use: **Six hundred twenty eight thousand dollars**

(S 628,000.00 )

Method of award will be under Section 8, Paragraph (a) Bidding procedure involving BASE BID of instruction to Bidders.

The undersigned hereby acknowledges receipt of the following addenda:

	ADDENDUM NO.	DATED
1	<u>1</u>	<u>1/21/2022</u> <u>6/28/22</u>
2	<u>2</u>	<u>1/25/2022</u> <u>6/28/22</u>
3	<u>3</u>	<u>1/27/2022</u> <u>6/28/22</u>
4	<u>                    </u>	<u>                    </u>

If awarded the contract, the undersigned shall be the authorized representative to bind into an agreement with the government and agrees to complete the work within the contract time stipulated in this project.

The undersigned understands that the Government reserves the right to reject any or all bid or to waive any informality or technicality in any bids in the interest of the Government.

RESPECTFULLY SUBMITTED BY:

(CONTRACTOR)

JF CONSTRUCTION CORP., LTD

(BY)

GUO JUN JIANG ( JUN FEI )

(TITLE)

PRESIDENT

(BUSINESS ADDRESS)

P O BOX 5332 HAGATNA , GUAM 96932

**AFFIDAVIT DISCLOSING OWNERSHIP and COMMISSIONS**

TERRITORY OF GUAM )

Tamuning

HAGATNA, GUAM ) ss.

A. I, the undersigned, being first duly sworn, depose and say that I am an authorized representative of the offeror and that *[please check only one]*:

☐ The offeror is an individual or sole proprietor and owns the entire (100%) interest in the offering business.


☒ The offeror is a corporation, partnership, joint venture, or association known as J.F. CONSTRUCTION CORPORATION, LTD. *[please state name of offeror company]*, and the persons, companies, partners, or joint venturers who have held more than 10% of the shares or interest in the offering business during the 365 days immediately preceding the submission date of the proposal are as follows *(if none, please so state)*:

Name	Address	% of Interest
GUO JUN JIANG (JUN FEI)	GUAM	95%
LIU. WEIZHONG	GUAM	1%
CHU. ZHONGLIN	GUAM	4%

B. Further, I say that the persons who have received or are entitled to receive a commission, gratuity or other compensation for procuring or assisting in obtaining business related to the bid or proposal for which this affidavit is submitted are as follows *(if none, please so state)*:

Name	Address	Compensation
N/A	N/A	N/A

C. If the ownership of the offering business should change between the time this affidavit is made and the time an award is made or a contract is entered into, then I promise personally to update the disclosure required by 5 GCA §5233 by delivering another affidavit to the government.



Signature of one of the following:

Offeror, if the offeror is an individual;  
Partner, if the offeror is a partnership;  
Officer, if the offeror is a corporation.

Subscribed and sworn to before me  
this 26<sup>th</sup> day of January, 2022.

NOTARY PUBLIC

My commission expires: Oct. 14, 2025

**STEVEN T.S.Y. YANG**  
NOTARY PUBLIC  
In and for the Territory of Guam, U.S.A.  
My Commission Expires: OCT. 14, 2025  
153 E.T. Calvo Memorial Parkway, Tamuning, Guam 96913

AG Procurement Form 002 (Rev. Nov)



**AFFIDAVIT re NON-COLLUSION**

TERRITORY OF GUAM )  
*Tamuning* ) ss.  
 S-HAGATNA, GUAM )

GUO JUN JIANG (JUN FEI) [state name of affiant signing below], being first duly sworn, deposes and says that:

1. The name of the offering company or individual is [state name of company]  
J.F. CONSTRUCTION CORPORATION, LTD.

2. The proposal for the solicitation identified above is genuine and not collusive or a sham. The offeror has not colluded, conspired, connived or agreed, directly or indirectly, with any other offeror or person, to put in a sham proposal or to refrain from making an offer. The offeror has not in any manner, directly or indirectly, sought by an agreement or collusion, or communication or conference, with any person to fix the proposal price of offeror or of any other offeror, or to fix any overhead, profit or cost element of said proposal price, or of that of any other offeror, or to secure any advantage against the government of Guam or any other offeror, or to secure any advantage against the government of Guam or any person interested in the proposed contract. All statements in this affidavit and in the proposal are true to the best of the knowledge of the undersigned. This statement is made pursuant to 2 GAR Division 4 § 3126(b).

3. I make this statement on behalf of myself as a representative of the offeror, and on behalf of the offeror's officers, representatives, agents, subcontractors, and employees.

  
 Signature of one of the following:

Offeror, if the offeror is an individual;  
 Partner, if the offeror is a partnership;  
 Officer, if the offeror is a corporation.

Subscribed and sworn to before me

this 26<sup>th</sup> day of January, 2022.

  
 NOTARY PUBLIC

My commission expires OCT. 14, 2025.



**STEVEN T.S.Y. YANG**

**NOTARY PUBLIC**

In and for the Territory of Guam, U.S.A.  
 My Commission Expires: OCT. 14, 2025  
 155 E.T. Calvo Memorial Parkway, Tamuning, Guam 96913

**AFFIDAVIT re NO GRATUITIES or KICKBACKS**

TERRITORY OF GUAM )  
Tamuning ) ss.  
HAGATNA, GUAM )

GUO JUN JIANG (JUN FEI) [state name of affiant signing  
below], being first duly sworn, deposes and says that:

1. The name of the offering firm or individual is [state name of offeror company]  
J.F. CONSTRUCTION CORPORATION, LTD. Affiant is OFFEROR  
[state one of the following: the offeror, a partner of the offeror, an officer of the offeror] making  
the foregoing identified bid or proposal.

2. To the best of affiant's knowledge, neither affiant, nor any of the offeror's officers,  
representatives, agents, subcontractors, or employees have violated, are violating the  
prohibition against gratuities and kickbacks set forth in 2 GAR Division 4 § 11107(e). Further,  
affiant promises, on behalf of offeror, not to violate the prohibition against gratuities and  
kickbacks as set forth in 2 GAR Division 4 § 11107(e).

3. To the best of affiant's knowledge, neither affiant, nor any of the offeror's officers,  
representatives, agents, subcontractors, or employees have offered, given or agreed to give,  
any government of Guam employee or former government employee, any payment, gift,  
kickback, gratuity or offer of employment in connection with the offeror's proposal.

4. I make these statements on behalf of myself as a representative of the offeror, and on  
behalf of the offeror's officers, representatives, agents, subcontractors, and employees.

  
\_\_\_\_\_  
Signature of one of the following:

Offeror, if the offeror is an individual;  
Partner, if the offeror is a partnership;  
Officer, if the offeror is a corporation.

Subscribed and sworn to before me

this 26<sup>th</sup> day of January, 2022.

  
\_\_\_\_\_  
NOTARY PUBLIC

My commission expires Oct. 14, 2025





**AFFIDAVIT RE ETHICAL STANDARDS**

TERRITORY OF GUAM )

Tamuning ) ss.

HAGATNA, GUAM )

GUO JUN JIANG (JUN FEI) [state name of affiant signing below],  
being first duly sworn, deposes and says that:

The affiant is \_\_\_\_\_ [state one of the following: the offeror, a partner of the offeror, an officer of the offeror] making the foregoing identified bid or proposal. To the best of affiant's knowledge, neither affiant nor any officers, representatives, agents, subcontractors or employees of offeror have knowingly influenced any government of Guam employee to breach any of the ethical standards set forth in 5 GCA Chapter 5, Article 11. Further, affiant promises that neither he or she, nor any officer, representative, agent, subcontractor, or employee of offeror will knowingly influence any government of Guam employee to breach any ethical standards set forth in 5 GCA Chapter 5, Article 11. These statements are made pursuant to 2 GAR Division 4 § 11103(b).

[Signature]  
Signature of one of the following:

Offeror, if the offeror is an individual;  
Partner, if the offeror is a partnership;  
Officer, if the offeror is a corporation.

Subscribed and sworn to before me  
this 26<sup>th</sup> day of January, 2022.

[Signature]  
NOTARY PUBLIC

My commission expires Oct. 14, 2022

**STEVEN T.S.Y. YANG****NOTARY PUBLIC**

In and for the Territory of Guam, U.S.A.

My Commission Expires: OCT. 14, 2025

155 E.T. Calvo Memorial Parkway, Tamuning, Guam 96913

**AFFIDAVIT re CONTINGENT FEES**

TERRITORY OF GUAM )

*Tamuning*  
 57 HAGATNA, GUAM ) ss.  
 )

GUO JUN JIANG (JUN FEI) [state name of affiant signing below].  
 being first duly sworn, deposes and says that:

1. The name of the offering company or individual is [state name of company]  
J.F. CONSTRUCTION CORPORATION, LTD.

2. As a part of the offering company's bid or proposal, to the best of my knowledge, the offering company has not retained any person or agency on a percentage, commission, or other contingent arrangement to secure this contract. This statement is made pursuant to 2 GAR Division 4 11108(f).

3. As a part of the offering company's bid or proposal, to the best of my knowledge, the offering company has not retained a person to solicit or secure a contract with the government of Guam upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, except for retention of bona fide employees or bona fide established commercial selling agencies for the purpose of securing business. This statement is made pursuant to 2 GAR Division 4 11108(h).

4. I make these statements on behalf of myself as a representative of the offeror, and on behalf of the offeror's officers, representatives, agents, subcontractors, and employees.

  
 Signature of one of the following:


Offeror, if the offeror is an individual;  
 Partner, if the offeror is a partnership;  
 Officer, if the offeror is a corporation.

Subscribed and sworn to before me

this 26<sup>th</sup> day of January, 2022.

  
 NOTARY PUBLIC

My commission expires Oct. 14, 2025.



## FORM E

## DECLARATION RE COMPLIANCE WITH U.S. DOL WAGE DETERMINATION

Procurement No. FY2021 RFP/DOA/HRD-\_\_-\_\_ PROJECT NO. 500-5-1061-F-AGN

Name of Offeror Company: \_\_\_\_\_

J. F. CONSTRUCTION CORPORATION, LTD. hereby certifies under penalty of perjury:

- 1) That I am OFFEROR (the offeror, a partner of the offeror, an officer of the offeror) making the bid or proposal in the foregoing identified procurement;
- 2) That I have read and understand the provision of 5 GCA § 5801 and § 5802 which read:

**§ 5801. Wage Determination Established.**

In such cases where the government of Guam enters into contractual arrangement with a sole proprietorship, a partnership or a corporation ("contractor") for the provision of a services to the government of Guam, and in such cases where the contractor employs a person(s) whose purpose, in whole or in part, is the direct delivery of service contracted by the government of Guam, then the contractor shall pay such employee(s) in accordance with the Wage Determination for Guam and the Northern Mariana Islands issued and promulgated by the U.S. Department of Labor for such labor as is employed in the direct delivery of contracts deliverables to the government of Guam.

The Wage Determination most recently issued by the U.S. Department of Labor at the time a contract is awarded to a contractor by the government of Guam shall be used to determine wages, which shall be paid to employees pursuant to this Article. Should any contract contain a renewal clause, then at the time of renewal adjustments, there shall be made stipulations contained in that contract for applying the Wage Determination, as required by this Article, so that the Wage Determination promulgated by the U.S. Department of Labor on a date most recent to the renewal date shall apply.

**§5802. Benefits.**

In addition to the Wage Determination detailed in this Article, any contract to which this Article applies shall also contain provisions mandating health and similar benefits for employees covered by this Article, such benefits having minimum value as detailed in the Wage Determination issued and promulgated by the U.S. Department of Labor, and shall contain provisions guaranteeing a minimum of ten (10) paid holidays per annum per employee.

- 3) That the offeror is in full compliance with 5 GCA § 5801 and §5802, as many be applicable to be procurement herein;
- 4) That I have attached the most recent wage determination applicable to Guam issued by the U.S. Department of Labor. (INSTRUCTION – Please attach!)

**CONTRACT NO.:**

**CONTRACT**

**JF CONSTRUCTION CORP., LTD**  
Contractor

Department of Public Works

2022

Contract for: **Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex**

Project No.: **500-5-1061-F-AGN**

Amount: **\$ 628,000.00**

Place: **Hagatna, Guam**

Formal Contract  
MISCELLANEOUS INFRASTRUCTURE REPAIR AND  
MAINTENANCE AT GOVERNOR'S COMPLEX  
Project No. 500-5-1061-F-AGN

FC-1

## CONTRACT

THIS CONTRACT, made and entered by and between the Department of Public Works, Government of Guam, hereinafter called the "Government", and JF Construction Corp., Ltd, a sole proprietor / partnership / corporation of Guam, hereinafter called the "Contractor".

WITNESSETH, that whereas the Government intends to perform the "Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex, Project No. 500-5-1061-F-AGN", hereinafter called the "Project", in accordance with the drawings, specifications and other contract documents prepared by the Department of Public Works.

NOW THEREFORE, the Government and Contractor for the considerations hereinafter set forth, agree as follows:

I. THE CONTRACTOR AGREES to furnish all the necessary labor, materials, equipment, tools and services necessary to perform and complete in a workmanlike manner all the work required for the construction of the Project, in strict compliance with the contract documents herein mentioned, which are hereby made a part of the contract, including the following addenda:

Addendum No.

Dated

\_\_\_\_\_  
\_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_

(a) Contract Time: The Contractor agrees to commence work under this contract upon written notice to proceed, and to complete the project ready for use and operation within One hundred eighty (180) calendar days of the commencement of the contract time as stated in the Instructions to Bidders of the contract. Contractor hereby acknowledges that time is of the essence with respect to this contract.

(b) Subcontractors: The Contractor agrees to bind every subcontractor by the terms of the contract documents. The contract documents shall not be construed as creating any contractual relation between any subcontractor and the Government.

II. SUBJECT TO AVAILABILITY OF FUNDS, THE GOVERNMENT AGREES to pay, and the Contractor agrees to accept, in full payment for the performance of this contract, *the contract amount of Six Hundred Twenty Eight Thousand Dollars and 00/100, (\$628,000.00) plus* any and all sums to be added and/or deducted resulting from all extra and/or omitted work in connection therewith, as authorized under the terms as stated in the General Conditions of the contract, all in accordance with the terms as stated in the contract documents.

(a) Progress payments will be made as specified in the General Conditions.

III. CONTRACT DOCUMENTS: It is hereby mutually agreed that the following list of instruments, plans, specifications and documents which are attached hereto, bound herewith or incorporated herein by reference shall constitute the contract documents, all of which are made a part hereof, and collectively evidence and constitute the contract between the parties hereto, and they are as fully a part of this Agreement as if they were set out verbatim and in full herein, and are designated as follows:

- a) Invitation to Bid
- b) Instructions to Bidders
- c) Bid Form
- d) Formal Contract
- e) Special Provisions
- f) General Conditions
- g) Prevailing Wage Rates
- h) Plans (reference only)
- i) Addendum(s)

IV. LIQUIDATED DAMAGES: The Contractor further agrees to pay to the Government the

amount of one fourth of one percent of the contract value per calendar day, not as a penalty, but as a reasonable liquidated damages for breach of this contract by the Contractor by his failing, neglecting or refusing to complete the work within the time herein specified and said sums shall be paid for each consecutive calendar day thereafter that the Contractor shall be in default after the time stipulated in the contract for completing the work ready for use and/or operation.

V. **WARRANTY:** The Contractor warrants that the design and construction services shall be performed in accordance with contract requirements for a period of one year. Design and Construction works related not conforming to the Contract requirements shall be corrected at no additional cost to the Government.

VI. **COVENANT AGAINST CONTINGENT FEES.** The Contractor warrants that he has not employed any person to solicit or secure this contract upon any agreement for a commission, percentage, brokerage or contingent fee. Breach of this warranty shall give the Government the right to terminate the contract, or in its discretion, to deduct from the contract price or consideration the amount of such commission, percentage, brokerage or contingent fee. The warranty shall not apply to commission's payable by contractors upon contracts or sales secured or made through bonafide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

VII. **OTHER CONTRACTS.** The Government may award other contracts for additional work, and the Contractor shall fully cooperate with such other contractors and carefully fit his own work to that provided under other contracts as may be directed by the Contracting Officer. The Contractor shall not commit or permit any act which will interfere with the performance of work by any other contractor.

VIII. **DISPUTES.**

1. The Government and the Contractor agree to attempt resolution of all controversies which

arise under, or are by virtue of, this procurement and any resulting contract through mutual agreement. If the controversy is not resolved by mutual agreement, then the Contractor shall request the Government in writing to issue a final decision within sixty days after receipt of the written request. If the Government does not issue a written decision within sixty days after written request for a final decision, or within such longer period as may be agreed upon by the parties, then the Contractor may proceed as though the government had issued a decision adverse to the Contractor.

2. The Government shall immediately furnish a copy of the decision to the Contractor, by certified mail with a return receipt requested, or by any other method that provides evidence of receipt.

3. The Government's decision shall be final and conclusive, unless fraudulent or unless the contractor appeals the decision.

4. This subsection applies to appeals of the government's decision on a dispute. For money owed by or to the Government under this contract, the Contractor shall appeal the decision in accordance with the Government Claims Act by initially filing a claim with the Office of the Attorney General no later than eighteen months after the decision is rendered by the Government or from the date when a decision should have been rendered. For all other claims by or against the government arising under this contract, the Office of the Public auditor has jurisdiction over the appeal from the decision of the Government. Appeals to the Office of the Public Auditor must be made within sixty days of the Government's decision or from the date the decision should have been made.

5. The Contractor shall exhaust all administrative remedies before filing an action in the Superior Court of Guam in accordance with applicable laws.



6. The Contractor shall comply with the Government's decision and proceed diligently with performance of the contract pending final resolution by the Superior Court of Guam of any controversy arising under, or by virtue of, the contract, except where the Contractor claims a material breach of the contract by the Government. However, if the Government determines in writing that continuation of services under the contract is essential to the public's health or safety, then the contractor shall proceed diligently with performance of the contract notwithstanding any claim of material breach by the Government

IX. CONTRACT BINDING. It is agreed that this contract and all of the Covenants hereof shall inure to the benefit of and be binding upon the Government and the Contractor respectively and his partners, successors, assignees and legal representatives. Neither the Government nor the Contractor shall have the right to assign, transfer or sublet his interests or obligations hereunder without written consent of the other party. It is hereby mutually agreed by and between the parties hereto that no mechanic, contractor, subcontractor, material man or other person can or will contract for or in any other manner have or acquire any lien upon the building or works covered by this contract, or the land upon which the same is situated.

X. RESTRICTION. The Contractor warrants that no person in its employment who has been convicted of sex offense under the provisions of chapter 25 of Title 9 of the Guam Code Annotated, or of an offense defined in Article 2 of Chapter 28 of Title 9 of the Guam Code Annotated, or who has been convicted of an offense with the same elements as heretofore defined in any other jurisdiction, or who is listed on the Sex Offender Registry shall provide services on behalf of the Contractor while on government of Guam property, with exception of public highways. If any employee of the Contractor is providing services on government property and is convicted subsequent to an award of a contract, then the Contractor warrants that it will notify the Government of the conviction within twenty-four hours of the conviction, and will remove immediately such

convicted person from providing services on government property. If the Contractor is found to be in violation of any of the provisions of this paragraph, then the Government will give notice to the Contractor to take corrective action. The Contractor shall take corrective action within twenty-four hours of notice from the Government, and the Contractor provider shall notify the Government when action has been taken. If the Contractor fails to take corrective steps within twenty-four hours of notice from the Government, then the Government in its sole discretion may suspend temporarily any contract for services until corrective action has been taken.

XI. INDEMNITY. The Contractor agrees to save and hold harmless the Government, its officers, agents, representatives, successors and assigns and other governmental agencies from any and all suits or actions of every nature and kind, which may be brought for or on account of any injury, death, or damage arising or growing out of the acts or omissions of the Contractor, Contractor's officers, agents, servants or employees under this contract.

XII. CLAIMS AGAINST GOVERNMENT. The Contractor expressly recognizes that the Government Claims Act (Title 5 of the Guam Annotated, Chapter 6) applies with respect only to claims of money owed by or to the Contractor against the Government if the claim arises out of or in connection with this agreement. The Contractor also expressly recognizes that all other claims by the Contractor against the Government are subject to the Guam Procurement Law (Title 5 of the Guam Annotated, Chapter 5).

XIII. CONSENT TO JURISDICTION. The Contractor hereby expressly consents to the jurisdiction of and the forum of the courts of Guam with respect to any and all claims which may arise by reason of this Agreement, except as otherwise may be provided by the Guam Procurement Law. The Contractor waives any and all rights it may otherwise have to contest the same or to proceed in a different jurisdiction or forum.

XIV. MANDATORY REPRESENTATION BY CONTRACTOR REGARDING GENERAL ETHICAL STANDARDS (2 GAR Div. 4 11103 (b)). With respect to this Agreement and any other contract that the Contractor may have, or wish to enter into, with any Government of Guam agency, the Contractor represents that it has not knowingly influenced, and promises that it will not knowingly influence, any government employee to breach any of the ethical standards set forth in the Guam Procurement Law and in any of the Guam Procurement Regulations.

XV. MANDATORY REPRESENTATION BY THE CONTRACTOR REGARDING PROHIBITION AGAINST GRATUITIES AND KICKBACKS (2 GAR Div. 4 11107(e)) With respect to this Agreement and any other contract that the Contractor may have or wish to enter into with any Government of Guam agency, the Contractor represents that he has not violated, is not violating, and promises that it will not violate the prohibition against gratuities and kickbacks set forth in the Guam Procurement Regulations.

XVI. (Please Maintain) COMPLIANCE TO PUBLIC LAW 24-100, PRODUCTS MANUFACTURED FROM RECYCLED GLASS. Pursuant to 5 G.C.A. Section 5218, any individual or company submitting a response to this solicitation shall include the purchase of available recycled glass pulverized on Guam or appropriate products manufactured therefrom. The contract awarded under this solicitation shall determine the suitable percentage of recycled glass to be used in the project and, as a condition of the award of the contract, shall require the Contractor to identify and certify in writing the percentage of recycled glass contained in the material offered. The acceptable percentage of recycled glass has been determined to be 0% for this project.



IN WITNESS WHEREOF the parties have entered into this Contract on the dates indicated by their respective names, Which shall only become effective on the date it is signed by the Governor of Guam.

CONTRACTOR

GUO JUN JIANG

President

JF Construction Corp., Ltd.

Date: 4.18.2022

GOVERNMENT

VINCENT P. ARRIOLA

Director

Department of Public Works

Date: 8-12-22

CERTIFIED FUNDS AVAILABLE:

11 AUG 2022

DPW Certifying Officer

Allotment No.: 5101H171000IB110-230 - \$537,375.09  
5101H201000IB101-230 - \$90,624.91  
Amount: ✓ \$628,000.00

APPROVED AS TO LEGALITY AND  
FORMS

BBMR's APPROVED:

LESTER L. CARLSON, JR.

Director

Bureau of Budget and Management Research

LEEVIN T. CAMACHO

Attorney General

Date: \_\_\_\_\_

Date: AUG 16 2022

**CLEARED PER  
BBMR'S REVIEW**

APPROVED:

LOURDES A. LEON GUERRERO

Governor of Guam

Date: \_\_\_\_\_

**RECEIVED**

**AUG 15 2022**

**Bureau of Budget and  
Management Research**

BMK'S REVIEW  
CLEARED PER

10/12/2011

**PERFORMANCE AND PAYMENT BONDS**

KNOW ALL MEN BY THESE PRESENTS that JF CONSTRUCTION CORPORATION, LTD.

(Name of Contractor)

Hereinafter called the Contractor and DB INSURANCE CO., LTD.

(Name of Surety)

a corporation duly organized under the laws of the State of SOUTH KOREA and authorized to transact business in Guam, as Surety, are held and firmly bound unto the Government of Guam, as obligee, hereinafter called the Government for use and benefit of claimants as herein below defined, in the amount of SIX HUNDRED TWENTY-EIGHT THOUSAND & 00/100 US Dollars (\$628,000.00) for the payment whereof the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Contractor has by written Agreement dated \_\_\_\_\_, 2021 entered into a Contract with the Government for the "Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex, Project No. 500-5-1061-F-AGN" in accordance with Drawings and Specifications prepared by the Department of Public Works, which Contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor shall promptly and faithfully perform said Contract, and shall promptly make payment to all claimants as hereinafter defined for all labor and material used or reasonably required for use in the performance of the Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect, subject, however, to the following conditions:

- A. The Surety hereby waives notice of any alteration or extension of the time made by the Government provided the same is within the scope of the Contract.
- B. Whenever Contractor shall be and is declared in default by the Government to be in default under the Contract, the Government having performed territorial obligations thereunder, the Surety may promptly remedy the default or shall promptly:
  1. Complete the Contract in accordance with its terms and conditions; or
  2. Obtain a bid or bids for completing the Contract in accordance with its terms and

Performance and Payment Bond  
MISCELLANEOUS INFRASTRUCTURE REPAIR AND  
MAINTENANCE AT THE GOVERNOR'S COMPLEX  
Project No. 500-5-1061-F-AGN

PB-1

RECEIVED  
H. C. ...  
7/29/22

conditions, and upon determination by the Government and the Surety of the lowest responsive, responsible bidder, arrange for a Contract between such bidder and the Government, and make available as work progresses (even though there should be a default or a succession of defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less than balance of the Contract price, but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the Contract price", as used in this paragraph shall mean the total amount payable by the Government to Contractor under the Contract and any amendments thereto, less the amount properly paid by the Government to Contractor. No right of action shall accrue on this bond to or for the use of any person or corporation other than the Government or successors of the Government.

- C. A claimant is defined as one having a direct contract with the Contractor or with a subcontractor of the Contractor for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.
- D. The above-named Contractor and Surety hereby jointly and severally agree with the Government that every claimant as herein defined, who has not been paid in full before the expiration of a period of forty five (45) days after the date on which the last of such claimant's work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond for use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. The Government shall not be liable for the payment of any costs or expenses of any such suit.
- E. No suit or action shall be commenced hereunder by any claimant:
  - 1. Unless claimant, other than one having a direct contract with the Contractor, shall have given written notice to any two of the following:

The Contractor, the Government, or the Surety above named, within forty five (45) days after such claimant did or performed the last of the work or labor, or furnished




the last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom the work or labor was done or performed. Such notice shall be personally served by mailing the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the Contractor at any place the principal maintains an office or conducts its business.

2. After the expiration of one (1) year following the date on which the last of the labor was performed or material was supplied by the party bringing suit.
  3. Other than in a court of competent jurisdiction in and for the Territory of Guam.
- F. The amount of the payment bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against this bond.


SIGNED AND SEALED THIS 29TH day of JULY, 2022, XXX

IN THE PRESENCE OF:

(Note: If the Principals are Partners, each must execute the Bond)

  
Lar-Lyn R. Mangune  
(WITNESS)


Bonding Clerk  
(TITLE)

  
JEONG NAM KIM  
(MAJOR OFFICER OF SURETY)

PRESIDENT & CEO  
(TITLE)


JF CONSTRUCTION CORPORATION, LTD.  
(CONTRACTOR) (SEAL)

  
IT'S AUTHORIZED REPRESENTATIVE

  
CHANG SOO LEE  
(MAJOR OFFICER OF SURETY)

EXECUTIVE VICE PRESIDENT  
(TITLE)

MOYLAN'S INSURANCE UND., INC.  
(RESIDENT GENERAL AGENT)

  
CAROLINA G. SERAFICA  
SURETY DIVISION MANAGER

**GOVERNMENT OF GUAM**  
**DEPARTMENT OF REVENUE AND TAXATION**  
**OFFICE OF THE BANKING AND INSURANCE COMMISSIONER**  
**CERTIFICATE OF AUTHORITY**

RENEWAL      COA218

*Know All Men By These Presents That:*

**Name**      **DB INSURANCE CO., LTD.**

**Address**      891-10, DAECHEI-DONG,  
SEOUL, KOREA, KO

KANGNAM-GU

**Classes of Insurance  
Authorized**

Fidelity & Surety  
Fire  
Marine  
Motor Vehicle  
Prop. Damage & Liability

Workmens Comp  
Reinsurance P & C

*Having complied with the Insurance Law of Guam, is hereby authorized to transact as an insurer, the above named  
Classes of Insurance in Guam from the      1st      day of      July, 2022      to the      1st      day of      July, 2023  
unless authority is revoked for failure to comply with the law.*

**General Agent(s):**

MOYLAN'S INSURANCE UNDERWRITERS INC

*In Witness Whereof, I have hereunto subscribed my  
name officially and have hereon impressed my Seal of  
Office at the City of Hagatña, Guam on this  
1st day of      July, 2022*

  
**DOMICHELLE B. SANTOS**  
Banking & Insurance Commissioner



공증인가 동방종합법무법인

Registered No. 2022 - 178

# NOTARIAL CERTIFICATE

DONG BANG LAW & NOTARY OFFICE INC.  
187, Toegye-ro, Jung-gu, Seoul, Korea



동부 2022 년 제 178 호

Registered No. 2022 — 178

인 증

NOTARIAL CERTIFICATE

위

위임장

에

Chang Soo Lee  
Seok Ki Son

기재된

이 창 수  
손 석 기

은

personally appeared before  
me and admitted his(her)  
subscription to the attached

본 공증인의 면전에서 위 사서증서에  
자기가 기명날인 한 것임을 자인하였다.

POWER OF ATTORNEY

2022년 1월 19일

This is hereby attested on  
this 19th day of Jan.

이 사무소에서 위 인증한다.

2022 at this office.



서울중앙지방법검찰청소속

BELONG TO SEOUL CENTRAL DISTRICT PROSECUTORS' OFFICE

공증인가 동방종합법무법인

DONG BANG LAW & NOTARY OFFICE INC.

서울특별시 중구 퇴계로 187, 3층

3F.187, Toegye-ro, Jung-gu, Seoul, Korea

(필동1가, 국제빌딩)

공증담당

변호사

2021. 01. 19

Lee Sik Chai

Attorney at law(Rep.) Chai, Lee Sik

This office has been authorized by the Minister of Justice,  
the Republic of Korea, to act as Notary Public since  
Apr. 26. 1984.under Law No.5

DB Financial Center, 432, Teheran-ro, Gangnam-gu, Seoul, Korea, 06194

Global Operations Part / Fax: 82-505-181-1023 / Tel: 82-2-3011-5825 / [www.idbins.com](http://www.idbins.com)

## **POWER OF ATTORNEY**

### **KNOW ALL MEN BY THESE PRESENTS:**

That I, Jeong Nam Kim, President & CEO of DB Insurance Co., Ltd., a corporation duly organized and existing under and by virtue of the laws of the Republic of Korea, having its principal office at the address of DB Financial Center, 432, Teheran-ro, Gangnam-Gu, Seoul, the Republic of Korea, does hereby nominate, constitute and appoint Yon Jo Choi, Branch Manager of the Company's Guam Branch at 233 Julale Center, 424 West O'Brien Drive, Hagatna, Guam 96910, my true and lawful attorney-in-fact to make, execute, seal and deliver any and all bonds, undertakings, contracts and other writings of suretyship for the Company and in my behalf.

IN WITNESS WHEREOF, DB Insurance Co., Ltd. has caused these presents to be signed by me and the Corporate Secretary, and to be affixed of its corporate seal thereunto on this 1st day of December, 2021.

DB INSURANCE CO., LTD.



Jeong Nam Kim, President & CEO



Seok Ki Son, Secretary



공증인가 동방종합법무법인

Registered No. 2022-177

# NOTARIAL CERTIFICATE

DONG BANG LAW & NOTARY OFFICE INC.  
187, Toegye-ro, Jung-gu, Seoul, Korea



등부 2022 년 제 177 호

Registered No. 2022 — 177

인 증

NOTARIAL CERTIFICATE

위

위임장

에

Chang Soo Lee  
Seok Ki Son

기재된

이 창 수  
손 석 기

은

personally appeared before  
me and admitted his(her)

본 공증인의 면전에서 위 사서증서에  
자기가 기명날인 한 것임을 자인하였다.

subscription to the attached


POWER OF ATTORNEY

2022년 1월 19일

This is hereby attested on  
this 19th day of Jan.

이 사무소에서 위 인증한다.

2022 at this office.



서울중앙지방법청청소속

BELONG TO SEOUL CENTRAL DISTRICT PROSECUTORS' OFFICE

공증인가 동방종합법무법인

DONG BANG LAW & NOTARY OFFICE INC.

서울특별시 중구 외제로 187, 3층

3F.187, Toegye-ro, Jung-gu, Seoul, Korea

(필동1가, 국제빌딩)

공증담당

변호사

24

01

14



Lee Sik Chan

Attorney at law(Rep.) Chal. Lee Sik

This office has been authorized by the Minister of Justice,  
the Republic of Korea, to act as Notary Public since  
Apr. 26. 1984.under Law No.5



2023

# CONTRACTOR'S LICENSE

LOU LEON GUERRERO  
Governor of Guam

JOSH TENORIO  
Lt. Governor of Guam

Pursuant to the provisions of Chapter VII Title XI of the Government of Guam and the Rules and Regulations of the Contractors License Board, the Executive Director of Contractors hereby issues this license to:

**JF Construction Corp., Ltd.**

To engage in the business or act in the capacity  
of a contractor in the following classifications

**A & B**

This license is the property of the Executive Director of Contractors, not transferable, and shall be returned to the Executive Director upon demand when suspended, revoked, or invalidated for any reason. It becomes void if not renewed on or before the expiration date.

Signature of RME  
RME #

Signature of LICENSEE  
License # CLB13-0949

**GRT # 201201856**

**Certificate # C-0522-0087**

**Issued: May 19, 2022**

**Expires: June 30, 2023**

  
**JAMES M. CASALLO**  
CLB BOARD CHAIRMAN



  
**CIRIACO "Chuck" C. SANCHEZ, Jr.**  
EXECUTIVE DIRECTOR

## SPECIAL PROVISIONS

1. General Intention.

It is the declared intention and meaning to provide and secure the Renovation and construction for **"Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex", Project No. 500-5-1061-F-AGN**

2. Contractor.

The Contractor and each and every subcontractor shall read the entire Bid Documents and by the act of submitting a bid, shall be deemed to have accepted all conditions contained therein.

3. Standards.

The standards referenced in this specification (including addenda, amendments and errata listed) shall govern in all cases where the references thereto are made. In case of difference between the referenced standards and its accompanying drawings, accompanying drawings shall govern to the extent of such difference, otherwise the referenced standards shall apply. Extra care shall be exercised to refer in requests for quotations in orders and in subcontracts to all modifications thereof.

4. Time for Completion.

It is hereby understood and mutually agreed, by and between the Contractor and the Government of Guam, that the date of beginning, rate of progress and the time for completion of the work to be done hereunder are essential conditions of this contract; and it is further mutually understood and agreed that the work embraced in this contract shall be commenced on a date to be specified in the Notice to Proceed (NTP) and shall be completed within **One hundred eighty (180) calendar days** for construction, complete and ready for use.

5. Liquidated Damages.

It is hereby understood and mutually agreed, by and between the Contractor and the Government of Guam, that liquidated damages shall be assessed for each calendar day the work remains incomplete.

If the said contractor shall neglect, fail or refuse to complete the work within the time herein specified, the Contractor does hereby agree, as a part consideration for the

awarding of this contract, to pay to the Government of Guam the amount *of one-fourth of one percent of the contract value per calendar day* not as a penalty but as liquidated damages for such breach of contract as hereinafter set forth, for each and every calendar day that the Contractor shall be in default the time stipulated in the contract for completing the work.

The said amount is fixed and agreed upon by and between the Contractor and the Government of Guam because of the impracticability and extreme difficulty of fixing and ascertaining the actual damages the Government of Guam would in such event sustain, and said amounts shall be retained from time to time by the Government of Guam from current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this contract and of the specifications wherein a definite and certain length of time is fixed for the performance of any act whatsoever; and where under the contract an additional time is allowed for the completion of any work, the new time limit fixed by such extension shall be of the essence of this contract. Provided, that the Contractor shall not be charged with liquidated damages of any excess cost when the delay in completion of the work is due

- a) to any preference, priority or allocation order duly issued by the Government of Guam.
- b) to unforeseeable causes beyond the control and without the fault or negligence of the Contractor, including but not restricted to acts of God or the public enemy, acts of the Government of Guam, acts or another Contractor in the performance of a contract with the Government of Guam, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather; and
- c) to any delays of Subcontractors or suppliers occasioned by any of the causes specified in subsections (a) and (b) of this article.

Provided further that the Contractor shall, within seven (7) calendar days from the beginning of delay, notify the Contracting Officer in writing of the causes of the delay who will ascertain the facts and extent of the delay and notify the Contractor within reasonable time of his decision in the matter.

Contractor must note that Guam by nature has frequent rainfall causing suspension of work. Said suspensions shall not qualify for time extensions unless the weather is unusually severe.

## **GENERAL CONDITIONS**

### **Table of Contents**

<b>CHAPTER</b>		<b>PAGE</b>
<b>I.</b>	<b>DEFINITIONS</b>	
1.	Owner	GC-1
2.	Contracting Officer	GC-1
3.	Contractor	GC-1
4.	Notice	GC-1
5.	Forms Enclosed	GC-1
<b>II.</b>	<b>CONSTRUCTION CONTRACT</b>	
1.	Contract Documents	GC-2
2.	Drawings (For reference only)	GC-2
3.	Detail Drawing and Instruction	GC-3
4.	Shop Drawing	GC-4
5.	Specifications and Drawing	GC-5
6.	Special Requirements	GC-5
7.	Explanation to Bidders	GC-5
<b>III.</b>	<b>BIDS, BIDDER RESPONSIBILITIES</b>	
1.	Conditions at Site or Building	GC-6
2.	Submissions of Bids	GC-6
3.	Bid Guarantee	GC-6
4.	Withdrawal of Bids	GC-7
5.	Publicity of Bids	GC-7
6.	Receipt and Opening of Bids	GC-7
7.	Rejection of Bids	GC-8
8.	Award of Contract	GC-8
9.	Performance and Payment Bond	GC-8
10.	Cancellation of Award	GC-8

## **GENERAL CONDITIONS**

### **Table of Contents**

<b>CHAPTER</b>	<b>PAGE</b>
<b>IV. DUTIES OF CONTRACTING OFFICER AND CONTRACTOR SAFETY MEASURES</b>	
1. Authority of Contracting Officer	GC-8
2. Contractor's Obligation	GC-9
3. Superintendence by Contractor	GC-9
4. Subcontracts	GC-9
5. Subletting	GC-10
6. Assignments	GC-10
7. Equal Opportunity	GC-11
8. Hiring of Apprentices	GC-11
9. Minimum Wage Rate	GC-11
10. Laws, Permits and Regulations	GC-12
11. Contractor's and Subcontractor's Insurance	GC-12
12. Supplemental to Contractor's and Subcontractor's Insurance (N/A)	GC-13
13. Accident Prevention	GC-14
14. Protection of Work and Property	GC-14
15. Responsibility of Contractor to Act in Emergency	GC-14
16. Mutual Responsibility of Contractors	GC-14
17. Use of Premises and Removal of Debris	GC-15
18. Obstruction	GC-15
19. Site of Contractor's Operations	GC-16
20. Barricades	GC-16
21. Electrical Energy	GC-16
22. Water	GC-16
23. Signs	GC-16

## **GENERAL CONDITIONS**

### **Table of Contents**

<b>CHAPTER</b>	<b>PAGE</b>
<b>V. QUALITY OF WORK</b>	
1. Engineering and Layout	GC-16
2. Shop Drawings, Materials and Workmanship	GC-17
3. Standard	GC-18
4. Samples	GC-18
5. Laboratory Tests	GC-19
6. Methods	GC-20
7. Labor and Materials	GC-20
8. Guarantee of Work	GC-20
9. Defective Work	GC-21
<b>VI. INSPECTION OF WORK</b>	
1. Access to the Work	GC-22
2. Inspectors	GC-22
3. As-Built Drawings	GC-22
4. Inspection	GC-22
5. Final Inspection	GC-23
<b>VII. TIME FOR PERFORMANCE</b>	
1. Prosecution of the Work	GC-24
2. Suspension of Work	GC-24
3. Termination for Convenience	GC-25
4. Compensation	GC-26
5. Climatic Conditions	GC-27
6. Progress Report	GC-28
7. Owner's Right to Stop Work or Terminate Contract, Delays, Damages	GC-28
8. Remedies	GC-30

## **GENERAL CONDITIONS**

### **Table of Contents**

<b>CHAPTER</b>		<b>PAGE</b>
<b>VIII. CLAIMS, PAYMENTS</b>		
1.	Contractor's Title to Materials	GC-30
2.	Claims	GC-30
3.	Claims Based on the Director of Public Works Or the Head of a Purchasing Agency's Actions or Omission	GC-31
4.	Waiver of Mechanics Liens	GC-32
5.	Schedule of Values	GC-32
6.	Taxes	GC-33
7.	Materials, Services and Facilities	GC-33
8.	Patents	GC-33
9.	Payment by Contractor	GC-33
10.	Extras	GC-34
11.	Changes in Work	GC-34
12.	Price Adjustments	GC-35
13.	Payment to Contractor	GC-36
<b>IX. MISCELLANEOUS</b>		
1.	Prohibited Interests	GC-38
2.	Mandatory Disputes Clause	GC-38

## **GENERAL CONDITIONS**

### **I. DEFINITIONS**

#### **1. Owner**

The term "Owner" as used herein means the Government of Guam, Hagatna Guam, and shall include the Governor of Guam, and/or his authorized representatives.

#### **2. Contracting Officer**

The term "Contracting Officer" as used herein means the Director of Public Works of the Government of Guam and shall include his authorized representatives.

#### **3. Contractor**

The term "Contractor" as used herein means the party or parties who or which shall have duly entered into a contract with the Government of Guam to perform the work herein contemplated or his or their authorized assignee.

#### **4. Notice**

The term "Notice" as used herein shall mean and include all written notice demands, instructions, claims, approvals and disapprovals required to obtain compliance with contract requirements. Any written notice by either party to the contract shall be sufficiently given if delivered to or at the last known business address of the person, firm, or corporation constituting the other party to the contract, or to his, their, or its duly authorized agent, representative, or officers, or when enclosed in a postage prepaid envelop addressed to such last known business address and deposited in a United States mail box. The Contractor must provide and maintain a post office address within the Territory of Guam and file the same with the Contracting Officer.

#### **5. Forms Enclosed**

The copies of the form of agreement, form of bid bond, form of performance and of payment bond enclosed herewith are incorporated in these General Conditions by reference and are made a part hereof to the same extent as though fully set forth herein.



## **II. CONSTRUCTION CONTRACT**

### **1. Contract Documents**

- (a) The contract documents consist of the Agreement, the drawings, and specifications, including all addenda and alterations made in the documents prior to their execution.
- (b) The contract documents shall be signed by the Owner and Contractor in as many original counterparts as may be mutually agreed.
- (c) Anything called for by one of the contract documents and not called for by the others shall be of like effect as if required or called for by all. In case of discrepancies between the contract documents, the specifications shall take precedence over the drawings, and the agreement shall take precedence over the drawings and specifications. Any discrepancies between the contract's documents shall be called to the attention of the Contracting Officer before proceeding with work affected thereby.
- (d) It will be conclusively presumed that the Contractor has read, examined and agreed to each and every term, conditions, provisions, covenant or agreement in the drawings, specifications, proposals, contract, and bond related to the work to be carried on, said documents being on file in the Contracts Administration Section office, Department of Public Works, Tumon, Guam.

### **2. Drawings**

- (a) The general character and scope of the work are illustrated by the drawings. Any additional detail drawings and other information deemed necessary by the Contracting Officer will be furnished to the Contractor when and as required.
- (b) In case of differences between small scale and large-scale drawings, the large-scale drawings shall govern. Figured dimensions on the drawings shall be considered primary compared with measurements obtained through scaling of drawings. The Contractor shall verify all dimensions, and if any be lacking, he shall call the attention thereto and be governed by the decision of the Contracting Officer.
- (c) Where on any of the drawings a portion of the work is drawn out and the remainder is indicated in outline, the parts drawn out shall apply also to all other like portions of the work.
- (d) Where the word "similar" occurs on the drawings, it shall be interpreted in its general sense and not as meaning identical.

- (e) The approval of shop and setting drawings will be general and, except as otherwise provided in paragraph, shall not be construed (1) as permitting any departure from the contract requirements, (2) as relieving the Contractor of the responsibility for any error in details, dimensions and otherwise that may exist; (3) as approving departures from additional details or instructions previously furnished by the Contracting Officer.

### **3. Detail Drawings and Instructions**

- (a) The Contractor will be furnished additional instructions and detail drawings as may be necessary to carry out the work included in the contract. The additional drawings and instructions thus supplied to the Contractor shall be consistent with the contract documents and true developments thereof, and shall be so prepared that they can be reasonably interpreted as a part thereof. The Contractor shall carry out the work in accordance with the additional detail drawings and instructions.
- (b) The Contracting Officer, at any time, without notice to the sureties may, by written order designated or indicated to be a change order, make any change in the work within the general scope of the contract, including but not limited to changes:
  - (1) In the specifications (including drawings);
  - (2) In the method or manner of performance of the work;
  - (3) In the Government-furnished facilities, equipment, materials, services for site; or
  - (4) Directing acceleration in the performance of the work.
- (c) Any other written order or an oral order (which terms as used in this paragraph (b) shall include direction, instructions, interpretations or determination from the Contracting Officer) which causes any such change, shall be treated as a change order under this clause, provided that the Contractor gives the Contracting Officer written notice stating the date, circumstances and source of the order and that the Contractor regards the order as a change order.
- (d) Except as herein provided, no order, statement, or conduct of the Contracting Officer shall be treated as a change order under this clause or entitle the Contractor to an equitable adjustment hereunder.
- (e) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for the performance of any part of the work under this contract, whether or not changed by any order, an equitable adjustment shall be made and the contract modified in writing

accordingly, provided, however, that except for claims based on defective specifications no claim for any change under (b) above shall be allowed for any costs incurred more than 20 calendar days before the Contractor gives written notice as therein required. And provided further, that in the case of defective specifications for which the Owner is responsible, the equitable adjustment shall include any increased cost reasonably incurred by the Contractor in attempting to comply with such defective specifications.

- (f) If the Contractor intends to assert a claim for an equitable adjustment under this clause, he must, within 30 calendar days after receipt of a written change order under (a) above or the furnishing of a written notice under (b) above, submit to the Contracting Officer a written statement setting forth the general nature and monetary extent of such claim, unless this period is extended by the Owner. The statement of claim hereunder may be included in the notice under (b) above.
- (g) No claim by the Contractor for an equitable adjustment hereunder shall be allowed if asserted after final payment under this contract.

#### **4. Shop Drawings**

- (a) The Contractor shall submit for the approval of the Contracting Officer, shop and setting drawings and schedules required by the specifications or that may be requested by the Contracting Officer and no work shall be fabricated by the Contractor, save at his own risk, until such approval has been given.
- (b) Drawings and schedules shall be submitted in quadruplicate (unless otherwise specified) accompanied by letter of transmittal which shall give a list of the numbers and dates of the drawings submitted. Drawings shall be complete in every respect and bound insets.
- (c) The Contractor shall submit all drawings and schedules sufficiently in advance of construction requirements to allow ample time for checking, correcting, resubmitting and rechecking.
- (d) The drawings submitted shall be marked with the name of the project, numbered consecutively and bear the stamp of approval of the Contractor as evidence that the drawings have been checked by the Contractor. Any drawings submitted without this stamp of approval will not be considered and will be returned to the Contractor for resubmission. If the shop drawings show variations from the requirements of the contract because of standard shop practice or other reasons, the Contractor shall make specific mention of such variation in his letter of transmittal so that if any variations are acceptable, suitable action may be taken for proper adjustment; otherwise, the Contractor will not be relieved of the responsibility for executing the work in accordance with the contract even though such shop drawings have been

approved.

- (e) If a drawing as submitted indicates a departure from the contract requirements which the Contracting Officer finds to be in the interest of the Owner and to be so minor as not to involve a change in the contract price or time for performance, he may approve the drawing.

## **5. Specifications and Drawings**

- (a) The Contractor shall keep on the work site a copy of the drawings and specifications including all authorized change orders, and shall at all times give the Owner, Contracting Officer and their representatives access thereto.
- (b) All drawings and specifications and copies thereof furnished by the Contracting Officer are his property and shall not be used on other projects without his consent. Upon completion of this project all copies of the drawings and specifications except the signed contract sets are to be returned to the Contracting Officer upon his request.

## **6. Special Requirements**

- (a) Where special requirements, provisions or specifications or detailed specifications are attached hereto or are included in the proposal they shall be considered a part of these general conditions or specifications or detailed specifications as fully as if contained herein. Should any special provisions be in conflict with these general conditions or specifications or detailed specifications, said special requirements, provisions or detailed specifications shall govern.
- (b) Person in charge of electrical wiring and installations shall be a licensed Master Electrician and/or Registered Professional Electrical Engineer in Guam.

## **7. Explanation to Bidders**

No oral explanation in regard to the meaning of the drawings and specifications will be made and no oral instructions will be given before the award of the contract. Discrepancies, omissions, or doubts as to the meaning of drawings and specifications should be communicated in writing to the Contracting Officer for interpretation. Bidders should act promptly and allow sufficient time for a reply to reach them. Every interpretation made to a bidder will be in the form of an addendum to the contract documents which, if issued, will be sent as promptly as practicable to all persons to whom the drawings and specifications have been issued. All such addenda shall become part of the contract documents.

### **III. BIDS, BIDDER RESPONSIBILITIES**

#### **1. Conditions at Site or Building**

- (a) Bidders should visit the site and shall be responsible for having ascertained pertinent conditions such as location, accessibility, and general character of the site or building, the character and extent of existing work within or adjacent to the site, and any other work being performed thereon at the time of the submission of his bid. No extra compensation will be made by reason of any misunderstanding or error as regards to the site, the conditions thereof, accessibility or the amount of kind of work to be performed.

#### **2. Submission of Bids**

- (a) The bidder is required to bid on all items called for in the Bid Form.
- (b) Bids shall be submitted on the forms furnished or copies thereof, and shall be signed in ink. Erasures or other changes in a bid must be explained or noted over the signature of the bidder. Bids containing any conditions, omissions, unexplained erasures or alterations or items not called for in the proposal or irregularities of any kind may be rejected by the Owner as being incomplete.
- (c) Each bid must give the full business address of the bidder and be signed by him with his usual signature. Bids by partnerships must furnish the full names of all partners and must be signed in the name of the partnership by one of the members of the partnership or by an authorized representative followed by the signature and designation of the person signing. Bids by corporations must be signed with the legal name of the corporation, followed by the name of the State of incorporation and by the signature and designation of the president, secretary, or other person authorized to bind it in the matter. The name of each person signing shall also be typed or printed below the signature. A bid by a person who affixes to his signature the word "president", (agent or other designation, without disclosing his principal), may be held to the bid of the individual signing. When requested by the Owner, satisfactory evidence of the authority of the officer signing in behalf of the corporation shall be furnished.

#### **3. Bid Guarantee**

Bids shall be accompanied by a bid guarantee of not less than fifteen percent (15%) of the total bid amount for which an award can be made. Bid guarantee may be bid bond (form enclosed), certified check or cashier's check. Bid bond shall be signed by the bidder, two major officers of the Surety and Resident General Agent, if the Surety is a foreign or alien surety and shall be accompanied with copies of current Certificate of Authority to do business on Guam issued by the Department of Revenue and Taxation, Power of Attorney issued by the Surety to the Resident

General Agent and Power of Attorney issued by two major officers of the Surety to whoever is signing on their behalf. Certified check or cashier's check must be issued by a banking institution licensed to do business on Guam and shall be made payable to the Treasurer of Guam. Such bid bond or check shall be submitted with the understanding that it shall guarantee that the bidder will not withdraw his bid for a period of sixty (60) calendar days after the scheduled closing time for the receipt of bids; that if his bid is accepted, he will enter into a formal contract with the Owner in accordance with the form of agreement included as a part of the contract documents, and that the required performance and payment bond will be given; and that in the event of the withdrawal of said bid within said period, or the failure to enter into said contract and give said bond within fifteen (15) working days after he has received notice of the acceptance of his bid, the bidder shall be liable to the Owner for the full amount of the bid guarantee as representing the damage to the Owner on account of the default of the bidder in any particular hereof. The bid guarantee shall be returned to all except the three lowest bidders within three days after the formal opening of bids. The bid guarantee of the second and/or third low bidder shall be returned thirty (30) calendar days after the bid opening date upon request, provided that he has not been notified by the Owner of the acceptance of his bid prior to the date of such request. The bid guarantee of the lowest qualified bidder shall be returned within forty-eight (48) hours after the Owner and the qualified bidder have executed the contract.

**4. Withdrawal of Bids**

Bids may be withdrawn on written or telegraphic request received from bidders prior to the time fixed for opening. Negligence on the part of the bidder in preparing the bid confers no right to the withdrawal of the bid after it has been opened.

**5. Publicity of Bids**

At the time fixed for the opening of bids, the contents of the bids will be made public for the information of bidders and others properly interested who may be present either in person or by representation.

**6. Receipt and Opening of Bids**

- (a) Bids will be opened publicly at the time and place stated in the invitation for bids. The officer whose duty it is to open them will decide when the specified time has arrived and bids received thereafter will not be considered. No responsibility will be attached to any officer for the premature opening of a bid not properly addressed and identified.
- (b) Telegraphic bids will not be considered, but modifications by telegraph of bids already submitted will be considered if received prior to time set for opening.

**7. Rejection of Bids**

The Owner reserves the right to reject any and all bids when such rejection is in the interest of the Owner and to reject the bid of a bidder who is not in a position to perform the contract.

**8. Award of Contract**

- (a) The contract will be awarded as soon as possible to the lowest responsive and responsible bidder, provided it is in the interest of the Owner to accept his bid.
- (b) The Owner reserves the right to waive any informality in bids received when such waiver is in the interest of the Owner. The Owner also reserves the right to accept any item in the bid and to reject any item in the bid unless otherwise specified by the Owner.

**9. Performance and Payment Bond**

The successful bidder must deliver to the Owner an executed performance and payment bond (forms enclosed) in an amount at least equal to one hundred percent (100%) of the accepted bid as security for the faithful performance of the contract and security for the payment of all persons performing labor and furnishing materials in connection with this contract. The sureties of all bonds shall be such surety company or companies as are approved by the Owner and as are authorized to transact business in Guam. The bonds must be approved by the Owner prior to execution of the formal contract.

**10. Cancellation of Award**

The Owner reserves the right to cancel the award of any contract at any time before the execution of same.

**IV. DUTIES OF CONTRACTING OFFICER AND CONTRACTOR SAFETY MEASURES**

**1. Authority of Contracting Officer**

The Contracting Officer shall give all orders and directions contemplated under this contract and specifications relative to the execution of the work. The Contracting Officer shall determine the amount, quality, acceptability, and fitness of the several kinds of work and materials which are to be paid or under this contract and shall decide all questions which may arise in relation to paid work and the construction thereof. The Contracting Officer's estimates and decisions shall be final and

conclusive, except as herein otherwise expressly provided. In case any question shall arise between the parties hereto relative to said contract or specifications, the determination or decision of the Contracting Officer shall be a condition precedent to the right of the Contractor to receive any money or payment for work under this contract affected in any manner or to any extent by such question.

The Contracting Officer shall decide the meaning and intent of any portion of the specifications and of any plans or drawings where the same may be found obscure or be in dispute.

Any difference or conflicts in regard to their work which may arise between the Contractor under this contract and other Contractors performing work for the Owner shall be adjusted and determined by the Contracting Officer.

## **2. Contractor's Obligations**

The Contractor shall, in good workmanlike manner, do and perform all work and furnish all supplies and materials, machinery, equipment, facilities and means, except as herein otherwise expressly specified, necessary or proper to perform and complete all the work required by this contract within the time herein specified in accordance with the plans and drawings of the work covered by this contract and any and all supplemental plans and drawings, and in accordance with the directions of the Contracting Officer as given from time to time during the progress of the work. He alone shall be responsible for the safety, efficiency and adequacy of his plant, appliances and methods, and for any damage which may result from their failure or their improper construction, maintenance or operations. The Contractor shall observe, comply with and be subject to all terms, conditions, requirements, and limitations of the contract and specifications and shall do carry on and complete the entire work to the satisfaction of the Contracting Officer and the Owner.

## **3. Superintendence by Contractor**

The Contractor shall give his personal superintendence to the work or have a competent foreman or superintendent, satisfactory to the Contracting Officer, on the work at all times during progress with authority to act for him.

## **4. Subcontracts**

- (a) Nothing contained in the specifications or drawings shall be construed as creating any contractual relationship between any subcontractor and the Owner. The diffusion or sections of the specifications are not intended to control the Contractor in dividing the work among subcontractors or to limit the work performed by any trade.
- (b) The Contractor shall be as fully responsible to the Owner for the acts and omissions of subcontractors and of persons employed by them, as he is for



the acts and omissions of persons directly employed by him.

- (c) The Contractor shall be responsible for the coordination of the trades, subcontractors, and material men engaged in his work.
- (d) The Contractor shall, without additional expense to the Owner, utilize the services of specialty subcontractors on those parts of the work which are specified to be performed by specialty subcontractors.
- (e) The Owner will not undertake to settle any differences between the Contractor and his subcontractors or between subcontractors.
- (f) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work including waiver of mechanics liens to bind subcontractors by the terms of the General Conditions and other contract documents insofar as applicable to the work of subcontractors and to give the Owner any exercise over the Contractor under any provisions of the contract documents.

## **5. Subletting**

Subletting part of the work is permitted. However, bidder must note that subletting in excess of the following is not allowed:

- (a) Where the subletting is for both labor and material, total cost of sublet work shall not exceed 49% of the contract amount.
- (b) Where subletting is for labor only, sublet work cost shall not exceed 20% of the total contract amount. Information concerning subcontracts must form a part of the bid documents and shall be submitted on standard "Subcontract" information form.

## **6. Assignments**

The Contractor shall not assign the whole or any part of this contract or any monies due or to become due hereunder without the written consent of the Owner and of all the sureties executing any bonds on behalf of the Contractor in connection with said contract. In case the Contractor assigns the whole or any part of said contract or assigns all or any part of any monies due or to become due under said contract, the instrument of assignment shall contain a clause substantially to the effect that it is agreed that the right of the assignee in and to any monies due or to become due the Contractor or otherwise shall be subject to all of the terms and conditions of said contract or supplemental thereto, the rights and remedies of the Owner there under or arising by operation of the law and to the liens of all persons, firms, and corporations for services rendered or materials supplied in connection with the performance of

said contract.

**7. Equal Opportunity**

(a) The Contractor will not discriminate against any employee or applicant for employment because of race, religion, sex, color, age, economic status, or national origin. The Contractor will take affirmative action to insure that qualified applicants are employed and that employees are treated during employment without regard to their race, religion, sex, color, age, economic status, or national origin. Such action shall include, but not be limited to, the following: Employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoffs or termination, rates of pay or other forms of compensation, and selection for training including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the Contracting Officer setting forth the provisions of this nondiscrimination clause.

(b) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor; state that all qualified applicants will receive consideration for employment without regard to race, religion, sex, color, age, economic status, or national origin.

(c) The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice, to be provided by the Contracting Officer, advising the said labor union or workers' representative of the Contractor's commitments under Section 202 of Executive Order No. 11246 of September 24, 1965 and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

**8. Hiring of Apprentices**

The Contractor shall hire for performance of work under this contract apprentice(s) to be employed in the performance of work under this contract in accordance with Executive Order No. 2014-06 and 2014-09.

**9. Minimum Wage Rate**

All persons employed on this project shall be paid not less than minimum wage applicable to the corresponding skill or craft as determined by the Department of Labor, Government of Guam. Prevailing wage rates of Department of Labor, Government of Guam are attached herewith and shall be deemed a part of the contract documents.

**WAGE AND BENEFITS DETERMINATION FOR SERVICES**

Offerors submitting proposals must pay employees providing services procured

through this IFB in accordance with the Wage Determination for Guam and the Northern Mariana Islands issued and promulgated by U.S. Department of Labor for such labor as is employed in the direct delivery of contract deliverables to the government of Guam. 5 GCA § 5801 and § 5802, as applicable. The Wage Determination for Guam and the Northern Mariana Islands also can be found on the U.S. Department of Labor's website: <http://www.wdol.gov>.

Offerors submitting proposals must provide health and similar benefits for employees, such benefits having a minimum value as detailed in the Wage Determination issued and promulgated by U.S. Department of Labor and shall contain provisions guaranteeing a minimum of ten (10) paid holidays per annum per employee. 5 GCA § 5802.

**For the latest U.S. Department of Labor Wage Determination: Guam, Northern Marianas Islands, visit <http://www.wdol.gov/wdol/scafiles/std/05-2147.txt>**

**10. Laws, Permits and Regulations**

- (a) Building permit for the project shall be secured by the Contractor. Building permit and plan checking fees shall be paid for by the Contractor.
- (b) The Contractor shall pay all fees and charges for connection to outside service and use of property other than the site of the work for storage of materials or other purposes.
- (c) The Contractor shall comply with all laws, ordinances, regulations and building code requirements applicable to work hereunder unless in conflict with contract requirements. If the Contractor ascertains at any time that any requirement of this contract is a variance with applicable laws, ordinances, regulations, or building code requirements, he shall promptly notify the Contracting Officer and any necessary adjustment of the contract shall be made as specified under Changes in Work.

**11. Contractor's and Subcontractor's Insurance**

- (a) The Contractor shall not commence work under this contract until he has obtained all the insurance required hereunder and such insurance has been approved by the Owner. The Contractor shall not allow any subcontractor to commence work on his subcontract until all similar insurance required of the subcontractor has been so obtained and approved. Approval of the insurance by the Owner shall not relieve or decrease the liability of the Contractor hereunder.
- (b) Workman's Compensation and Employer's Liability Insurance-The Contractor shall take out and maintain during the life of this contract the statutory Workman's Compensation and Employer's Liability Insurance for all of his

employees to be engaged in work on the project under this contract and in case any such work is sublet, the Contractor shall require the subcontractor similarly to provide Workman's Compensation and Employer's Liability Insurance for all of the latter's employees to be engaged in such work.

- (c) Bodily Injury Liability and Property Damage Liability Insurance-The Contractor shall take out and maintain during the life of this contract such Bodily Injury Liability and Property Damage Liability Insurance as shall protect him and any subcontractor performing work covered by this contract from claims for damages for personal injury including accidental death, as well as from operations under this contract, whether such operations be by himself or by any subcontractor or by anyone directly or indirectly employed by either of them, and the amounts of such insurance shall not be less than:
  - (1) Bodily Injury Liability Insurance in an amount not less than One Hundred Thousand Dollars (\$100,000.00) per person for injuries including wrongful death and, in an amount, not less than Three Hundred Thousand Dollars (\$300,000.00) for injuries including wrongful death resulting from one accident.
  - (2) Property Damage Insurance in an amount not less than Fifty Thousand Dollars (\$50,000.00) for damages resulting from any one accident and in an amount not less than One Hundred Thousand Dollars (\$100,000.00) for damages resulting from all accidents.
- (d) Owner's Protective Liability Insurance - The Contractor shall take out and furnish to the Owner and maintain during the life of this contract complete Owner's protective liability insurance in amounts as specified in paragraph 11 (c), above for bodily injury liability insurance and for property damage liability insurance.
- (e) Fire Insurance - The Contractor shall insure the building or other work included in this contract against loss or damage by fire and against loss or damage covered by the standard extended coverage insurance endorsement, in an insurance company or companies acceptable to the Owner, the amount of the insurance at all times to be at least equal to the amount paid on account of work and materials and plus the value of work or materials furnished or delivered but not yet paid for by the Owner. The policies shall be in the names of the Owner and the Contractor, and their interests may appear. Certificates of the insurance company as to the amount and type of coverage, terms of policies, etc., shall be delivered to the Owner before monthly partial payments are made.

**12. Supplemental to Contractor's and Subcontractor's Insurance  
(Not Applicable)**

- (a) Flood Hazard Insurance - The Contractor during the life of this contract shall

secure and maintain Flood Hazard Insurance in the amount equivalent to 100 percent (100%) of the contract amount for all damages. The policies shall be in the name of the Owner and the Contractor.

A certificate of the insurance company as to amount and type of coverage, terms of policies, etc., shall be delivered to the Owner before commencing work.

**13. Accident Prevention**

- (a) Precaution shall be exercised at all times for the protection of persons (including employees) and property. The safety provisions of applicable laws, building and construction codes shall be observed. Machinery equipment and all hazards shall be observed. Machinery equipment and all hazards shall be guarded or eliminated in accordance with the safety provisions of the latest edition of the Manual of Accident Prevention in Construction published by the Associated General Contractors of America to the extent that such provisions are not in contravention of applicable laws.
- (b) Should typhoon warnings be issued, the Contractor shall take every practicable precaution to minimize damage and/or danger to persons, to the work, and to the adjacent property. These precautions shall include closing all openings, removing all loose materials, tools and/or equipment from exposed locations, and removing or securing scaffolding and all other temporary work.

**14. Protection of Work and Property**

The Contractor shall at all times safely guard the Owner's property from injury or loss in connection with this contract. He shall at all times safely guard and protect his own work and that of adjacent property (as provided by law and the contract documents) from damage. All passageways, guard fences, lights and other facilities required for protection by laws and regulations and local conditions must be provided and maintained.

**15. Responsibility of Contractor to Act in Emergency**

In case of an emergency which threatens loss of injury or property and/or safety of life, the Contractor shall act, without previous instructions from the Owner or Contracting Officer, as the situation may warrant. He shall notify the Contracting Officer thereof immediately thereafter of any compensation claimed by the Contractor. Substantiating documents regarding expenses shall be submitted to the Owner through the Contracting Officer and the amount of compensation shall be determined by agreement or arbitration.

**16. Mutual Responsibility of Contractors**

If the Contractor or any of his subcontractors or employees cause loss or damage to

any separate contractor on the work, the Contractor agrees to settle with such separate contractor by agreement, if he will so settle. If such separate contractor sues the Owner on account of any loss so sustained, the Owner shall notify the Contractor who shall indemnify and save harmless the Owner against any expenses or judgment arising there from.

**17. Use of Premises and Removal of Debris**

The Contractor expressly agrees to undertake at his own expense:

- (a) to take every precaution against injuries to persons or damages to property;
- (b) to comply with the regulations governing the operation of premises which are occupied and to perform his contract in such a manner as not to interrupt or interfere with the operation of other facilities;
- (c) to perform any work necessary to be performed after regular working hours or on Sundays or legal holidays without additional expense to the Owner;
- (d) to store his apparatus, materials, supplies, and equipment in such orderly fashion at the site of the work as will not unduly interfere with the progress of his work or the work of any other contractors;
- (e) to place upon the work or any part thereof only such loads as are consistent with the safety of that portion of the work;
- (f) to frequently clean up all refuse, rubbish, scrap materials and debris caused by his operation so that at all times the site of the work shall present a neat, orderly and workmanlike appearance;
- (g) to effect all cutting, fitting, or patching of his work required to make the same conform to the plans and specifications, and except with the consent of the Contracting Officer, not to cut or otherwise alter the work of any contractor;
- (h) before final payment to remove all surplus materials, false work, temporary structures, including foundations thereof, plant of any description and debris of every nature resulting from his operations, to put the site in a neat, orderly condition and to thoroughly clean and leave reasonably dust free all furnished surfaces.

**18. Obstructions**

The Contractor shall at his own expense remove all obstructions, the removal of which shall be necessary for the proper reception, performance, construction, installation and completion of all work under this contract.

**19. Site of Contractor's Operations**

The Contractor shall confine all construction operations within the vicinity of the site and shall arrange his work so that all construction materials and equipment are placed in such manner and location that there may be a minimum of interference or inconvenience inflicted upon the public and employees of the Government.

**20. Barricades**

The Contractor shall erect, install and maintain all temporary public walks, warning signs, barricades or other protective means in and around the site as deemed necessary or as may be ordered by the Contracting Officer for the effective protection of the public from injury and shall be held strictly liable for their safety.

**21. Electrical Energy**

The Contractor shall make all necessary applications, pay all fees and charges, obtain necessary permits and provide and maintain his own electrical power and light as required and necessary in the progress of any branch of the work. He shall provide all temporary wiring necessary.

**22. Water**

The Contractor shall make all necessary applications, pay all fees and charges, and obtain necessary permits for construction of temporary water required for use on this project. The nearest available source of water tap shall be verified by the Contractor. The Contractor shall be responsible for all expenses required for conveying water to the site from the available nearest source.

**23. Signs**

The Contractor shall erect a sign at the project site at his own expense. The location of sign shall be as directed by the Contracting Officer. Size of signs, lettering, and other pertinent data that should appear on the sign will be furnished by the Contracting Officer to the Contractor.

**V. QUALITY OF WORK**

**1. Engineering and Layout**

- (a) The Contractor shall provide competent engineering services to execute the work in accordance with the contract requirements. He shall verify the figures shown on the survey and approach drawings before undertaking any construction work and shall be responsible for the accuracy of the finished work.

- (b) The Owner has established or will establish such general reference points as will, in his judgment, enable the Contractor to proceed with the work. If the Contractor finds that any previously established reference points have been destroyed or displaced, he shall promptly notify the Owner.
- (c) The Contractor shall protect and preserve the established bench marks and monuments and shall make no changes in location without the written approval of the Owner. Any of them which may be lost or destroyed or which require shifting because of necessary changes in grades or locations shall be subject to prior approval by the Owner, be replaced and accurately located by the Contractor.

## **2. Shop Drawings, Materials and Workmanship**

Unless otherwise specified, all materials and equipment incorporated in the work under the contract shall be new. All workmanship shall be first class and by persons qualified in the respective trades.

### **Shop Drawings**

- (a) The Contractor shall submit, for the approval of the Contracting Officer, shop and setting drawings and schedules required by the specifications or that may be requested by the Contracting Officer and no work shall be fabricated by the Contractor, save at his own risk, until such approval has been given.
- (b) Drawings and schedules shall be submitted in quadruplicate (unless otherwise specified) accompanied by letter of transmittal which shall give a list of the numbers and dates of the drawings submitted. Drawings shall be complete in every respect and bound insets.
- (c) The Contractor shall submit all drawings and schedules sufficiently in advance of construction requirements to allow ample time for checking, correcting, resubmitting and rechecking.
- (d) The drawings submitted shall be marked with the name of the project, numbered consecutively and bear the stamp of approval of the Contractor as evidence that the drawings have been checked by the Contractor. Any drawings submitted without this stamp of approval will not be considered and will be returned to the Contractor for resubmission. If the shop drawings show variations from the requirements of the contract because of standard shop practice or other reasons, the Contractor shall make specific mention of such variation in his letter of transmittal in order that if applicable, suitable action may be taken for proper adjustment. Otherwise, the Contractor will not be relieved of the responsibility for executing the work in accordance with



the contract even though such shop drawings have been approved.

- (e) If a drawing as submitted indicates a departure from the contract requirements which the Contracting Officer finds to be in the interest of the Owner and to be so minor as not to involve a change in the contract price or time for performance, he may approve the drawings.
- (f) The approval of shop and setting drawings will be general and, except as otherwise provided in paragraph 2 (e), shall not be construed (1) as permitting any departure from the contract requirements; (2) as relieving the Contractor of the responsibility for any error in details, dimensions or otherwise that may exist; (3) as approving departures from additional details or instructions previously furnished by the Contracting Officer.

### **3. Standards**

#### **BUY AMERICAN PRODUCT:**

Buy American requirement – all iron, steel, & manufactured goods and Equipment used in the project are produced in the United States.

- (a) Any material specified by reference to the number, symbol or title of a specific standard, such as a commercial standard, a Federal specification, a trade association standard or other similar standard, shall comply with the requirements in the latest revision thereto in effect on the date of Invitation for Bids, except as limited to type, class or grade or modified in such reference.
- (b) The standard referred to, except as modified in the specifications, shall have full force and effect as though printed in the specifications. These standards are not furnished to bidders for the reason that the manufacturers and trades involved are assumed to be familiar with their requirements. The Contracting Officer will furnish, upon request, information as to how copies of such standards may be obtained.
- (c) Reference in the specifications to any article, device, product, material, fixture, form, or type of construction by name, make or catalog number shall be interpreted as establishing a standard of quality and shall not be construed as limiting competition; and the Contractor, in such cases, may at his option use any article, device, product, material, fixture, form of type of construction which in the judgment of the Contracting Officer expressed in writing is equal to that specified.

### **4. Samples**

- (a) The Contractor shall furnish for the approval of the Contracting Officer any samples required by the specifications or that may be required by the Contracting Officer of any and all materials or equipment he proposes to use and shall prepay all shipping charges on the samples.
- (b) No samples are to be submitted with bids.
- (c) No materials or equipment of which samples are required to be submitted for approval shall be used on the work until such approval has been given by the Contracting Officer, save only at the Contractor's risk and expense.
- (d) Each sample shall have a label indicating the material represented its place of origin and the names of the producer, the Contractor and the building or work for which the material is intended. Samples of finished materials shall be so marked as to indicate where the materials represented are required by the drawings or specifications.
- (e) A letter in duplicate submitting each shipment of samples shall be mailed under separate cover by the Contractor and contain a list of the samples, the name of the building or work for which the materials are intended, and the brands of the materials and names of the manufacturers.
- (f) The approval of any sample shall be only for characteristics or for the named in such approval and no other. No approval of a sample shall be taken in itself to change or modify any contract requirement. When a material has been approved, no additional sample of that material will be considered and no change in brand or make will be permitted. Approval of samples of hardware in good condition may be suitably marked for identification and used in the work.
- (g) Failure of any material to pass the specified tests will be sufficient cause for refusal to consider under this contract any further samples of the same brand or make of that material.
- (h) Test samples as the Contracting Officer may deem necessary will be procured from the various materials or equipment delivered by the Contractor for use in the work. If any of these test samples fail to meet the specifications requirement, any previous approvals will be withdrawn and such materials or equipment shall be subject to removal and replacement by the Contractor with materials or equipment meeting the specification requirements, or at the discretion of the Owner, the defective materials and equipment may be permitted to remain in place subject to a proper adjustment of the contract price. The cost of the tests will be borne by the Owner except where laboratory tests as hereinafter specified are required by the specifications.

## **5. Laboratory Tests**

General Conditions  
MISCELLANEOUS INFRASTRUCTURE REPAIR AND  
MAINTENANCE AT THE GOVERNOR'S COMPLEX  
Project No. 500 5-1061-F AGN

- (a) Any specified laboratory tests of materials and finished articles to be incorporated in the work shall be made by bureaus, laboratories or agencies approved by the Contracting Officer, and the reports of such tests shall be submitted to the Contracting Officer. The cost of the testing shall be paid for by the Contractor.

## **6. Methods**

The Contractor shall use proper and efficient methods and appliances for the performance of all the operations connected with work embraced under these specifications, drawings and contract to secure a rate of progress which will secure completion of the work within the time specified. If, at any time before commencement of work, or during the progress thereof, such methods, equipment or appliances are inefficient or inappropriate for securing said quality of work or said rate of progress, the Contracting Officer may order the Contractor to increase their efficiency or to improve their character, and the Contractor must conform to such order. The failure of the Contracting Officer to demand such increases of efficiency or improvement shall not relieve the Contractor or his sureties from the obligations to secure such quality of work and said rate of progress and the completion of the work as required herein.

## **7. Labor and Materials**

The Contractor shall furnish all labor, materials and equipment for the execution of the work according to the drawings, specifications and contract, and where no specifications are contained therein for whatever may be necessary, shall do all that may be termed ordinary, customary or essential to a job to be well and reliably completed. This includes concealment of all pipes and other rough items of installation if not clearly so shown on the drawings in a manner acceptable to the Contracting Officer. Structural safety shall not be impaired by such concealment. Work not particularly detailed, marked or specified shall be of equal quality as similar parts that are detailed, marked or specified. All material finished for and used in the job shall be of kind and grade specified and where not specifically called for at least of customary standard grade. All work shall be executed in accordance with their trades. Full structural safety is essential and the Contractor guarantees to accomplish same for the entire work.

## **8. Guarantee of Work**

- (a) Except as otherwise specified all work shall be guaranteed by the Contractor against defects resulting from the use of inferior materials, equipment, or workmanship for one year from the date of final completion of the contract or from full occupancy of the building by the Owner, whichever is earlier.
- (b) If within any guarantee period, repairs or changes are required in connection

with guaranteed work which, in the opinion of the Contracting Officer, is rendered necessary as the result of the use of materials, equipment or workmanship which are inferior, defective or not in accordance with the terms of the contract, the Contractor shall promptly upon receipt of notice from the Owner and without expense to the Owner:

- (1) Place in satisfactory condition in every particular all of such guaranteed work and correct all defects therein; and
- (2) Make good all damages to the building or site or equipment or contents thereof which, in the opinion of the Contracting Officer, is the result of the use of materials, equipment or workmanship which are inferior, defective or not in accordance with the **terms of the contract**.
- (c) In any case wherein fulfilling the requirements of the contract or of any guarantee embraced in or required thereby the Contractor disturbs any work guaranteed under another contract, he shall restore such disturbed work to a condition satisfactory to the Contracting Officer and guarantee such restored work to the same extent as it was guaranteed under such other contract.
- (d) If the Contractor, after notice, fails to proceed promptly to comply with the terms of the guarantee, the Owner may have the defects corrected and the Contractor and his surety shall be liable for all expense incurred.
- (e) All special guarantees applicable to definite parts of the work shall be stipulated in the specifications or other papers forming a part of the contract and shall be subject to the terms of this paragraph during the first year of the life of such special guarantee.

## **9. Defective Work**

No work or material which may be defective in construction or quality or deficient in any of the requirements of the drawings and specifications will be considered accepted as a consequence of the failure of the Contracting Officer or the inspectors to discover or to point out said defects or deficiencies during the construction; nor will the presence of inspectors on the work relieve the Contractor from the responsibility of securing the quality and progress of work as required by these specifications.

Any defective work that may be discovered before the completion of the work or within such time as required by the bond shall be replaced by work and materials that shall conform to the spirit and intent of the drawings, specifications and contract.

The fact that the Contracting Officer or his representatives may have overlooked defective work shall not constitute the acceptance of work. **NO PAYMENT**

WHETHER PARTIAL OR FINAL SHALL BE CONSTRUED TO BE AN ACCEPTANCE OF DEFECTIVE WORK OR IMPROPER MATERIALS.

The Contracting Officer may at any time by order given in writing stop any work not being done according to drawings and specifications and any order so given shall not in any way relieve the Contractor from completing his contract and shall not in any way terminate, cancel or abrogate the contract or any part thereof, and the Government of Guam shall not in any way be responsible for the delay due to stopping the work as aforesaid.

## **VI. INSPECTION OF WORK**

### **1. Access to the Work**

The Contracting Officer and his representatives shall have access at all times to the work for inspection whatever it is in preparation or progress and the Contractor shall provide proper facilities for such access and inspection.

### **2. Inspectors**

Inspectors may be placed by the Contracting Officer to supervise each and every subdivision of the work or any parts or process thereof. The Contracting Officer and the inspectors shall have free access to all parts of the work at all times and shall be given every facility, information and means of thoroughly inspecting the work done and the materials used or to be used.

The inspectors shall at all times be free to perform their duties and any intimidation of any inspector by the Contractor or the employees thereof shall be sufficient reason, if the Owner shall so decide, to annul the contract.

### **3. As-Built Drawings**

A contract set of drawings shall be maintained at the site with all changes or deviations from the original drawings neatly marked thereon in brightly contrasting color. This shall be a separate set of drawings not used for construction purposes which shall be kept up to date as the job progresses and shall be made available for inspection by the Contracting Officer at all times. Upon completion of the contract this set of drawings shall be delivered to the Contracting Officer.

### **4. Inspection**

- (a) All materials and workmanship (if not otherwise designated by the specifications) shall be subject to inspection, examination and testing by the Contracting Officer at any and all times during manufacture and/or construction and at any and all places where such manufacture and/or construction are carried on. The Contracting Officer shall have the right to

reject defective material and workmanship or require its correction. Rejected workmanship shall be satisfactorily corrected, and rejected materials shall be satisfactorily replaced with proper materials and the Contractor shall promptly segregate and remove the rejected materials from the premises. If the Contractor fails to proceed at once with the replacement of rejected materials and/or the correction of defective workmanship, the Owner may, by contract or otherwise, replace such materials and/or correct such workmanship and charge the cost to the Contractor, or may terminate the right of the Contractor to proceed as provided in paragraph 5 of Section VII, Time for Performance, the Contractor and surety being liable for any damage to the same extent as provided in said paragraph 16 for termination hereunder.

- (b) The Contractor shall furnish promptly, without additional charge, all reasonable facilities, labor and materials necessary for the safe and convenient inspection and tests that may be required by the Contracting Officer. All inspections and tests shall be performed in such manner as not to unnecessarily delay the work. Special, full-size and performance tests shall be as described in the specifications. The Contractor shall be charged with any cost of inspection when material and workmanship are not ready at the time inspection is requested by the Contractor.
- (c) Should it be considered necessary or advisable by the Contracting Officer at any time before final acceptance of the entire work to make an examination of work already completed by removing or tearing out same, the Contractor shall on request promptly furnish all necessary facilities, labor and materials. If such work is found to be defective in any material respect due to the fault of the Contractor or his subcontractors, he shall defray all the expenses of such examination and of satisfactory reconstruction. If, however, such work is found to meet the requirements involved in the examination and replacement, the cost of conducting the test plus 15 percent shall be allowed the Contractor and he shall in addition, if completion of the work has been delayed thereby, be granted a suitable extension of time on account of the additional work involved.

## **5. Final Inspection**

When the work is substantially completed the Contractor shall notify the Owner, in writing, that the work will be ready for final inspection and test on a definite date which shall be stated in such notice. The notice shall be given at least ten (10) calendar days in advance of said date and shall be forwarded through the Contracting Officer who will attach his endorsement as to whether or not he concurs in the Contractor's statement that the work will be ready for final inspection or tests on the date given but such endorsement shall not relieve the Contractor of this responsibility in the matter.

## **VII. TIME FOR PERFORMANCE**

### **1. Prosecution of the Work**

The Contractor agrees that said work shall be prosecuted regularly, diligently and without interruption at such rate of progress as will insure full completion thereof within the time specified. It is expressly understood and agreed by and between the Contractor and the Owner that the time for completion of the same takes into consideration the average climatic range and usual industrial conditions prevailing in the locality.

### **2. Suspension of Work**

- (a) **Suspension for Convenience.** - The Director of Public Works or the head of a Purchasing Agency may order the contractor in writing to suspend, delay or interrupt all or any part of the work for such period of the time as the Director of Public Works or the Head of a Purchasing Agency may determine to be appropriate for the convenience of the territory.
- (b) **Adjustment of Cost** - If the performance of all or any parts of the work is, for an unreasonable period of time, suspended, delayed, or interrupted by an act of the Director of Public Works or the Head of a Purchasing Agency in the administration of this contract, or by the failure of the Director of Public Works or the Head of a Purchasing Agency to act within the time specified in the contract ( or if no time specified, within reasonable time), an adjustment shall be made for any increase in the cost of performance of this contract necessarily caused by such unreasonable suspension, delay, or interrupted and the contract modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension, delay or interruption to the extent:
  - (1) that performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of the contractor; or
  - (2) for which an adjustment is provided for or excluded under any other provision of this contract.
- (c) **Time Restriction on Claim** - No claim under this clause shall be allowed:
  - (1) For any costs incurred more than twenty (20) days before the contractor shall have notified the Director of Public Works or the Head of a Purchasing Agency in writing of the act or failure to act involved (but this requirement shall not apply as to a claim resulting from suspension order); and

- (2) unless the claim is asserted in writing as soon as practicable after the termination of such suspension, delay, interruption, but no later than the date of final payment under the contract.
- (d) Adjustments of Price - Any adjustment in contract price made pursuant to this clause shall be determined in accordance with the Price Adjustment Clause of this contract.

### **3. Termination for Convenience**

- (1). Termination - The Procurement Officer may, when the interest of the territory so require, terminate this contract in whole or in part, for the convenience of the territory. The Procurement Officer shall give written notice of the termination to the contractor specifying the part of the contract terminated becomes effective.
- (2) Contractor's Obligations - The contractor shall incur no further obligations in connection with the terminated work and on the date set in the notice of termination the contractor will stop work to the extent specified. The contractor shall also terminate outstanding orders and subcontracts as they relate to the terminated work. The contractor shall settle the liabilities and claims arising out of the termination of subcontracts and orders connected with the terminated work. The Procurement Officer may direct the contractor to assign the contractor's right, title, and interest under terminated orders or subcontracts to the territory. The contractor must still complete the work not terminated by the notice of termination and may incur obligations as necessary to do so.
- (3) Right to Construction and Supplies - The Procurement Officer may require the contractor to transfer title and deliver to the territory in the manner and to the extent directed by the Procurement Officer:
  - (a) any completed construction; and
  - (b) such partially completed construction, supplies, materials, parts, tools, dies, jigs, fixtures, plans, drawing, information, and contract rights (hereinafter called construction material) as the contractor has specifically produced or specially acquired for the performance of the terminated part of the contract.

The contractor shall protect and preserve property in the possession of the contractor in which the territory has an interest. If the Procurement Officer does not exercise this right, the contractor shall use best efforts to sell such construction, supplies, and construction materials in accordance with the standards of 14 GCA §2706 (UCC). (See end of Subsection 6101 (10)(d) for



code quotation.) This in no way implies that the territory has breached the contract by exercise of the Termination for Convenience Clause.

#### **4. Compensation**

- (a) The contractor shall submit a termination claim specifying the amounts due because of the termination for convenience together with cost or pricing data, submitted to the extent required by section 3118 (Cost or Pricing Data) of the Guam Procurement Regulations, bearing of such claim. If the contractor fails to file a termination claim within one year from the effective date of termination, the Procurement Officer may pay the contractor, if at all, an amount set in accordance with subparagraph (c) of this Paragraph.
- (b) The Procurement Officer and the contractor may agree to a settlement provided the contractor has filed a termination claim supported by cost or pricing data submitted as required by §3118 (Cost or Pricing Data) of the Guam Procurement Regulations and that the settlement does not exceed the total contract price plus settlement costs reduced by payments previously made by the territory, the proceeds of any sales of construction materials under Paragraph (3) of this clause, and the contract price of the work not terminated.
- (c) Absent complete agreement under Subparagraph (b) of this paragraph, the Procurement Officer shall pay the contractor the following amounts, provided payments under Subparagraph (b) shall not duplicate payments under this Paragraph:
  - (i) with respect to all contract work performed prior to the effective date of the notice of termination, the total (without duplication of any items) of:
    - (A) the cost of such work plus a fair and reasonable profit on such portion of the work (such profit shall not include anticipatory profit or consequential damages) less amounts paid or to be paid for completed portions of such work; provided, however, that if it appears that the contractor would have sustained a loss if the entire contract would have been completed, no profit shall be allowed or included and the amount of compensation shall be reduced to reflect the anticipated rate of loss;
    - (B) cost of settling and paying claims arising out of the termination of subcontractors or orders pursuant to Paragraph (2) of this clause. These costs must not include cost paid in accordance with Subparagraph (c)(i)(A) of

this Paragraph.

(C) the reasonable settlement costs of the contractor including accounting, legal, clerical, and other expenses reasonably necessary for the preparation of settlement claims and supporting data with respect to the terminated portion of the contract and for the termination and settlement of subcontracts there under, together with reasonable storage, transportation, and other costs incurred in connection with the protection or disposition of property allocable to the terminated portion of this contract. The total sum to be paid the contractor under this Paragraph shall not exceed the total contract price plus the reasonable settlement costs of the contractor reduced by the amount of any sales of construction materials under Paragraph (3) of this clause, and the contract price of work not terminated.

(D) Cost Claimed, agreed to, or established under Subparagraph (b) and (c) of this Paragraph shall be in accordance with Chapter 7 (Cost Principles) of the Guam Procurement Regulations.

## **5. Climatic Conditions**

(a) When so ordered by the Contracting Officer, the Contractor shall suspend any work that may be subject to damage by climatic conditions.

(b) **Contract Completion Time.** The allowable work days for this contract were calculated after allowing for the following number of lost days in each month. Time extension on account of inclement weather will be allowed only if the daily report of the Contracting Officer's inspector indicates lost days beyond the limits shown below. Time extension on account of inclement weather on Saturday and Sunday shall be granted only if the Contractor confirms in writing at least seven (7) calendar days in advance his intention to work on weekends.

Month	Non-Working Days	Month	Non Working Days
January	07	July	10
February	05	August	11
March	05	September	12
April	04	October	10

May	05	November	07
June	06	December	07

**6. Progress Report**

The Contractor shall submit monthly progress report in triplicate to the Contracting Officer briefly setting forth work accomplished.

**7. Owner's Right to Stop Work or Terminate Contract, Delays, Damages**

(a) If:

(1) The Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors;

(2) A receiver or liquidator shall be appointed for the Contractor or for any of his property and shall not be dismissed within 20 calendar days after such appointment, or the proceedings in connection therewith shall not be stayed on appeal within the said 20 calendar days;

(3) The Contractor shall refuse or fail, after Notice of Warning from the Contracting Officer, to supply enough properly skilled workmen or proper materials; or

(4) The Contractor shall refuse to prosecute the work or any part thereof with such diligence as will insure its completion within the period herein specified (or any duly authorized extension thereof) or shall fail to complete the work within said period, or;

(5) The Contractor shall fail to make payments as specified to persons supplying labor or materials for the work, or;

(b) **Termination for Default for Non-Performance or Delay, Damages for Delay-Time Extensions.**

(1) **Default.** If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with such diligence as will assure its completion within the time specified in this contract, or any extension thereof fails to complete said work within such time, or commits any other substantial breach of this contract, and further fails within fourteen (14) days after receipt of written notice from the Procurement Officer to commence and continue correction of such refusal or failure with diligence and promptness, the Procurement Officer may, by written notice to the contractor, declare the contractor in breach and terminate the contractor's right to proceed with the work or such part of the work as to

which there has been delay. In such event the territory may take over the work and prosecute the same to completion, by contract or otherwise, and may take possession of, and utilize in completing the work, such materials, appliances, and plant as may be on the site of the work and necessary therefore whether or not the contractor's right to proceed with the work is terminated, the contractor and the contractor's sureties shall be liable for any damage to the territory resulting from the contractor's refusal or failure to complete the work within the specified time.

- (2) **Liquidated Damages Upon Termination.** If fixed and agreed liquidated damages are provided in the contract, and if the territory so terminates the contractor's right to proceed, the resulting damage will consist of such reasonable time as may be required for final completion of the work.
- (3) **Liquidated Damages in Absence of Termination.** If fixed and agreed liquidated damages are provided in the contract, and if the territory does not terminate the contractor's right to proceed, the resulting damage will consist of such liquidated damages until the work is completed or accepted.
- (4) **Time Extension.** The contractor's right to proceed shall not be so terminated nor the contractor charged with resulting damage if:
  - (a) The delay in the completion of the work arises from causes such as; acts of God; acts of the public enemy; acts of the territory, and any other territorial entity in either a sovereign or contractual capacity; acts of another contractor in the performance of a contract with the territory; fires; floods; epidemics; quarantine restrictions; strikes or other labor disputes; freight embargoes; unusually severe weather; delays of subcontractors due to cause similar to those set forth above; or shortage of materials; provided, however, that no extension of time will be granted for a delay caused by a shortage of materials, unless the contractor furnished to the Procurement Officer proof that the contractor has diligently made every effort to obtain such materials from all known sources within reasonable reach of the work, and further proof that the inability to obtain such materials when originally planned did in fact cause a delay in final completion of the entire work which could not be compensated for by revising the sequence of the contractor's operations' and
  - (b) The contractor, within ten days from the beginning of any such delay (unless the Procurement Officer grants a further period of time before the date of final payment under the contract), notifies the Procurement Office in writing of the causes of delay. The Procurement Officer shall ascertain the facts and the extent of the delay and extend the

time for completing the work when, in the judgment of the Procurement Officer, the findings of fact justify such an extension.

(5) **Erroneous Termination for Default.** If, after notice of termination of the contractor's right to proceed under the provisions of this clause, it is determined for any reason that the contractor was not in default under the provisions of this clause, or that the delay was excusable under the provisions of this clause, the right and obligations of the parties shall. If the contract contains a clause providing for termination for convenience of the territory, be the same as if the notice of termination had been issued pursuant to such clause. If, in the foregoing circumstance, this contract does not contain a clause providing for termination for convenience of the territory, the contract shall be adjusted to compensate for such termination and the contract modifies accordingly.

(6) **Additional Rights and Remedies.** The rights and remedies of the territory provided in this clause are in addition to any other rights and remedies provided by law or under this contract.

## **8. Remedies**

Any dispute arising under or out of this contract is subject to the provisions of Chapter 9 (Legal and Contractual Remedies) of the Guam Procurement Regulations.

The Owner will furnish all land and rights-of-way necessary for the carrying out of this contract and the completion of the work herein contemplated. Should the Owner be prevented or enjoined from proceeding with the work or from authorizing its prosecution, either before or after the commencement by reason of any litigation, the Contractor shall not be entitled to make or assert any claim for damage by reason of said delay, or to withdraw from the contract except by consent of the Owner, but time for completion of the work will be extended to such time as the Owner determines will compensate for the time lost by such delay determination to be set forth in writing.

## **VIII. CLAIMS, PAYMENTS**

### **1. Contractor's Title to Materials**

No materials or supplies for the work shall be purchased by the Contractor or by any subcontractor subject to any chattel mortgage or under a conditional sale or other agreement by which an interest is retained by the seller. The Contractor warrants that he has good title to all materials and supplies for which he accepts partial payments.

### **2. Claims**

The Contractor agrees whenever required to do so by the Owner to furnish

satisfactory evidence that all persons, firms or corporations who have done work or supplied materials under these specifications have been paid or have been duly notified of the completion of the work and have been secured to their satisfaction before the said Contractor shall be entitled to final payment.

In case such evidence is not furnished or in case any claim is filed with the Owner or any suit or action is instituted against the Owner as defendant or garnishes or against the Contractor in connection with the work performed or to be performed under the drawings, specifications or contract, the Owner may retain from the money due or to become due to the Contractor such sum or sums as in the judgment of the Contracting Officer will fully protect the Owner from loss, charge or expense by reason of such claim, suit or action. The Owner without prejudice to any other and further rights, may make any and all deductions for any loss, charge or expense sustained by it to which it would be entitled under the contract specifications or bond, or otherwise before paying over the balance of the sum or sums retained as aforesaid, if any, to the Contractor, his creditor, or any successful claimant against the Contractor.

No payment made or retained under this contract shall be held to relieve the Contractor and/or his sureties from his and/or their obligations under this bond to hold harmless and indemnify the Owner or its agents from any and all loss, charge or expense by reason of any unpaid claim whatsoever.

**3. Claims Based on the Director of Public Works or the Head of the Purchasing Agency's Actions or Omissions.**

(1) **Notice of Claim.** If any action or omission on the part of the Director of Public Works or the head of the Purchasing Agency, or designee of such officer, requiring performance changes within the scope of the contract constitutes the basis for a claim by the contractor for additional compensation, damages, or an extension of time completion, the contractor shall continue with performance of the contract in compliance with the directions or orders of such officials, but by so doing, the contractor shall not be deemed to have prejudiced any claim for additional compensation, damages, or an extension of time for completion; provided:

(a) The contractor shall have given written notice to the Director of Public Works, the head of the Purchasing Agency, or designee of such officer:

(i) prior to the commencement of the work involved, if at that time the contractor knows of the occurrence of such act or omissions;

(ii) within 30 days after the contractor knows of the

occurrence of such action or omission, if the contractor did not have such knowledge prior to the commencement of the work; or

(iii) within such further time as may be allowed by the Procurement Officer in writing. This notice shall state that the contractor regards the act or omission as a reason which may entitle the contractor to additional compensation, damages, or an extension of time. The Procurement Officer or designee of such officer, upon receipt of such notice, may rescind such action, remedy such omission, or take such other steps as may be deemed advisable in the discretion of the Procurement Officer or designee of such officer.

(b) The notice required by subparagraph (a) of this Paragraph describes as clearly as practicable at the time the reasons why the contractor believes that additional compensation, damages, or an extension of time may be remedies to which the contractor is entitled; and

(c) The contractor maintains and, upon request, makes available to the Procurement Officer within reasonable time, detailed records to the extent practicable, of the claimed additional costs or basis for an extension of time in connection with such changes.

(2) **Limitation of Clause.** Nothing herein contained, however, shall excuse the contractor from compliance with any rules of law precluding any territorial officers and any contractors from acting in collusion or bad faith in issuing or performing change orders which are clearly not within scope of the contract.

(3) **Adjustment of Price.** Any adjustment in the contract price made pursuant to this clause shall be determined in accordance with the "Price Adjustment Clause of this contract".

#### **4. Waiver of Mechanics Liens**

Contractor waives any right that he now has or in the future may have to claim a mechanic's lien against the real property or improvements thereon which are the subject of this contract, to secure payment for labor and materials furnished or to be furnished by him under this contract.

#### **5. Schedule of Values**

Within three days after receipt of notice to proceed, the Contractor shall submit for approval a schedule of the estimated values of the main branches of the work totaling the amount of the contract. The format to be used will be furnished by the Contracting Officer. These values will be used for determining partial payments and as a basis for changes in work as outlined in the General Conditions.

**6. Taxes**

The Contractor shall, without additional expense to the Owner, pay all applicable taxes. The successful bidder will be required to comply with the applicable sections of Titles 11 and 21 of the Guam Code Annotated, as regards to licenses and taxes. In addition to the general contractor's liability, subcontractors are also subject to these provisions. Subcontractors are also required to possess Guam Service Licenses. The Contractor will be required to submit a list of his subcontractors and the monetary amount of each subcontract.

**7. Materials, Services and Facilities**

It is understood that except as otherwise specifically stated in the contract documents, the Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, transportation, superintendence, temporary construction of every nature whatsoever necessary to execute, complete and deliver the work within the specified time.

**8. Patents**

The Contractor shall hold and save the Owner and his officers, agents, servants, and employees harmless from liability of any nature or kind, including cost and expenses, for or on account of any patented or unpatented invention, process, article or appliance manufactured or used in the performance of the contract including its use by the Owner, unless otherwise specifically stipulated in the contract documents.

**9. Payment by Contractor**

The Contractor shall pay -

(a) For all transportation and utility services not later than the 20th day of the calendar month following that in which such services are rendered;

(b) For all materials, tools, and other expendable equipment to the extent of 90 percent of the cost thereof, not later than the 20th day of the calendar month following that in which such materials, tools and equipment are delivered at the site of the project, and the balance of the cost thereof not later than the 30th day following the completion of that part of the work in or on which such materials, tools and equipment are incorporated or used;



(c) To each of his subcontractors, not later than the 5th day following each payment to the Contractor, the respective amounts allowed the Contractor on account of the work performed by his subcontractors, to the extent of such subcontractor's interest therein.

#### **10. Extras**

Except as otherwise herein provided, no charge for any extra work or materials will be allowed unless the same has been ordered in writing by the Owner and either the price is stated in such order or a definite acknowledgment is made that a change in price is involved subject to later determination.

#### **11. Changes in Work**

##### **(A) Differing Site Conditions.**

(1) Notice - The contractor shall promptly, and before such conditions are disturbed, notify the Director of Public Works or the Head of a Purchasing Agency of:

(a) Subsurface or latent physical conditions at the site differing materially from those indicated in this contract; or

(b) Unknown physical conditions at the site, of an unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in this contract.

(2) Adjustment of Price or Time for Performance - After receipt of such notice, the Director of Public Works or the Head of a Purchasing Agency shall promptly investigate the site, and if it is found that such conditions do materially so differ and cause an increase in the contractor's cost of, or the time required for, performance of any part of the work under this contract, whether or not changed as a result of such conditions, an adjustment shall be made and the contract modified in writing accordingly. Any adjustment in contract price made pursuant to this clause shall be determined in accordance with the Price Adjustment Clause of this contract.

(3) Timeliness of Claim - No claim of the contractor under this clause shall be allowed unless the contractor has given the notice required in this clause; provided, however, that the time prescribed therefore may be extended by the Director of Public Works or the Head of a Purchasing Agency in writing.

(4) No Claim After Final Payment - No claim by the contractor for an adjustment there under shall be allowed if asserted after final payment under this contract.

- (5) Knowledge - nothing contained in this clause shall be grounds for an adjustment in compensation if the contractor had actual knowledge of the existence of such conditions prior to the submission of bids.
- (B) The Owner may at any time, by a written order, and without notice to the sureties, make changes in the drawings and specifications of this contract and within the general scope thereof. However, no change will be made which increases the total contract price without notice to sureties. In making any change, the charge or credit for the change shall be determined by the following method:
- (1) The actual cost of:
- I. Labor, including foreman
  - II. Materials entering permanently into the work
  - III. Equipment rental cost during time used on extra work
  - IV. Power and consumable supplies
  - V. Insurance
  - VI. To the above cost there shall be added a fixed fee to be agreed upon, but not to exceed 15% of the net cost. This fee shall be compensation to cover the cost of supervision, overhead, bond, profit and other general expenses.
- (C) The Contractor shall, when required by the Owner, furnish to the Owner an itemized breakdown of the quantities and prices used in computing the value of any change that might be ordered.
- (D) In figuring changes, instructions for measurement of quantities set forth in the specifications shall be followed.
- (E) If any part of the work as installed is at variance with the contract requirements, the Owner may, if he finds it to be in his interest, allow all or any part of such work to remain in place subject to a proper adjustment in the contract price.

## **12. Price Adjustment**

- (1) Any adjustment in contract pursuant to clauses in this contract shall be made in one or more of the following ways:
- (a) by agreement on fixed price adjustment before commencement of the pertinent performance or as soon thereafter as practicable;
  - (b) by unit prices specified in the contract or subsequently agreed upon;

- (c) by the costs attributable to the event or situation covered by the clause, plus appropriate profit or fee, all as specified in the contract or subsequently agreed upon;
  - (c) in such other manner as the parties may mutually agree; or
  - (d) in the absence of an agreement between parties, by a unilateral determination by the Director of Public Works or the Head of a Purchasing Agency of any cost attributable to the event or situation covered by the clause, plus appropriate profit or fee, all as computed by the Director of Public Works or the Head of a Purchasing Agency in accordance with generally accepted accounting principles with applicable sections under Chapter 7 (Cost Principles) of the Guam Procurement Regulations and subject to the provisions of Article 5, Chapter 5 of 5 GCA (Legal and Contractual Remedies) of the Guam Procurement Act.
- (2) Submission of Cost or Pricing Data - The contractor shall submit cost or pricing data for any price adjustments subject to the provisions of §3118 (Cost or Pricing Data) of the Guam Procurement Regulations.

**13. Payment to Contractor**

- (a) Unless otherwise provided in the specifications, the Owner will make partial payments to the Contractor after receipt and approval of the request for partial payment covering the work performed during the proceeding calendar week. No payments for installed materials on the site will be made unless such request is accompanied by a receipt or certification showing that the Contractor has made payment in full for such work done. In preparing such estimates, preparatory work done shall not be considered for payment. Materials delivered to site shall be considered for payment subject to the following conditions:
  - (1) The material shall be kept in a safe and enclosed warehouse or area located on site with restricted access.
  - (2) The receipt and issue of material must be controlled by a stock card kept in the warehouse.
  - (3) Insurance coverage required under Section 11, Chapter IV of the General Conditions shall include insurance of such material and shall include theft insurance.
  - (4) Request for payment must be accompanied with certification and receipts indicating the cost of material and showing that Contractor has made full payment for such material.

- (b) In making such partial payments there shall be retained ten percent (10%) of the estimated amount until final completion and acceptance of all work covered by the contract. However, if the Contracting Officer, at any time after 50 percent of the work has been completed, finds that satisfactory progress is being made, he may authorize payment in full of each progress payment for work performed beyond the 50 percent stage of completion. Also, whenever the work is substantially complete, the Contracting Officer, if he considers the amount retained to be in excess of the amount adequate for the protection of the Government, at his discretion, may release to the Contractor all or a portion of such excess amount.
- (c) All materials and work covered by partial payments made shall thereupon become the sole property of the Owner, but this provision shall not be construed as relieving the Contractor from the sole responsibility for all materials and work upon which payment have been made, or the restoration of any damaged work or as a waiver of the right of the Owner to require the fulfillment of all of the terms of the contract.
- (d) Release of Claims - Neither the final payment or any part of the retained percentage shall become due until the Contractor shall deliver to the Owner through the Contracting Officer a complete release of all claims against the Owner arising under and by virtue of this contract, including claims of all subcontractors and suppliers of either materials or labor, other than such claims, if any, as may be specifically excepted by the Contractor.
- (e) Certificate of Completion - Upon completion and acceptance of all work whatsoever required and the release of all claims against the Owner as specified, the Contracting Officer shall file a written certificate with the Owner and with the Contractor as to the entire amount of work performed and compensation earned by the Contractor, including extra work and compensation therefore.
- (f) Final Payment - Within thirty (30) calendar days after the filing of such certificate of completion, the Owner shall pay to the Contractor the amount therein stated less all prior payments and advances whatsoever to or for the amount of the contract. All prior estimates and payments including those relating to extra work shall be subject to correction by this payment which is throughout this contract called Final Payment.
- (g) Acceptance of Final Payment Constitutes Release - The acceptance by the Contractor of the final payment shall be and shall operate as a release to the Owner of all claims and of all liability to the Contractor for all things done or furnished in connection with this work and for every act and neglect of the Owner and others relating to or arising out of this work, excepting the Contractor's claims for interest upon the final payments if this payment be improperly delayed. No payments, however, final or otherwise shall operate

to release the Contractor or his sureties from any obligations under this contract or the performance and payment bonds.

## **IX. MISCELLANEOUS**

### **1. Prohibited Interests**

- (a) No member of or Delegate to Congress or Resident Commissioner, shall be admitted to any share or part of this contract or to any benefit that may arise wherefrom, but this provision shall not be construed to extend to this contract if made with a corporation for its general benefit.
- (b) No official of the Owner who is authorized in such capacity and on behalf of the Owner to negotiate, make, accept or approve, or to take part in negotiating, making, accepting or approving any architectural, engineering, inspection, construction or material supply contract or any subcontract in connection with the construction of the project, shall become directly or indirectly interested personally in this contract or in any part hereof. No officer, employee, architect, attorney, engineer, or inspector of or for the Government of Guam authorized to exercise any legislative, executive supervisory or other similar functions in connection with the construction of the project, shall become directly or indirectly interested personally in this contract or in any part thereof, any material supply contract, subcontract, insurance contract, or any other contract pertaining to the project.

### **2. Mandatory Disputes Clause**

1.1 The Government and the Contractor agree to attempt resolution of all controversies which arise under, or are virtue of, this Agreement through mutual agreement. If the controversy is not resolved by mutual agreement, then the Contractor shall request the Government in writing to issue a final decision within six days after receipt of the written request. If the Government does not issue a written decision within six days after written request for final decision, or within such longer period as may be agreed upon by the parties, then the Contractor may proceed as though the Government had issue a decision adverse to the Contractor.

1.2 The Government shall immediately furnish a copy of the decision to the Contractor, by certified mail with a return receipt requested, or by any other method that provides evidence of receipt.

1.3 The Government's decision shall be final and conclusive, unless fraudulent or unless the Contractor appeals the decision.

1.4 This subsection applies to appeals of the Government's decision on a dispute. For money owed by or to the Government under this Agreement, the

Contractor shall appeal the decision in accordance with the Government Claims Act by initially filing a claim with the Office of the Attorney General no later than eighteen months after the decision is rendered by the Government or from the date when a decision should have been rendered. For all other claims by or against the Government arising under this Agreement, the Office of the Public Auditor has jurisdiction over the appeal from the decision of the Government. Appeals to the Office of the Public Auditor must be made within sixty days of the Government's decision or from the date the decision should have been made.

1.5 The Contractor shall exhaust all administrative remedies before filing an action in the Superior Court of Guam in accordance with applicable laws.

1.6 The Contractor shall comply with the Government's decision and proceed diligently with performance of the Agreement pending final resolution by the Superior Court of Guam of any controversy arising under, or by virtue of, this Agreement, except where the Contractor claims a material breach of this Agreement by the Government. However, if the Government determines in writing that continuation of services under this Agreement is essential to the public's health or safety, then the Contractor shall proceed diligently with performance of the Agreement notwithstanding any claim of material breach by the Government.

**-END OF GENERAL CONDITIONS-**

## **GENERAL STATEMENT OF WORK**

### **I. OBJECTIVE**

It is the primary objective of the Department of Public Works to solicit construction services for the Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex, Project No.: 500-5-1061-F-AGN.

### **II. PROJECT DESCRIPTION AND LOCATIONS**

The scope of work for this project involves renovation and repairs of an existing building. The project is located at Governor Ricardo J. Bordallo Complex, Hagatna, Guam. The construction, repairs and installation must comply in accordance with all approving agencies having jurisdiction and building code compliance of 2009.

### **III. GENERAL SCOPE OF SERVICES AND RESPONSIBILITIES:**

- A. The Contractor shall provide all management, supervision, engineering, quality control, labor, equipment, materials and supplies necessary to perform construction and engineering services incidental to the construction services.
- B. The Contractor shall be professionally responsible for the services performed under this contract. They should be responsive to all Government criteria, information, guidance, and review comments. All services shall be in full compliance with Federal and Local requirements.
- C. The Contractor shall coordinate with DPW Engineer Representative for all additional requirements as basis for the renovation and repair of the project.
- D. Contractor shall submit to DPW Engineer for review and approval all product specifications intended to be used in this project.
- E. All status reports shall be submitted daily to DPW-CQC Representative.
- F. All work sites shall be kept clean and all tooling and materials must be verified in safe control during daily field work. Daily debris must be moved offsite or to a designated staging area.
- G. The Contractor shall submit work schedules and verify daily, the actions to be taken on site. Contractor must also inform the DPW-CQC Representative of failures or impact to the published schedules and what counter measures are being taken to resolve negative issues or impacts to the schedules.

- H. The Contractor shall provide to DPW-CQC Representative a listing of all key personnel emergency phone numbers and contact information in the event of emergencies and this shall be reviewed weekly.
- I. All other items not detailed shall be assumed included to make the system work complete and ready for use.

#### **IV. SPECIFIC SCOPE OF WORK REQUIREMENTS**

The scope of work for this project is renovation, repair and installation at the Governor's Complex Office in Hagatna.

- 1. The Contractor shall provide Shop drawings on all repair and new installations, shop drawings must be approved by DPW/CQC engineer.
- 2. The work includes removal, demolition and disposal.
- 3. Remove defective metal by the door and window, including support rebar and concrete.
- 4. Remove and replace aluminum door and window with black anodized frame and seal glass. Complete and ready for use and with ADA compliant.
- 5. The scope of work repairs at Governor's and Lt. Governor's chamber wing area is to remove defective shutters, remove and replace exterior air conditioning transition duct covers, replace defective doors and window frames, etc.
- 6. The work at upper wing entrance to remove door and replace with inserted epoxy rebar cover with solid concrete. Replace defective double swing glass door with black anodized double swing aluminum door with hardware.
- 7. The work at large conference room is the removal and replacement of doors to ADA doors, ceiling mirrors to ceiling panels with sound absorption, dry wall to provide insulation in between walls, repair cracks at ceiling and wall prior to painting.
- 8. The work at hallway entrance (conference room) is the demolition of wall, removal and replacement of defective glass and metal frames with new aluminum frame, provide new ADA push button pole and build new concrete post with junction box including all electrical works.
- 9. The work at exterior and walkway area is to waterblast, repair concrete spalls with epoxy sealant at various location prior to painting.
- 10. The work at hallways is to repair all ceiling spalls and beam cracks with epoxy sealant and epoxy injection prior to painting.



11. The work at roof (tegula) tiles is to remove and replace damaged tiles with the same style and design, paint to match existing.
12. The exterior safety improvements is to remove and replace handrail, replacement of tiles, and metal stairs frame set. Repair concrete spalling at exterior ceiling and including painting.
13. The miscellaneous work is to provide and install I-beam to support existing concrete beams, removal and disposal of all debris.
14. All the entry permits in conjunction with the services shall be the responsibility and paid by the contractor.
15. All other items not detailed shall be assumed included to make the repair and construction work complete and ready for use.
16. Submit Work schedule and Schedule of values prior to start of work.
17. Construction completion time is **one hundred eighty (180) calendar days**.
18. DPW/CQC will issue Notice to Proceed (NTP) for the project upon approval of contract Agreement and Building Permit.
19. Removal and disposal fee shall be paid by the contractor.

#### **V. SITE INVESTIGATION**

The contractor shall verify existing site conditions and all pertinent information needed for the satisfactory performance of the scope of work.

#### **VI. WARRANTY**

The Contractor shall provide a full year warranty for the construction. The warranty shall commence upon final completion and the Government's acceptance of the work.

#### **VII. DESIGN CODES/GUIDES AND REFERENCES**

All services shall be performed in accordance with the general criteria contained in the following references, as applicable.

- a. Building Law, Title XXXII, Government Code of Guam
- b. International Building Code (2009 Edition)
- c. International Mechanical Code (Latest Edition)

- d. International Plumbing Code (Latest Edition)
- e. National Electrical Code (NEC-Latest Edition)
- f. International Fire Code (IFC-latest Edition)
- g. National Fire Protection Association Handbook (NFPA 70)
- h. American Disability Act (ADA)
- i. GEPA, USEPA, CFR29
- j. Guam Energy Code
- k. All other codes, regulations, technical publications and manuals applicable in the performance of this RFP.

**VIII. GOVERNMENT REVIEWING AND APPROVING AGENCIES:**

- 1. Department of Public Works
- 2. Guam Environmental Protection Agency
- 3. Department of Land Management
- 4. Guam Power Authority
- 5. Guam Fire Department
- 6. Guam Waterworks Authority
- 7. Guam Historic Preservation

**IX. DISPOSAL:**

- 1. Contractor must coordinate with the DPW-CQC Representative prior to any disposal activity.
- 2. Removal and disposal fee shall be paid by the contractor.

**END OF STATEMENT OF WORK**

*Prevailing Wage Rates for Temporary Alien Employment Certification*  
*Government of Guam*  
*EFFECTIVE SEPTEMBER 29, 2008*

OCCUPATION	HOURLY
Bricklayer	\$14.02
Carpenter	\$13.56
Cement Mason	\$12.87
Construction Equipment Mechanic	\$14.14
Cook, CAMP	\$11.85
Construction Helper	\$9.34
Construction Labor	\$8.50
Electrician	\$15.45
Heating Air conditioning & Refrigeration Mechanic	\$15.73
Heavy Equipment Mechanic	\$14.14
Heavy Equipment Operator	\$13.77
Iron Worker	\$10.38
Painter	\$14.60
Pipe Fitter	\$16.80
Plasterer	\$10.98
Plumber	\$14.96
Refrigeration Mechanic	\$16.24
Roofer	\$10.96
Sheet-Metal Worker	\$15.17

Surveyor Helper	\$10.74
Truck Driver	\$15.98
Welder	\$16.09
Warehouseman	\$12.00

**MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE  
AT THE GOVERNOR'S COMPLEX**

**PROJECT No. 500-5-1061-F-AGN**

**CONTRACT SUBMITTAL CHECKLIST**

- |   |   |
|---|---|
| 1. Cover Memorandum                                 | Enclosed with contract documents                      |
| 2. Chronology of Contract Events                    | See Attachment "A"                                    |
| 3. Copy of Invitation to Bid                        | See Attachment "B" (News Paper)                       |
| 4. List of Firms responding to<br>Invitation to Bid | See Attachment "C" (Bid Tabulation)                   |
| 5. Intent of Award                                  | See Attachment "D"                                    |
| 6. Documentation of Construction Firm:              |   |
| a) Copy of Contractor's License                     | See Attachment "E"                                    |
| b) Major Shareholder's Disclosure<br>Affidavit      | See Attachment "F"                                    |
| 7. Copy of Scope of Work                            | Described in Cover Memorandum                         |
| 8. Copy of Fee Schedule                             | See Pages GC-30 to GC-39 of the<br>Contract Documents |
| 9. Contractor's Agreement                           | See Pages FC-1 to FC-9 of the<br>Contract Documents   |

**MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE AT THE  
GOVERNO'R COMPLEX (INVITATION FOR BID)**

**PROJEC No.: 500-5-1061-F-AGN**

**CHRONOLOGY OF CONTRACT EVENTS**

Advertisement of Request for Proposal	December 29, 2021
Commencement of Availability of IFB Documents	December 29, 2021
Date of Pre-Bid Conference	January 05, 2022
Date of Bid Opening	January 21, 2022
Execution of Contract by the Director of Public Works	



The Honorable  
LOURDES A. LEON GUERRERO  
Mayor Hagåtña

The Honorable  
JOSHUA F. TENORIO  
Segundo Mayor "Lata" Lieutenant Governor



VINCENT P. ARIOLA  
Director

LINDA J. IBAÑEZ  
Deputy Director

# **INVITATION FOR BID MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE AT THE GOVERNOR'S COMPLEX**

The Honorable Lourdes A. Leon Guerrero, Governor of Guam, through the  
Director of Department of Public Works (DPW) Vincent P. Ariola,  
Announces the solicitation of a sealed proposal for

**Project No. 500-5-1061-F-AGN**

Bid Security must accompany bid-15% of total bid amount  
and may be Bid Bond, Certified or Cashier's Check made  
payable to: Treasurer of Guam.

Non-Refundable Fee: \$25.00 (Twenty-Five Dollars) required  
as Payment for each set of Bid Documents.

Availability of Documents: - December 29, 2021, CIP / Contracts  
Administration, Ground Floor, TMC Building, DPW, Upper Tumon.

Please present receipt from the One-Stop Cashier - Building A,  
DPW, Upper Tumon.

Pre-Bid Conference: - January 5, 2022, 9:30 am, Division of  
Capital Improvement (CIP) Ground Floor, TMC Building Conference  
Room, Upper Tumon. Site Visit is Mandatory

Bid Submittal: - January 21, 2022, 2:00 p.m. One (1) original and  
one (1) copy must be submitted, CIP TMC Building, Ground Floor

Department of Public Works reserves the right to reject any or all  
proposals and to waive any imperfection in the proposals, which  
in its sole and absolute judgment will serve the Government of  
Guam interests.

/s/ VINCENT P. ARIOLA  
Director

This Ad Paid for with Government Funds.



GUAM DEPARTMENT OF EDUCATION  
OFFICE OF SUPPLY MANAGEMENT  
501 MARINER AVENUE, SUITE 116  
BARRIGADA, GUAM 96913-1608

JON J.P. FERNANDEZ  
Superintendent  
of Education

TEL: 671-475-0438  
FAX: 671-472-5001  
Website: [www.gdoe.net](http://www.gdoe.net)

CARMEN T. CHARFAUROS  
Supply Management  
Administrator

# **INVITATION FOR BID GDOE IFB 004-2022**

**INDEFINITE QUANTITY BID BROADCAST**  
[www.gdoe.net/District/Department/12-Office-of-Supply-Management](http://www.gdoe.net/District/Department/12-Office-of-Supply-Management)

\* A hard copy may also be picked up at the GDOE  
Office of Supply Management at  
501 Mariner Avenue, Suite 116  
Barrigada, Guam 96913-1608.

\*A non-refundable fee of \$10.00 (cash only) is  
required upon hard copy pick-up.

This activity is administered by the Guam Department  
of Education (GDOE) - Federal Programs Division/  
Grants Office and funded by the U.S. Department  
of Education, Education Stabilization Fund II - State  
Educational Agency (ESF II-SEA).

/s/ CARMEN T. CHARFAUROS  
SUPPLY MANAGEMENT ADMINISTRATOR

For: JON J. P. FERNANDEZ  
SUPERINTENDENT OF EDUCATION

# **Aaround-breakers**

Associated Press

Henry A. Unser's  
history with  
of his bat-  
and on the  
of George  
made his  
swing of h

They  
came racing  
reach mil-  
will always  
sports lon-  
in Hank



AP PHOTO

CAMACHO CALLS  
VINCENT C. CAMACHO  
ZACHARY G. CAMACHO  
356 E. Marine Co  
Hagåtña, Guam  
Telephone No. 671-  
Facsimile No. 671-

Attorneys for Ad-  
EDITH C.D. PEREZ

IN THE SUP-  
OF

IN THE MA-  
ES in 1975 after  
; the Monsan-  
the previous  
he missed the  
Does first Masters  
ame a ground-  
PROG figure in a  
that had never  
own for racial

NOTICE IS  
NOTICE IS  
Clerk of the Court  
of Guam.  
with the ne-  
to said where he was  
her attorn for the week.

Camacho C  
LLC 356, Lasorda  
Drive, Suite  
Guam 96913  
Unser was the  
being the member of one  
transaction,rica's most-ac-  
of said Este-  
shed racing  
DATED Dec 29, 2021  
CAMA-  
GR  
/s/ ZACH-  
three-time Indy  
Attorneys Jon. and Bobby  
EDITH Jr. Known as

"Big Al" after his son  
also became a racing  
star, Unser was one of  
four drivers who won  
the Indy 500 a record  
four times, with vic-  
tories in 1970, 1971,  
1978 and 1987. Unser  
was the only driver  
in history to have a  
brother and a son also  
win at Indy. Bobby  
Unser won at Indy in  
1968, 1975 and 1981.

Lasorda was the  
fiery Hall of Fame  
manager who spent  
a total of 71 seasons  
in the Dodgers orga-  
nization, in Brooklyn  
and Los Angeles, as a  
player, coach and then  
manager for 21 years.  
He led Los Angeles to  
World Series titles in  
1981 and 1988, and  
was fond of saying, "I  
bleed Dodger blue."  
At 93, he had been the  
oldest living Hall of  
Famer.

# **Baylor, Westphal**

Baylor was remem-  
bered for bringing  
a trailblazing aerial  
style to the NBA and  
and helped revolu-  
tionize the game with  
a style that set the tone  
for modern players.  
He teamed with Jer-  
ry West in one of the  
most potent tandems  
in hoops history.

The NBA also re-  
membered Paul West-  
phal, a Hall of Fame  
player who won a  
championship with  
the Boston Celt-  
ics in 1974 and later  
coached in the league  
and in college.

THE PA  
Wednesday, December 29, 2021  
29



(<https://dpw.guam.gov/>)



Enter search...

## PROCUREMENT

Professional Consulting Services for Condition Assessment Update and Improvement Designs of the Hagatna Pool, (<https://dpw.guam.gov/wp-dpw-content/uploads/2022/03/RFP-Pool.pdf>) Project No.: 660-5-1122-L-AGN

Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex, (<https://dpw.guam.gov/wp-dpw-content/uploads/2022/01/Governors-Complex.pdf>) Project No. 500-5-1061-F-AGN

IFB DPR ISLANDWIDE REPAIR (PHASE II) DESIGN-BUILD (<https://dpw.guam.gov/wp-dpw-content/uploads/2021/09/IFB-DPR-ISLANDWIDE-REPAIR-PHASE-II-DESIGN-BUILD.pdf>)

New Evidence Storage Building for Guam Police Department, Project No.: 420-5-1046-F-YIG



Department of Parks and Recreation for Miscellaneous Repair at Saulaglula Pool Project, Inarajan (Design-Build), Project No.: 660-5-1118-L-INA (<https://dpw.guam.gov/wp-dpw-content/uploads/2021/06/660-5-1118-L-INA.pdf>)

DPW CIP Infrastructure Maintenance at the Governor's Complex, Project No.: 200-5-1053-F-AGN (<https://dpw.guam.gov/wp-dpw-content/uploads/2021/05/200-5-1053-F-AGN.pdf>)

New Multi Purpose Recreation Center, Project No.: (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/02/600-5-1021-F-CPO.pdf>)600-5-1021-F-CPO Announcement (<https://dpw.guam.gov/wp-dpw-content/uploads/2021/04/600-5-1021-F-CPO.pdf>)

Guam Housing Corporation Lada Gardens Renovation, (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/04/630-5-1006-L-DED.pdf>) Project No.: 630-5-1006-L-DED

Guam Police Department For New Evidence Storage Building, Project No.: 420-5-1045-F-YIG (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/04/420-5-1045-F-YIG-1.pdf>)

Guam Police Department For New Evidence Storage Building (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/03/420-5-1044-F-YIG-2.pdf>) Project No. 420-5-1044-F-YIG

GHC Lada Gardens Renovation, Project No.: 630-5-1006-L-DED (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/03/630-5-1006-L-DED.pdf>)

New Multi Purpose Recreation Center, Project No.: 600-5-1021-F-CPO, (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/02/600-5-1021-F-CPO-1.pdf>) Addendum 3

New Multi Purpose Recreation Center, Project No.: 600-5-1021-F-CPO, (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/02/600-5-1021-F-CPO.pdf>) Addendum 2

New Multi Purpose Recreation Center, Project No.: 600-5-1021-F-CPO, Addendum 1 (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/01/Addendum-1.pdf>)

New Multi Purpose Recreation Center (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/01/Project-No.-600-5-1021-F-CPO-1.pdf>) Project No. 600-5-1021-F-CPO (<http://dpw.guam.gov/wp-dpw-content/uploads/2021/01/Project-No.-600-5-1021-F-CPO-1.pdf>)

"Chalan Pago-Ordot One (1) Storey Office Concrete Building (Design-Build), (<http://dpw.guam.gov/wp-dpw-content/uploads/2016/09/DOC-98.pdf>) Project No.: 600-5-1020-L-CPO"

New Building for Guam Regional Transit Authority, Project No.: 680-5-1001-F-TAM (<http://dpw.guam.gov/wp-dpw-content/uploads/2016/09/DOC001-4.pdf>)

DPW CIP Infrastructure Repairs at Governor's Complex, Project No.: 200-5-1052-F-AGN (<http://dpw.guam.gov/wp-dpw-content/uploads/2016/09/DOC000-7.pdf>)




# BID TABULATION

Project Name: MISCELLANEOUS INFRASTRUCTURE REPAIR AND MAINTENANCE AT THE GOVERNOR'S COMPLEX  
 Project No.: 500-5-1061-F-AGN  
 Bid Opening: February 14, 2022 @ 2:00 p.m.

BIDDER	BASIC BID	A	B	C	D	E	F	G	SURETY (BID BOND)
J.F. CONSTRUCTION CORP.	\$628,000.00		X	X	X	X	X		CASHIER CHECK \$95,000.00
TRIPLE K CONSTRUCTION	\$635,000.00	X	X	X	X	X	X	X	AIOI NISSAY DOWA INSURANCE CO.
AMERICAN BUILDERS LLC	\$1,118,000.00	X	X	X	X	X	X	X	FIRST NET INSURANCE CO.
Government Estimate:									

- A - Acknowledgement of Addendum
- B - Affidavit Disclosing Ownership and Commissions
- C - Affidavit Re Non-Collusion
- D - Affidavit Re No Gratuities or Kickbacks
- E - Affidavit Re Ethical Standards
- F - Affidavit Re Contingent Fees
- G - Declaration Re Compliance with U.S. Wage Determination

Bid Opened By: John F. Calanayan - Eng'r/Supv.



\*\*\* JF CONSTRUCTION - FAILED TO ACKNOWLEDGE ADDENDUM NOS.: 1 TO 3  
 FAILED TO SIGN THE DECLARATION RE-COMPLIANCE WITH U.S. WAGE DETERMINATION  
 FAILED TO ATTACHED THE MOST RECENT WAGE DETERMINATION

\*\*\* TRIPLE K CONSTRUCTION - FAILED TO ATTACHED THE MOST RECENT WAGE DETERMINATION

\*\*\* AMERICAN BUILDERS LLC - SUBMITTED A WAGE DETERMINATION BUT FAILED TO ATTACHED THE MOST RECENT WAGE DETERMINATION



*The Honorable*  
**LOURDES A. LEON GUERRERO**  
*Maga' Håga • Governor*

*The Honorable*  
**JOSHUA F. TENORIO**  
*Sigundo Maga' Låhi • Lieutenant Governor*



**public works**  
DEPARTAMENTON CHU'CHO' PUPLEKO  
**VINCENT P. ARRIOLA**

*Director*  
**LINDA J. IBANEZ**  
*Deputy Director*

April 07, 2022

JF Construction Corp., Ltd.  
P.O. Box 5332  
Hagatna, Guam 96932

Subject: Infrastructure Repair and Maintenance at the Governor's Complex  
Project No.: 500-5-1061-F-AGN

Gentlemen:

The Government of Guam has accepted your bid proposal submitted on February 14, 2022 for the above subject project and intends to award you basic bid in the *contract amount of Six Hundred Twenty Eight Thousand Dollars and 00/100 (\$628,000.00)*.

You are therefore required to enter into written contract (forms enclosed) with the Government and to submit for inclusion in the formal contract documents within *Fifteen (15) working days* after the receipt of this intent of award the following:

1. Insurance Coverage;
2. Written clearance from the Department of Revenue and Taxation;
3. Current Business License;
4. Executed formal contract (*use original form enclosed*).
5. Performance and Payment Bond (*use original form enclosed*).

Should you require additional information regarding this matter, please contact the Capital Improvement Projects and Contracts Administration Section at 671-6463189.

Sincerely,

  
**VINCENT P. ARRIOLA**  
Director

✓  
Attachment:



4.13.22

2023

# CONTRACTOR'S LICENSE

LOU LEON GUERRERO  
Governor of Guam

JOSH TENORIO  
Lt Governor of Guam

Pursuant to the provisions of Chapter VII Title XI of the Government of Guam and the Rules and Regulations of the Contractors License Board, the Executive Director of Contractors hereby issues this license to:

JF Construction Corp., Ltd.

To engage in the business or act in the capacity of a contractor in the following classifications

A & B

This license is the property of the Executive Director of Contractors, not transferable, and shall be returned to the Executive Director upon demand when suspended, revoked or invalidated for any reason. It becomes void if not renewed on or before the expiration date.

Signature of RME  
RME #


Signature of LICENSEE  
License # CLB13-0949

GRT # 201201856

Certificate # C-0522-0087

Issued: May 19, 2022

Expires: June 30, 2022

  
JAMES M. CASALLO  
CLB BOARD CHAIRMAN



CIRIACO "Chuck" C. SANCHEZ, Jr.  
EXECUTIVE DIRECTOR

# **AFFIDAVIT DISCLOSING OWNERSHIP and COMMISSIONS**

TERRITORY OF GUAM )

*Tamuning*

HAGATNA, GUAM )

) ss.

A. I, the undersigned, being first duly sworn, depose and say that I am an authorized representative of the offeror and that *[please check only one]*:

☐ The offeror is an individual or sole proprietor and owns the entire (100%) interest in the offering business.

☒ The offeror is a corporation, partnership, joint venture, or association known as J.F. CONSTRUCTION CORPORATION, LTD. *[please state name of offeror company]*, and the persons, companies, partners, or joint venturers who have held more than 10% of the shares or interest in the offering business during the 365 days immediately preceding the submission date of the proposal are as follows *[if none, please so state]*:

<u>Name</u>	<u>Address</u>	<u>% of Interest</u>
<u>GUO JUN JIANG (JUN FEI)</u>	<u>GUAM</u>	<u>95%</u>
<u>LIU, WEIZHONG</u>	<u>GUAM</u>	<u>1%</u>
<u>CHU, ZHONGLIN</u>	<u>GUAM</u>	<u>4%</u>

B. Further, I say that the persons who have received or are entitled to receive a commission, gratuity or other compensation for procuring or assisting in obtaining business related to the bid or proposal for which this affidavit is submitted are as follows *[if none, please so state]*:

<u>Name</u>	<u>Address</u>	<u>Compensation</u>
<u>N/A</u>	<u>N/A</u>	<u>N/A</u>

C. If the ownership of the offering business should change between the time this affidavit is made and the time an award is made or a contract is entered into, then I promise personally to update the disclosure required by 5 GCA §5233 by delivering another affidavit to the government.

  
Signature of one of the following:

Offeror, if the offeror is an individual;  
Partner, if the offeror is a partnership;  
Officer, if the offeror is a corporation.

Subscribed and sworn to before me  
this 26<sup>th</sup> day of January, 2022.

  
NOTARY PUBLIC

My commission expires: Oct. 14, 2025

**STEVEN T.S.Y. YANG**  
NOTARY PUBLIC  
In and for the Territory of Guam, U.S.A.  
My Commission Expires: OCT. 14, 2025  
155 E.T. Calvo Memorial Parkway, Tamuning, Guam 96913

AG Procurement Form 002 (Rev. Nov. 2011)





*The Honorable*  
**LOURDES A. LEON GUERRERO**  
*Maga' Håga • Governor*

*The Honorable*  
**JOSHUA F. TENORIO**  
*Sigundo Maga' Låhi • Lieutenant Governor*



*Director*  
**LINDA J. IBANEZ**  
*Deputy Director*

August 03, 2022

**MEMORANDUM**

**TO:** The Governor

**VIA:** Director, Bureau of Budget and Management Research

**FROM:** Director, Department of Public Works

**SUBJECT:** Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex  
Project No.: 500-5-1061-F-AGN

Submitted herewith for your review and approval are the correct documents for the subject project. The scope of work involves the infrastructure repair and maintenance at Governor's Complex.

The Department of Public Works, CIP-Contracts Administration Section formally solicited bids for this project. Three (3) prospective bidders responded and Three (3) bid was received and opened on the schedule bid opening date of February 14, 2022. JF Construction Corp. submitted the lowest bid for the total of \$628,000.00 for Construction.

The Government of Guam awards the *contract amount of Six Hundred Twenty Eight Thousand Dollars and 00/100 (\$628,000.00)*. The bid was determined to be responsive and is fair and reasonable. *Funds for this project is available under the Allotment Nos. 5101H171000IB110-230 and 5101H201000IB101-230.*

We recommend that the contract be awarded to JF Construction Corp.

We request your early approval

  
\_\_\_\_\_  
**VINCENT P. ARRIOLA**  
Director

---

**Contract with J.F. Construction Corp., Ltd.**

3 messages

**Giana Sanchez** <giana.sanchez@bbmr.guam.gov>

Tue, Aug 16, 2022 at 9:13 AM

To: "john.calanayan@dpw.guam.gov" &lt;john.calanayan@dpw.guam.gov&gt;

Cc: linda.ibanez@dpw.guam.gov, William Taitingfong &lt;bill.taitingfong@bbmr.guam.gov&gt;, Lester Carlson &lt;lester.carlson@bbmr.guam.gov&gt;, Analyn Eustaquio &lt;analyn.eustaquio@bbmr.guam.gov&gt;, Frances Cruz &lt;frances.cruz@bbmr.guam.gov&gt;, Arthur Mariano &lt;art.mariano@bbmr.guam.gov&gt;

Hafa Adai,

Please see attached Contract approved by the Bureau and accompanied with a memo to the AG.

Kindly acknowledge receipt of this email.

Sincerely,

**Giana Lyn Sanchez**Customer Service Representative  
Bureau of Budget and Management Research  
671-475-9107 (Ph)**CONTRACT WITH J.F. CONSTRUCTION CORP., LTD. (DPW).pdf**  
4330K

---

**Giana Sanchez** <giana.sanchez@bbmr.guam.gov>

Fri, Aug 19, 2022 at 10:19 AM

To: "john.calanayan@dpw.guam.gov" &lt;john.calanayan@dpw.guam.gov&gt;

Cc: linda.ibanez@dpw.guam.gov, William Taitingfong &lt;bill.taitingfong@bbmr.guam.gov&gt;, Lester Carlson &lt;lester.carlson@bbmr.guam.gov&gt;, Analyn Eustaquio &lt;analyn.eustaquio@bbmr.guam.gov&gt;, Frances Cruz &lt;frances.cruz@bbmr.guam.gov&gt;, Arthur Mariano &lt;art.mariano@bbmr.guam.gov&gt;

Hafa Adai,

Kindly acknowledge receipt of this email.

Sincerely,

**Giana Lyn Sanchez**Customer Service Representative  
Bureau of Budget and Management Research  
671-475-9107 (Ph)

[Quoted text hidden]

---

**John F. Calanayan** <john.calanayan@dpw.guam.gov>

Fri, Aug 19, 2022 at 10:22 AM

To: Giana Sanchez &lt;giana.sanchez@bbmr.guam.gov&gt;

Cc: linda.ibanez@dpw.guam.gov, William Taitingfong &lt;bill.taitingfong@bbmr.guam.gov&gt;, Lester Carlson &lt;lester.carlson@bbmr.guam.gov&gt;, Analyn Eustaquio &lt;analyn.eustaquio@bbmr.guam.gov&gt;, Frances Cruz &lt;frances.cruz@bbmr.guam.gov&gt;, Arthur Mariano &lt;art.mariano@bbmr.guam.gov&gt;

Confirming receipt.

[Quoted text hidden]

# URGENT

**DEPARTMENT:** DPW (FY2017 CIP & FY2020 IA Ops. Offset Grants) – RJ Bordallo Renovations (Phase II)

**DIVISION:** \_\_\_\_\_

**ACCOUNT NO:** Various

☒ (X) MODIFICATION

☐ ( ) REQUEST FOR PERSONNEL ACTION

☐ ( ) CLEARINGHOUSE APPLICATION

☐ ( ) REQUEST FOR ESTABLISH ACCOUNT

☐ ( ) BUDGET ALLOTMENT SCHEDULE

☒ (X) CONTRACT

☐ ( ) TRAVEL AUTHORIZATION

☐ ( ) OVERTIME PLAN

☐ ( ) OTHER:

**COMMENTS:**

The subject Contract and (in-house) Mod are required in order to complete Phase II renovations and repairs at the Ricardo J. Bordallo Governor's Complex in Anigua, Guam. Work to be performed includes, but is not limited to, removal and replacement of existing doors throughout the Complex, structural repairs as needed as well as power washing, priming and painting all exterior walls, fences and stage.

The Bureau's clearance is based solely on the certification of funds availability by the DPW in the amount of \$628,000. Funding is via the primary FY2017 DOI CIP grant awarded for Phase II renovations and repairs and the FY2020 DOI Impact Assistance Operations Offset grant awarded to the Government of Guam. Mod prepared to ensure that the FY17 CIP grant account is fully utilized prior to tapping the FY20 IA Ops. Offset supplemental account. Tech. issue w/ FY17 account to be addressed as the available bal. in OC240 should be \$0.

Doc. is TIO. Funds are available with said Mod.

**FUNDING SOURCE:**

**GENERAL**

**SPECIAL**

**FEDERAL**

**MATCHING FUNDS**

\_\_\_\_\_  
\_\_\_\_\_  
X  
\_\_\_\_\_

**RECOMMENDATION:**

☒ (X) APPROVED

☐ ( ) DISAPPROVED

**SUPERVISOR:**



**DATE:**

8/15/22

Date logged in: 8/15/22

Date Supervisor received: 8/15/22

Due Date Assigned by Supervisor:

Date Analyst received:

Analyst Review completed:

5-day lapse date:

Overdue:

Reason(s):

Date Supervisor received: 8/15/22

Supervisor's review date: 8/15/22

Date Mgmt received: 8/15/22





URGENT





Report : PRTALOT  
Run date: 8/15/22

Bureau of Budget and Management  
Allotment by Object  
FY2022

Page no : 1  
Run time: 16:44:29

Account no.: 5101H171000IB110 RJ BORDALLO COMPLEX PHASE II

	Total	October	November	December	January	February	March	Total Allotment
	Appropriation	April	May	June	July	August	September	Total Reserve
230	537375.09	497356.00	.00	.00	.00	.00	.00	537375.09
		.00	.00	.00	.00	40019.09	.00	.00
240	56019.08	56019.08	.00	.00	.00	.00	.00	56019.08
		.00	.00	.00	.00	.00	.00	.00
250	.00	.00	.00	.00	.00	.00	.00	.00
		.00	.00	.00	.00	.00	.00	.00
450	.00	.00	.00	.00	.00	.00	.00	.00
		.00	.00	.00	.00	.00	.00	.00
Totals		553,375.08	.00	.00	.00	.00	.00	593,394.17
	593,394.17	.00	.00	.00	.00	40,019.09	.00	.00

User ID. . . . : BMRMARIA

To date. . . . : 8/2022

Account. . . . : 5101H171000IB110

Dept/Division :

Exclude Object Codes:

<u>Account Number</u>	<u>Account Name</u>	<u>YTD Allotment</u>	<u>YTD Expenditures</u>	<u>O/S Encumbrance</u>	<u>Available Funds</u>	<u>Unallotted Balance</u>
<u>Tot Appropriation</u>						
5101H171000IB110230 RJ BORDALLO COMPLEX PHASE II		497,356.00			497,356.00	
5101H171000IB110240 RJ BORDALLO COMPLEX PHASE II		56,019.08			19.09	40,000.00
5101H171000IB110250 RJ BORDALLO COMPLEX PHASE II						
5101H171000IB110450 RJ BORDALLO COMPLEX PHASE II						

IB110 PROGRAM TOTALS	Count:	4		15,999.99	497,375.09	40,000.00
553,375.08						
00 DIVISION TOTALS	Count:	4		15,999.99	497,375.09	40,000.00
553,375.08						
10 DEPARTMENT TOTALS	Count:	4		15,999.99	497,375.09	40,000.00
553,375.08						
H17 APTYP+FY TOTALS	Count:	4		15,999.99	497,375.09	40,000.00
553,375.08						
101 FUND TOTALS	Count:	4		15,999.99	497,375.09	40,000.00
553,375.08						
FINAL TOTALS	Count:	4		15,999.99	497,375.09	40,000.00
553,375.08						

Report : PRTALOT  
Run date: 8/15/22

Bureau of Budget and Management  
Allotment by Object  
FY2022

Page no : 1  
Run time: 16:32:56

Account no.: 5101H1710001B110 RJ BORDALLO COMPLEX PHASE II

	Total	October	November	December	January	February	March	Total Allotment
	Appropriation	April	May	June	July	August	September	Total Reserve
230	497356.00	497356.00	.00	.00	.00	.00	.00	497356.00
		.00	.00	.00	.00	.00	.00	.00
240	56019.08	56019.08	.00	.00	.00	.00	.00	56019.08
		.00	.00	.00	.00	.00	.00	.00
250	.00	.00	.00	.00	.00	.00	.00	.00
		.00	.00	.00	.00	.00	.00	.00
450	.00	.00	.00	.00	.00	.00	.00	.00
		.00	.00	.00	.00	.00	.00	.00
Totals								
	553,375.08	553,375.08	.00	.00	.00	.00	.00	553,375.08
		.00	.00	.00	.00	.00	.00	.00

User ID. . . . : BMRMARIA

To date. . . . : 8/2022

Account. . . . : 5101H201000IB101

Dept/Division :

Exclude Object Codes:

<u>Account Number</u>	<u>Account Name</u>	<u>YTD Allotment</u>	<u>YTD Expenditures</u>	<u>O/S Encumbrance</u>	<u>Available Funds</u>	<u>Unalloted Balance</u>
<u>Tot Appropriation</u>						
5101H201000IB101111	FY20 IA OPS OFFSET #1 (DPW)					
5101H201000IB101113	FY20 IA OPS OFFSET #1 (DPW)					
-----						
5101H201000IB101230	FY20 IA OPS OFFSET #1 (DPW)				250,000.00	
		250,000.00				
-----						
IB101	PROGRAM TOTALS	Count: 3			250,000.00	
		250,000.00				
-----						
00	DIVISION TOTALS	Count: 3			250,000.00	
		250,000.00				
-----						
10	DEPARTMENT TOTALS:	Count: 3			250,000.00	
		250,000.00				
-----						
H20	APTYP+FY TOTALS:	Count: 3			250,000.00	
		250,000.00				
-----						
101	FUND TOTALS:	Count: 3			250,000.00	
		250,000.00				
-----						
FINAL TOTALS		Count: 3			250,000.00	
		250,000.00				

User ID. . . . : BMRMARIA

To date. . . . : 9/2021

Account. . . . : 5101H171000IB110

Dept/Division :

Exclude Object Codes:

Account Number	Account Name	YTD Allotment	YTD Expenditures	O/S Encumbrance	Available Funds	Unallotted Balance
Tot Appropriation						
5101H171000IB10230 RJ BORDALLO COMPLEX PHASE II			644.00		644.00-	498,000.00
498,000.00						
5101H171000IB10240 RJ BORDALLO COMPLEX PHASE II			23,980.92	15,999.99	19.09	40,000.00
80,000.00						
5101H171000IB10250 RJ BORDALLO COMPLEX PHASE II						
5101H171000IB10450 RJ BORDALLO COMPLEX PHASE II						

IB110 PROGRAM TOTALS	Count:	4	24,624.92	15,999.99	624.91-	538,000.00
578,000.00						
00 DIVISION TOTALS	Count:	4	24,624.92	15,999.99	624.91-	538,000.00
578,000.00						
10 DEPARTMENT TOTALS	Count:	4	24,624.92	15,999.99	624.91-	538,000.00
578,000.00						
H17 APTYP+FY TOTALS	Count:	4	24,624.92	15,999.99	624.91-	538,000.00
578,000.00						
101 FUND TOTALS	Count:	4	24,624.92	15,999.99	624.91-	538,000.00
578,000.00						
FINAL TOTALS	Count:	4	24,624.92	15,999.99	624.91-	538,000.00
578,000.00						



User ID. . . . : BMRMARIA

To date. . . . : 9/2021

Account. . . . : 5101H201000IB101

Dept/Division :

Exclude Object Codes:

Account Number	Account Name	YTD Allotment	YTD Expenditures	O/S Encumbrance	Available Funds	Unallotted Balance
<u>Tot Appropriation</u>						
5101H201000IB101111	FY20 IA OPS OFFSET #1 (DPW)	161,250.00	161,250.00			
5101H201000IB101113	FY20 IA OPS OFFSET #1 (DPW)	53,750.00	53,750.00			
5101H201000IB101230	FY20 IA OPS OFFSET #1 (DPW)	250,000.00			250,000.00	
-----						
IB101	PROGRAM TOTALS	Count: 3	215,000.00		250,000.00	
465,000.00						
-----						
00	DIVISION TOTALS	Count: 3	215,000.00		250,000.00	
465,000.00						
-----						
10	DEPARTMENT TOTALS	Count: 3	215,000.00		250,000.00	
465,000.00						
-----						
H20	APTP+FY TOTALS	Count: 3	215,000.00		250,000.00	
465,000.00						
-----						
101	FUND TOTALS	Count: 3	215,000.00		250,000.00	
465,000.00						
-----						
FINAL TOTALS	Count: 3		215,000.00		250,000.00	
465,000.00						

User ID. . . . : BMRMARIA  
 To date. . . . : 8/2022  
 Account. . . . : 5101H171000IB110  
 Dept/Division :

Exclude Object Codes:

Account Number	Account Name	YTD Allotment	YTD Expenditures	O/S Encumbrance	Available Funds	Unalloted Balance
<u>Tot Appropriation</u>						
5101H171000IB110230	RJ BORDALLO COMPLEX PHASE II					
537,375.09		537,375.09			537,375.09	
5101H171000IB110240	RJ BORDALLO COMPLEX PHASE II					
56,019.08		16,019.08		15,999.99	19.09	40,000.00
5101H171000IB110250	RJ BORDALLO COMPLEX PHASE II					
5101H171000IB110450	RJ BORDALLO COMPLEX PHASE II					
-----						
IB110	PROGRAM TOTALS	Count: 4				
	593,394.17	553,394.17		15,999.99	537,394.18	40,000.00
-----						
00	DIVISION TOTALS	Count: 4				
	593,394.17	553,394.17		15,999.99	537,394.18	40,000.00
-----						
10	DEPARTMENT TOTALS:	Count: 4				
	593,394.17	553,394.17		15,999.99	537,394.18	40,000.00
-----						
H17	APTP+FY TOTALS:	Count: 4				
	593,394.17	553,394.17		15,999.99	537,394.18	40,000.00
-----						
101	FUND TOTALS:	Count: 4				
	593,394.17	553,394.17		15,999.99	537,394.18	40,000.00
-----						
FINAL	TOTALS	Count: 4				
	593,394.17	553,394.17		15,999.99	537,394.18	40,000.00

User ID. . . . : BMRMARIA

To date. . . . : 8/2022

Account. . . . : 5101H171000IB110

Dept/Division :

Exclude Object Codes:

<u>Account Number</u>	<u>Account Name</u>	<u>YTD Allotment</u>	<u>YTD Expenditures</u>	<u>O/S Encumbrance</u>	<u>Available Funds</u>	<u>Unallotted Balance</u>
<u>Tot Appropriation</u>						
5101H171000IB110230	RJ BORDALLO COMPLEX PHASE II	537,375.09			537,375.09	
5101H171000IB110240	RJ BORDALLO COMPLEX PHASE II	56,019.08			19.09	40,000.00
5101H171000IB110250	RJ BORDALLO COMPLEX PHASE II					
5101H171000IB110450	RJ BORDALLO COMPLEX PHASE II					

-----						
IB110	PROGRAM TOTALS	Count:	4			
	593,394.17			15,999.99	537,394.18	40,000.00
-----						
00	DIVISION TOTALS	Count:	4			
	593,394.17			15,999.99	537,394.18	40,000.00
-----						
10	DEPARTMENT TOTALS:	Count:	4			
	593,394.17			15,999.99	537,394.18	40,000.00
-----						
H17	APTYP+FY TOTALS:	Count:	4			
	593,394.17			15,999.99	537,394.18	40,000.00
-----						
101	FUND TOTALS:	Count:	4			
	593,394.17			15,999.99	537,394.18	40,000.00
-----						
	FINAL TOTALS	Count:	4			
	593,394.17			15,999.99	537,394.18	40,000.00

User ID. . . . : BMRMARIA

To date. . . . : 8/2022

Account. . . . : 5101H201000IB101

Dept/Division :

Exclude Object Codes:

Account Number	Account Name	YTD Allotment	YTD Expenditures	O/S Encumbrance	Available Funds	Unallotted Balance
<u>Tot Appropriation</u>						
5101H201000IB10111	FY20 IA OPS OFFSET #1 (DPW)					
5101H201000IB10113	FY20 IA OPS OFFSET #1 (DPW)					
5101H201000IB101230	FY20 IA OPS OFFSET #1 (DPW)					
250,000.00		250,000.00			250,000.00	
-----						
IB101	PROGRAM TOTALS	Count: 3			250,000.00	
250,000.00						
-----						
00	DIVISION TOTALS	Count: 3			250,000.00	
250,000.00						
-----						
10	DEPARTMENT TOTALS:	Count: 3			250,000.00	
250,000.00						
-----						
H20	APTYP+FY TOTALS:	Count: 3			250,000.00	
250,000.00						
-----						
101	FUND TOTALS:	Count: 3			250,000.00	
250,000.00						
-----						
FINAL TOTALS		Count: 3			250,000.00	
250,000.00						

---

**Governor's Complex**

1 message

---

**John F. Calanayan** <john.calanayan@dpw.guam.gov>

Mon, Aug 15, 2022 at 9:18 AM

To: BBMR Administrative Staff &lt;admin@bbmr.guam.gov&gt;, William Taitingfong &lt;bill.taitingfong@bbmr.guam.gov&gt;, Linda Ibanez &lt;lindaibanez@gmail.com&gt;

William,

Submitted herewith is for your review and approval of the Miscellaneous Infrastructure Repair and Maintenance at the Governor's Complex.

John

---

 **Governors Complex (1).pdf**  
3591K

Analyst:	AT
Date Received:	8/15/22
# of Days:	
Date Due:	8/18/22

