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PA-09-GU-4495-PW-00015(1)   P
Applicant Name: Application Title:
GUAM HOMELAND SECURITY / OFFICE OF CIVIL
DEFENSE 157623 - Guam Non-Congregate Sheltering March 21 - June

Period of Performance Start: Period of Performance End:
03-27-2020 03-27-2021

 
Bundle Reference # (Amendment #) Date Awarded
PA-09-GU-4495-PW-00015(20) 04-15-2021

Subgrant Application - FEMA Form 90-91

Note: The Effective Cost Share for this application is 100%

FEDERAL EMERGENCY MANAGEMENT AGENCY
PROJECT WORKSHEET

DISASTER PROJECT NO.
157623

PA ID NO.
000-
UBM9G-00

DATE
12-23-2020

CATEGORY
B

FEMA 4495 - DR -GU

APPLICANT: GUAM HOMELAND SECURITY / OFFICE OF CIVIL
DEFENSE

WORK COMPLETE AS OF:
12-23-2020 : 100 %

Site 1 of 1

DAMAGED FACILITY:

Damage # 410932; Emergency Protective Measures (Damage for
Project [157623] Guam Non-Congregate Shel​

COUNTY:   Statewide

LOCATION:

PA-09-GU-4495-PW-00015(0):
Chalan Palasyo, 221B, Hagatna, Guam 96910

Current Version:

LATITUDE: LONGITUDE:

DAMAGE DESCRIPTION AND DIMENSIONS:

PA-09-GU-4495-PW-00015(0):
The Disaster #4495DR, which occurred between 1/20/2020 and Ongoing , caused:

Damage # 410932; Emergency Protective Measures (Damage for Project [157623] Guam Non-Congregate Sheltering March 21 - June 20
2020)

On March 13, 2020, the President declared the ongoing Coronavirus Disease 2019 (COVID-19) pandemic of sufficient severity and magnitude
to warrant an emergency declaration for all states, tribes, territories, and the District of Columbia pursuant to section 501 (b) of the Robert T.
Stafford Disaster Relief and Emergency Assistance Act, 42 U.S.C. 5121-5207 (the “Stafford Act”). State, territorial, tribal, and local government
entities and certain private non-profit organizations are eligible to apply for Public Assistance.

In response to the pandemic, on March 27, 2020 the Territory of Guam received a Major Disaster Declaration under Presidentially declared
FEMA-DR-4495-GU, (the Territory of Guam Covid-19 Pandemic event).  The incident Period is from January 20, 2020 and ongoing.

During the incident period of 1/20/2020 through Ongoing, COVID-19 created an immediate threat to the health and safety of the general public
requiring emergency response and protective measures.
           
Provided Non-Congregate Sheltering for all persons entering Guam by sea or air who are required to quarantine for a period of 14 days to limit
the general public from exposure to the COVID-19 pandemic. These individuals are of the populations specified in the Approval Letter from the
Region IX Regional Administrator and required to quarantine by the Territory’s Department of public Health and Social Services (DPHSS) at
Chalan Palasyo, 221B, Hagatna, Guam 96910 from 3/21/2020 to 6/20/2020.

Current Version:

SCOPE OF WORK:

PA-09-GU-4495-PW-00015(0):
410932 Project [157623] Guam Non-Congregate Sheltering March 21 - June 20, 2020

Work To Be Completed – Version 0 - Expedited

The purpose of this Version 0 is to provide expedited funding to the Guam Homeland Security/Office of Civil Defense for Non-Congregate
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Sheltering Costs from March 21, 2020 through June 20, 2020 for a period of 90 days.

This expedited Project Worksheet is prepared based on estimated costs for the provision of non-congregate sheltering in response to FEMA-
DR-4495-GU, (the GUAM Covid-19 emergency event) from March 21, 2020 through June 20, 2020. Project costs are estimated based on the
applicant’s initial contract costs for occupied rooms for the non-congregate sheltering in accordance with the conditions set forth in the April 7th,
2020 Approval of Non-Congregate Sheltering from the Region IX Regional Administrator.

Guam Homeland Security/Office of Civil Defense will perform eligible non-congregate sheltering, including wraparound services, necessary for
safe and secure operation of NCS facilities, utilizing contracts services.

Facilities

Days Inn - 155 Ypao Rd, Tamuning, Guam, 96913, GPS: 13.492619, 144.78997
   
Hotel Santa Fe – 132 Lagoon Dr, Tamuning, Guam, 96913, GPS: 13.492456, 144.775602
   
Pacific Star – 627B Pale San Vitores Road, Tumon, Guam, 96913, GPS: 13.504233, 144.794712
   
Wyndham Gardens – 240 Ypao Rd, Tamuning, Guam, 96913, GPS: 13.494829, 144.790472
   
Ocean View – 1433 Pale San Vitores Rd, Tamuning, Guam, 96913, GPS: 13.518649, 144.809936
   
Grand Plaza – 1024 Pale San Vitores Rd, Tamuning, Guam, 96913, GPS: 13.508167, 144.80452
   
Located within pre-existing facilities, no expansion of existing building footprints and no new ground disturbance.

1. Contracts: $5,092,934.30

Provided rental of approximately (1009) hotel rooms from (6) hotels through emergency contracts a rate of $100.00/night for non-congregate
sheltering sites to quarantine possibly infected individuals and prevent the possible spread of the disease. Provided wraparound services for
non-congregate sheltering through The Laundry Solutions.

Guam Federal Lodging Rate: $159.00 per day

Days Inn
           
48 Rooms
       
Hotel Santa Fe
           
103 Rooms
       
Pacific Star
           
389 Rooms
       
Wyndham Gardens
           
144 Rooms
       
Ocean View
           
270 Rooms
       
Grand Plaza
           
Approximately 55 rooms
       
Wrap-around services
           
Laundry
       
Meals

Work to be completed Total: $5,092,934.30

Expedited project will be funded at 50% of the project cost.

Version 0 Expedited Project Cost x 50% Reduction: $2,546,467.15

The Federal Cost Share for this Project is 75%

Project Notes: 

1. See attachments labeled ST 157623 Expedited Cost Estimate.xlsx
   
2. Invoice for Gurusamy Inc. has been moved to project 158562 due to operational period, per the PDMG.
   
3. NCS operational period is extended until June 20th, 2020. See attachment labeled 2020-06-22 Time Extension for Non-Congregate
Sheltering, FEMA-4495-DR-GU.pdf
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4. This is an Expedited Project and will be adjusted for actual costs later.
   
5. Documentation for all work will be required for any future versions of this project. 
   
6. This is an ongoing operation and costs are subject to change.

Grant Conditions

Contracts must include a Termination for Convenience clause.
   
FEMA will not approve PA funding that duplicates funding or assistance provided by another Federal agency, including the U.S. Department of
Health and Human Services, Centers for Disease Control and Prevention, and the United States Department of Agriculture.
   
FEMA will only reimburse for food purchase and distribution that is necessary to protect the health and safety of communities in response to
the COVID-19 Public Health Emergency.
   
FEMA will reimburse Emergency NCS costs incurred for eligible populations as stated in the letter to Mr. Charles V. Esteves, Territorial
Coordinating Officer from Robert J. Fenton, Regional Administrator FEMA Region IX, dated April 7, 2020 titled Request for Approval of Non-
Congregate Sheltering.   
   
FEMA will not reimburse for costs for support services such as case management, mental health counseling, and others related activities.

Current Version:

Does the Scope of Work change the pre-disaster
conditions at the site? Yes No Special Considerations included? Yes No

Hazard Mitigation proposal included? Yes No Is there insurance coverage on this facility? Yes No

PROJECT COST
ITEM CODE NARRATIVE QUANTITY/UNIT UNIT PRICE COST

*** Version 0 ***
Work To Be Completed

1 9001 Contract 1/LS $ 5,092,934.30 $ 5,092,934.30
2 9001 Contract 1/LS $ -2,546,467.15 $ -2,546,467.15

TOTAL COST $ 2,546,467.15
PREPARED BY Jackie Stewart TITLE Primary Applicant PDMG SIGNATURE

APPLICANT REP. Charles Esteves TITLE OCD Administrator SIGNATURE

View Application  
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